



Purchasing Division

ADDENDUM NO. 4

DATE: June 12, 2019
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Las Colonias Park – River Recreation Feature IFB-4648-19-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. The Responses Due date and time have been extended to June 20, 2019 prior to 3:30pm.**
- The IFB TENTATIVE TIME SCHEDULE and MANDATORY PRE-BID MEETING dates/times have been modified/updated as follows:

IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available	May 14, 2019
Mandatory Pre-Bid Meeting	May 30, 2019
Inquiry deadline, no questions after this date	June 5, 2019
Addendum Posted	June 10, 2019
Submittal deadline for proposals	June 20, 2019
City Council Approval	July 17, 2019
Notice of Award & Contract execution	July 18, 2019
Bonding & Insurance Cert due	July 26, 2019
Preconstruction meeting	TBD
Work begins no later than	TBD
Final Completion	120 Calendar Days From Notice to Proceed

Holidays:	Sept. 2, 2019 (Labor Day)
	Nov. 11, 2019 (Veterans Day)
	Nov. 28, 2019 (Thanksgiving)
	Nov. 29, 2019 (Black Friday)

- Further clarification for flagstone steps: Construction Plans sheet C-15 calls for sandstone steps. This is an error and is incorrect. Flagstone steps shall be flagstone only?
- Q. Please verify the root ball depth within Detail 4, "Cottonwood Deep Planting" detail, as shown on sheet L-04 of the landscaping plans?

A. *The root ball depth in the "Cottonwood Deep Planting" detail, as shown on sheet L-04 is correct.*

- Q. What are the planting time frames associate with the Willow trees and Cottonwood trees?

A. The planting schedule timeframe for the Cottonwood trees shall be between late October and mid-December. The planting schedule timeframe for the Willow trees/stakes shall be between late October and Mid December. Harvesting of Willow stakes shall begin during mid-October.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written in a cursive style.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado