



Purchasing Division

ADDENDUM NO. 1

DATE: September 20, 2019
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Design Services for Replacement of Blue Heron Trail RFP-4694-19-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. From our understanding of the RFP there is approximately 1.5 months to go from contracting(October 16) to Bidding (December 1). This project will require Floodplain and 404 Permitting. Due to the tight schedule I was wondering if the City could provide any insight on their understanding how the permitting would be complete in such short time frame (i.e. have discussions with the permitting agencies been conducted and streamlined approach developed.)

A. If the Bidding date (December 1) is affected by the Floodplain and 404 Permitting process, the City will work with the awarded design firm for schedule adjustments, as deemed necessary by the City.

2. Q. What is the design budget for this project?

A. The budget for design services is not being released for this project.

3. Q. What is the construction budget for this project?

A. The construction budget will be derived from the awarded firm's construction cost estimate provided as part of the design services for this project.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a white background.

Duane Hoff Jr., Senior Buyer

City of Grand Junction, Colorado