



Purchasing Division

ADDENDUM NO. 1

DATE: November 26, 2019
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: 2020 Persigo WWTP Master Plan Development Project SOQ-4728-19-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. **The Responses Due Date and Time for submittals has been changed/modified to December 16, 2019 prior to 3:30pm.**
2. The Anticipated Schedule of Activities has been changed/modified as follows:

ANTICIPATED SCHEDULE OF ACTIVITIES

- | | |
|---|-------------------------|
| • Statement of Qualifications Available | November 15, 2019 |
| • Non-Mandatory Pre-Proposal/Site Visit Meeting | November 25, 2019 |
| • Inquiry Deadline (no questions after this date) | December 6, 2019 |
| • Addendum Posted | December 9, 2019 |
| • Due Date for Submittals | December 16, 2019 |
| • Owner Evaluations and Review | December 17-20, 2019 |
| • Interviews (if required) | January 3, 2020 |
| • Negotiations (if required) | January 6-10, 2020 |
| • City Council Approval | February 5, 2019 |
| • Contract Execution | February 6, 2019 |
| • Contract Services Begin | Upon Contract Execution |

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado