



Purchasing Division

ADDENDUM NO. 1

DATE: April 15, 2020
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Lease and Installation of a Liquid Oxygen System RFP-4787-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Would the City consider an 11,000 gallon storage tank as opposed to a 9,000 gallon storage tank?

A. The City would consider an 11,000 gallon storage tank. Firms shall provide pricing options for both a 9,000 gallon and an 11,000 gallon storage tank, installation cost, annual lease cost (broken down to the month), and liquid oxygen replenishment costs (per trip/refill), and all other potential costs/fees with associated services.

2. Q. Is the installation date still expected to be 6/1/2020?

A. The installation completion date shall be pushed back to July 17, 2020

3. Q. Would the City consider an initial multi-year contract for this project?

A. Yes. The City will allow for an initial contract that will run from contract award through December 31, 2021. Any multi-year contracts, and/or contract extensions/renewals are subject to authorized appropriation of funds, per Section 2.32 Public Funds/Non-Appropriation of Funds of this solicitation process.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", is written over a horizontal line.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado