



Purchasing Division

ADDENDUM NO. 2

DATE: May 13, 2020
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Lunch Loop Trailhead Improvements IFB-4797-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Is there a color the City has chosen for the colored concrete?
A. Yes, the City has chosen Yosemite Brown from standard Davis Colors for concrete.
2. Q. Is the footer for the block wall to be concrete, or can another material be used?
A. Yes, the precast block wall footer can be made of Aggregate Base Course – Class 6 material.
3. Q. Is the Embankment Material (Complete In Place) item an import or export of material?
A. Sheet SEQ-1 of the Construction Drawings in Appendix C of the Invitation for Bid shows the calculated quantities for the project. This project has a net import of embankment. Any movement of materials within the site will not be paid for separately but shall be included in the work.
4. Q. What is the Budget of this project?
A. The turn-lane in Monument Road is budgeted at \$150,000, and the Trailer Parking and Trailhead Improvements are budgeted at \$350,000.
5. Please note that Working Days in Section 3.3.8 of the Invitation For Bids shall be Monday through Friday.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a horizontal line.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado