



Purchasing Division

## **ADDENDUM NO. 1**

**DATE:** May 20, 2020  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Interested Parties  
**RE:** Avalon Theatre Marquee RFP-4795-20-SH

Bidders responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following:

- 1. Question:** Is there a budget for this project?  
**Answer:** Yes, but it will not be shared.
- 2. Question:** Is there an estimated start/end date?  
**Answer:** The start/end date is found in Section 4.16. The intent is to have the work done this summer. Please see revised schedule below in Item 12.
- 3. Question:** Will there be a scheduled walkthrough? If not, will we be able to visit the site to gather information?  
**Answer:** A site visit will be scheduled for 9:00 A.M. on Wednesday, May 27. The solicitation document has been amended to include the following verbiage:  
**Site Visit: It is HIGHLY RECOMMENDED prospective bidders attend a pre-bid meeting on May 27, 2020 at 9:00 A.M. Meeting location shall be at the Avalon Theatre located at 645 Main Street, Grand Junction, CO.** The purpose of this visit will be to inspect and to clarify the contents of this solicitation.

### **Specification Requirements:**

- 4.** SMD lamps are preferred over RGB.
- 5.** Resolution of marquee shall be 112x1472.
- 6.** Acceptable lamp brands: Nichia, Cree, Multicolor or Nationstar.
- 7.** Please provide brand of power supply in your response. Include information regarding IC chips and amount of copper used in circuit boards.
- 8.** Preferred LED manufacturers are listed below. Others will be considered with proof of quality.  
Yaham  
Liantronics  
ROE

- 9. Provide the name of the actual manufacturing plant where the LED models are made in China and brand of lamp used.
- 10. Describe how long it will take to get all the materials required for the marquee, and how long to install once the materials have been received.
- 11. Spare parts: include minimum 3% spare parts package to include modules, power supplies, scan cards and cables.

12. Section 4.16 has been amended to read:


**4.16 RFP Tentative Time Schedule:**

- Request for Proposal available May 19, 2020
- Site Visit May 27, 2020 at 9:00 A.M.
- Inquiry deadline, no questions after this date June 3, 2020
- Addendum issued, if needed June 5, 2020
- Submittal deadline for proposals June 16, 2020 at 2:30 PM
- City evaluation of proposals June 17 – 22, 2020
- Interviews (if required) June 23, 2020
- Final selection June 25, 2020
- City Council Approval (if required) July 15, 2020
- Contract execution (may vary) July 16, 2020
- Bonding & Insurance Cert due July 24, 2020
- Work begins Upon Notice to Proceed
- Completion date 30 Calendar Days from receipt of required materials.

The original solicitation for the project referenced above is amended as noted.

All other conditions of subject remain the same.

Respectfully,



Susan Hyatt, Senior Buyer  
 City of Grand Junction, Colorado