



Purchasing Division

## **ADDENDUM NO. 1**

**DATE:** July 16, 2020  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** Demolition of Old Mesa Pawn Shop IFB-4810-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Can the stated completion time of 14 calendar days be increased to 45 calendar days.

A. Yes. The City shall increase the project time of completions to 45 calendar days.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a white background.

Duane Hoff Jr., Senior Buyer  
City of Grand Junction, Colorado