



Purchasing Division

ADDENDUM NO. 2

DATE: July 28, 2020
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Design/Build Grand Junction Bio Compressed Natural Gas (BioCNG) Storage and Fueling Station Optimization Project RFP-4813-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. As stated in Addendum 1, due to technical difficulties with the virtual pre-proposal meeting held on July 27, 2020, the City is offering a second virtual pre-proposal meeting:

2nd Recommended Pre-Proposal Virtual Meeting/Briefing: A pre-proposal virtual meeting/briefing recommended for all prospective offerors. The purpose of this virtual meeting/briefing will be to inspect and to clarify the contents of this Request for Proposal (RFP). The virtual meeting/briefing shall take place on August 4, 2020 at 8:30am MST. Nothing stated during the Virtual Meeting/Briefing will modify the solicitation. Only information provided in an addendum can modify the solicitation.

The virtual meeting will be hosted via **Microsoft Teams** and attendees shall participate remotely. The link for the virtual meeting is below

https://teams.microsoft.com/join/19%3ameeting_YmVjMWU2ZDUtNjRINC00Nzc2LWJjMzAtOTVhZDJKMDBhNTZk%40thread.v2/0?context=%7b%22Tid%22%3a%228d207e5d-3faa-4a17-8389-db5747bc379c%22%2c%22Oid%22%3a%2227bd0506-8294-424d-891e-42a0f92aae16%22%7d

2. Section 4.4 RFP Tentative Time Schedule shall be modified as follows:

- | | |
|---|-------------------|
| • Request for Proposal Available | July 17, 2020 |
| • Recommended Pre-Proposal Virtual Meeting/Briefing | July 27, 2020 |
| • 2 nd Recommended Pre-Proposal Virtual Meeting/Briefing | August 4, 2020 |
| • Inquiry deadline, no questions after this date | August 18, 2020 |
| • Addendum Posted | August 24, 2020 |
| • Submittal deadline for proposals | September 3, 2020 |

- Owner evaluation of proposals September 4 - 17, 2020
- Interviews (if required) September 29, 2020
- Final selection October 2, 2020
- City Council Approval October 21, 2020
- Contract execution October 22, 2020
- Work begins Upon Notice to Proceed
- Completion Date TBD

3. The Responses Due/Submittal Deadline date and time have been extended to September 3, 2020 prior to 3:30pm.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,



Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado