



Purchasing Division

## **ADDENDUM NO. 2**

**DATE:** July 15, 2021  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** 2021 Kannah Creek Flowline Replacement Construction IFB-4926-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Can the question deadline be pushed closer to the addendum release date?
  - A. The Inquiry Deadline shall be extended to July 22, 2021 prior to end of business. All other solicitation dates/times/deadlines shall remain the same.
2. Contractor shall also utilize, and submit with their bid response, the attached Materials Lead Time Schedule Form to indicate any product/material manufacture lead times that may impact the project schedule. Contractor shall be required to provide documentation from manufactures for any such items affected.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a white background.

Duane Hoff Jr., Senior Buyer  
City of Grand Junction, Colorado

