



Purchasing Division

ADDENDUM NO. 3

DATE: February 25, 2022
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Municipal Service Center Re-Roof IFB-5022-22-KH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Due to supply chain issues, the City is changing the scheduled time of completion from 30 Calendar Days to dependent on supplies lead times. Please state lead times when submitting your bid.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "K Hackett".

Kassy Hackett, Buyer
City of Grand Junction, Colorado