



Purchasing Division

ADDENDUM NO. 2

DATE: May 6, 2022
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: 2022 Contract Street Maintenance – Asphalt Overlays IFB-5069-22-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Is there any more information on the inlet structure and the 18" RCP? I can't seem to find them on the plan sheets and I am trying to determine what is all necessary for this work.
 - A. The inlet structure is in the intersection area of Redlands Parkway and South Rim Drive. The quantity of 18" RCP will be adjusted on the final Price Bid Schedule but will allow for the inlet structure to drain appropriately. This should be clarified on the plan set that will be released with the final addendum.
2. Q. Bid item 27 doesn't have a quantity.
 - A. Bid Item 27 quantity should read 127 tons. This may be updated in the final bid schedule in the final addendum.
3. Q. Are bid items 37, 38, and 39 by others so we don't have to fill in these items correct?
 - A. Bid Items 37, 38, and 39 will be removed, as work by others does not require a bid price.
4. Q. Alternate 2 says "Residential" but it is unclear which streets belong to the Base Bid and which ones belong to this alternate. The other alternates appear to be self-explanatory.
 - A. The applicable streets for each base or alternate are as follows:
 - Base Bid**
Redlands Parkway, 21 ½ Road, 25 ½ Road, Fernwood Court
 - Add Alt 1**
30 Road
 - Add Alt 2**
Meadow Point Court, Gold Leaf Court, E Yucatan Court, Eden Court
 - Add Alt 3**

UnawEEP Avenue
Add Alt 4
27 Road

5. Q. The total for the project is listed after all the alternates. Are we to include the alternates in the total bid price? There are no totals sums for each alternate either.
 - A. The Price Bid Schedule will be revised to show a total for the Base Bid (inclusive of Minor Contract Revisions and Incentive HMA), with separate totals for each Add Alt.
6. Q. Is the expected start date firm?
 - A. The expected start date is negotiable, the contract allows for a lengthy work period to allow flexibility in doing a street at a time if availability allows. All work should be planned to be completed prior to any winter shutdown.
7. Q. In reviewing the bid documents for the above referenced project, we need to ask if there are additional plans available that show the ancillary work to be completed as part of the project; full depth removal, full depth base sections, concrete placement locations, guard rail adjustment locations and sections, etc.
 - A. A detailed set of plans are being developed for Redlands Parkway (part of the Base Bid) and will be distributed with the final addendum. Any questions pertaining to details on other roadways should be specific.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,



Duane Hoff Jr., Contract Administrator
City of Grand Junction, Colorado