



ADDENDUM NO. 1

DATE: June 16, 2022
FROM: City of Grand Junction
TO: All Interested Parties
RE: Fire Station #8 Fiber Optic Cabling

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following new calendar of events:

- Notice of Award and Contract Execution - July 7 (same as before)
- Bonding and Insurance Cert Due - *This may slide if more time is needed, maybe a week?*
- Preconstruction Meeting - July 21, 2022
- Work begins no later than September 26, 2022
- Final Completion - December 1, 2022
- City Holidays - Veterans' Day, Thanksgiving, Day after Thanksgiving

The original solicitation for the project referenced above is amended as noted.