



Purchasing Division

**ADDENDUM NO. 2**

**DATE: July 19, 2022**  
**FROM: City of Grand Junction Purchasing Division**  
**TO: All Offerors**  
**RE: IFB-5096-22-DD Odor Control Improvement Projects**

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Correction to the Solicitation Section 3.7 IFB Tentative Time Schedule as follows:

|  |                               |                    |
|--|-------------------------------|--------------------|
| Invitation For Bids available on or about      | July 20, 2022                 |                    |
| Mandatory Pre-Bid Meeting                      | <del>August 10, 2022</del>    | August 3, 2022     |
| Pre-Qualification Application Deadline         | <del>August 31, 2022</del>    | August 10, 2022    |
| Inquiry deadline, no questions after this date | <del>September 14, 2022</del> | August 10, 2022    |
| Addendum Posted                                | <del>September 28, 2022</del> | August 12, 2022    |
| Submittal deadline for proposals               | <del>October 12, 2022</del>   | August 23, 2022    |
| City Council Approval                          | <del>October 26, 2022</del>   | September 7, 2022  |
| Notice of Award & Contract execution           | <del>November 9, 2022</del>   | September 8, 2022  |
| Bonding & Insurance Cert due                   | <del>November 16, 2022</del>  | September 15, 2022 |
| Preconstruction meeting                        | <del>November 29, 2022</del>  | TBD                |
| Work begins no later than                      | <del>December 5, 2022</del>   | October 15, 2022   |
| Final Completion                               | <del>June 8, 2023</del>       | April 15, 2023     |
| Holidays:                                      |                               |                    |
|  | Christmas                     | December 26, 2022  |
|  | New Year's                    | January 2, 2023    |
|  | MLK Day                       | January 16, 2023   |
|  | President's Day               | February 20, 2023  |
|  | Memorial Day                  | May 29, 2023       |

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Dolly Daniels, Senior Buyer  
City of Grand Junction, Colorado