



Purchasing Division

ADDENDUM NO. 1

DATE: December 15, 2022
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Liquid Polymer IFB-5160-23-KH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- Q:** I have some concerns about the subject testing dates and guidelines, with testing required around the Christmas and New Year's holiday. As it stands right now, I would need to do my jar testing the week of 1/2/23 and then need to have product on site the very next week, which is not very practical at this time of year. Could you please extend out the Product Production Testing in order to allow enough time to get product on site after bench testing, since there is a high possibility of weather/travel delays in early-mid January?

A: Section 3.9 IFB Tentative Time Schedule shall be revised as follows:

3.9 IFB Tentative Time Schedule:

- | | |
|--|--------------------------------------|
| • Invitation for Bids available | December 9, 2022 |
| • Jar Testing | December 19, 2022 - January 20, 2023 |
| • Product Production Testing | January 23 – February 10, 2023 |
| • Inquiry deadline, no questions after this date | February 10, 2023 |
| • Addendum Posted | February 14, 2023 |
| • Response Deadline | February 21, 2023 |
| • Purchase Order/Contract execution | March 1, 2023 |

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Kassy Hackett".

Kassy Hackett, Buyer
City of Grand Junction, Colorado