Grand Junction
(—’— COLORADDO

Purchasing Division

Request for Quote

RFQ-5358-24-DD
Rocket Park Pedestrian Crossing

Responses Due:
January 25, 2024, prior to 2:00 PM

Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)
www.bidnetdirect.com/colorado

(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve the issue prior to the response deadline. 800-835-4603)

NOTE: All City solicitation openings will continue to be held virtually.
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970-256-4048



http://www.bidnetdirect.com/colorado
mailto:dollyd@gjcity.org

Section 1

Section 2

Section 3

Section 4

Table of Contents

Instruction to Quoters

General Contract Conditions
Statement of Work

Contractor’s Quote Form

Price Proposal/Quote Schedule Form

Attachments:

A: Federal Requirements for Projects Funded in Whole or Part by
Community Development Block Grants

B: Davis Bacon Wage Determinations

C: Rocket Park Pedestrian Crossing Bid Plans



1.1.

1.2.

1.3.

1.4.

1.5

1. Instructions to Quoters

NOTE: It is the Contractor's responsibility to read and review all solicitation
documentation in _its entirety, and to ensure that they have a clear and complete
understanding of not only the scope, specifications, project requirements, etc., but also
all_other requirements, instructions, rules, requlations, laws, conditions, statements,
procurement policies, etc. that are associated with the solicitation process and
project/Work being solicited.

This Project is funded by Community Development Block Grants which requires
the Work to be performed in accordance with the current Davis Bacon Wage Rate
Determination _and requires the awarded Contractor to _complete the grant
documents included in this Request for Quote.

A.D.A Document Compliance Requirements: All work documents, and/or
Quote/proposal documents submitted, as a result of this solicitation must comply with all
applicable provisions of 8824-85-101, C.R.S., et seq., and the Accessibility Standards
for Individuals with a Disability, as established by the Office Of Information Technology
according to Section 824-85-103 (2.5), C.R.S. and 3) all State of Colorado technology
standards related to technology accessibility and with Level A.A. of the most current
version of the Web Content Accessibility Guidelines (WCAG), incorporated in the State
of Colorado technology standards.

Purpose: The City of Grand Junction is soliciting competitive Quotes from qualified and
interested Contractors for all labor, equipment, and materials required to install a
pedestrian crosswalk at Rocket Park. All dimensions and scope of work should be
verified by Contractors prior to submission of Quotes. All contact regarding this RFQ is
to be directed to the Purchasing Agent:

Dolly Daniels, Senior Purchasing Agent
dollyd@aqjcity.org

With the exception of Pre-Quote or Site Visit Meeting(s) all guestions, inquiries,
comments, or communication pertaining to this solicitation (whether process,
specifications, scope, etc.) must be directed in writing to the Purchasing Agent. Other
communication may result in disqualification.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or its authorized
representative.

Procurement Process: The most current version of the City of Grand Junction
Purchasing Policy and Procedure Manual is contracting.

Submission: Each proposal shall be submitted in electronic format only, and only
through the Rocky Mountain E-Purchasing website.
(wwwbidnetdirect.com/colorado). This site offers both “free” and “paying”
registration options that allow for full access of the Owner’s documents and for
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electronic submission of proposals. (Note: “free” reqistration may take up to 24 hours
to process. Please Plan accordingly.) Please view our “Electronic Vendor Registration
Guide” at https://co-grandjunction.civicplus.com/501/Purchasing-Bids for details.
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If the website or other problems arise during response submission, the vendor
MUST contact RMEPS to resolve the issue prior to the response deadline 800-835-
4603).

Quote Opening Rocket Park Pedestrian Crossing RFQ-5358-24-DD
Jan 25,2024, 2:00 — 2:30 PM (America/Denver)

Please join my meeting from your computer, tablet or smartphone.
https://meet.goto.com/828273293

You can also dial in using your phone.

Access Code:

828-273-293

United States:

+1(571) 317-3112

Join from a video-conferencing room or system.

Meeting ID:

828-273-293

Dial in or type:

67.217.95.2 or inroomlink.goto.com

Or dial directly:

828273293@67.217.95.2 or 67.217.95.2##828273293

Get the app now and be ready when your first meeting starts:
https://meet.goto.com/install

Modification and Withdrawal of Quotes Before Opening. Quotes may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to the
place where Quotes are to be submitted at any time prior to Quote Opening.

Printed Form for Price Quote: All Price Quotes must be made upon the Price Quote
Schedule attached and should give the amounts both in words and in figures and must
be signed and acknowledged by the Quoter.

The Quoter shall specify a unit price in figures for each pay item for which a quantity is
given and shall provide the products (in numbers) of the respective unit prices and
guantities in the Extended Amount column. The total Quote price shall be equal to the
sum of all extended amount prices. When an item in the Price Quote Schedule provides
a choice to be made by the Quoter, Quoter's choice shall be indicated in accordance with
the specifications for that particular item and thereafter no further choice shall be
permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Quote.

All blank spaces in the Price Quote Schedule must be properly filled out.
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Quotes by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.

Quotes by partnerships must be executed in the partnership name and signed by a
partner whose title must appear under the signature and the official address of the
partnership must be shown below the signature.

All names must be typed or printed below the signature.

The Quoter’s Quote shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’s Quote Form.

The contact information to which communications regarding the Quote are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile Quote will be considered
Contract Documents: The complete RFQ and Quoter's response compose the

Contract Documents. Copies of Quote documents can be obtained from the City
Purchasing website, https://co-grandjunction.civicplus.com/501/Purchasing-Bids .

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other
Quote Documents are available for review or download on the Purchasing Bids page at
https://co-grandjunction.civicplus.com/501/Purchasing-Bids.

Definitions and Terms: See Article |, Section 3 of the General Contract Conditions in
the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Quoters shall thoroughly examine and be familiar with
the project Statement of Work. The failure or omission of any Quoter to receive or
examine any form, addendum, or other document shall in no way relieve any Quoter from
any obligation with respect to its Quote. The submission of a Quote shall be taken as
evidence of compliance with this section. Prior to submitting a Quote, each Quoter shall,
at a minimum:

a. Examine the Contract Documents thoroughly;

b. Visit the site to familiarize with local conditions that may in any manner affect cost,
progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Quoter’s observations with the Contract Documents,
and,
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e. Notify the Purchasing Agent of all conflicts, errors, ambiguities or discrepancies
in or among the Contract Documents within the designated inquiry period.

On request, the Owner will provide each Quoter access to the site to conduct such
investigations and tests as each Quoter deems necessary for submission of a Quote. It
shall be the Quoter’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which
may affect cost, progress or performance of the Work and which the Quoter deems
necessary to determine its Quote for performing the Work in accordance with the time,
price and other terms and conditions of the Contract Documents. Location of any
excavation or boring made by Quoter shall be subject to prior approval of Owner and
applicable agencies. Quoter shall fill all holes, restore all pavements to match the
existing structural section and shall clean up and restore the site to its former condition
upon completion of such exploration. The Owner reserves the right to require the
Quoter to execute an access agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to
the Owner and the Engineer by the owners of such underground utilities or others, and
the Owner does not assume responsibility for the accuracy or completeness thereof,
unless it is expressly provided otherwise in the Contract Documents.

By submission of a Quote, the Quoter shall be conclusively presumed to represent that
the Quoter has complied with every requirement of these Instructions to Quoters, that
the Contract Documents are not ambiguous and are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

Questions Regarding Statement of Work: Any information relative to interpretation of
Scope of Work or specifications shall be requested of the Purchasing Representative, in
writing, in ample time, prior to the inquiry deadline.

Addenda & Interpretations: If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
https://co-grandjunction.civicplus.com/501/Purchasing-Bids . The Owner is not bound by
any oral representations, clarifications, or changes made in the written specifications by
Owner, unless such clarification or change is provided in written addendum form from
the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The Quote price must
be net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use taxes
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in accordance with the provisions of the General Contract Conditions. Quotes shall reflect
this method of accounting for sales and use taxes on materials, fixtures and equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or otherwise
specified, all formal offers submitted shall be binding for sixty (60) calendar days
following opening date, unless the Quoter, upon request of the Purchasing
Representative, agrees to an extension.

Exceptions and Substitutions: All Quotes meeting the intent of this IFB shall be
considered for award. A Contractor taking exception to the specifications does so at the
Quoter’s risk. The Owner reserves the right to accept or reject any or all substitutions or
alternatives. When offering substitutions and/or alternatives, Contractor must state any
exception(s) in the section to which the exception(s) pertains. Exception/substitution, if
accepted, must meet or exceed the stated intent and/or specifications. The absence of
stated exception(s) indicates that the Contractor has not taken exceptions, and if
awarded a Contract, shall hold the Contractor responsible to perform in strict accordance
with the specifications or scope of the proposal and contract documents.

Collusion Clause: Each Contractor by submitting a proposal certifies that it is not party
to any collusive action or any action that may be in violation of the Sherman Antitrust Act.
Any and all proposals shall be rejected if there is evidence or reason for believing that
collusion exists among the proposers. The Owner may or may not, at its discretion,
accept future proposals for the same service or commodities for participants in such
collusion.

Disqualification of Quoters: A Quote will not be accepted from, nor shall a Contract be
awarded to, any person, Contractor, or corporation that is in arrears to the Owner, upon
debt or contract, or that has defaulted, as surety or otherwise, upon any obligation to the
Owner, or that is deemed irresponsible or unreliable.

Quoters may be required to submit satisfactory evidence that it is responsible, have a
practical knowledge of the project Quote upon and that it has the necessary financial and
other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to disqualify
a Quoter and Quote:

a. More than one Quote is submitted for the same Work from an individual,
Contractor, or corporation under the same or different name; and

b. Evidence of collusion among Quoters. Any participant in such collusion shall
not receive recognition as a Quoter for any future Work of the Owner until such
participant has been reinstated as a qualified Quoter.

Public Disclosure Record: If the Quoter has knowledge of its employee(s) or sub-
Contractors having an immediate family relationship with an Owner employee or elected
official, the Quoter must provide the Purchasing Agent with the name(s) of the
individuals. The individuals are required to file a “Public Disclosure Record”, a statement
of financial interest, before conducting business with the Owner.
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2. General Contract Conditions for Construction Projects

The Contract: This Request for Quote submitted documents, and any negotiations,
when properly accepted by the City, shall constitute a Contract equally binding between
the City and Contractor. The contract represents the entire and integrated agreement
between the parties hereto and supersedes all prior negotiations, representations, or
agreements, either written or oral. The contract may be amended or modified with
Change Orders, Field Orders, or Addendums.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or to
be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed by the Owner and Contractor. By executing the Contract, the Contractor
represents that it has familiarized itself with the local conditions under which the Work is
to be performed and correlated its observations with the requirements of the Contract
Documents. The Contract Documents are complementary, and what is required by
anyone, shall be as binding as if required by all. The intention of the Contract Documents
is to include all labor, materials, equipment, Work and other items necessary for the
proper execution and completion of the Scope of Work as defined in the technical
specifications and/or drawings contained herein. All drawings, specifications and copies
furnished by the Owner are, and shall remain, Owner property. It is not to be used on
any other project.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or its authorized
representative. The Owner shall, at all times, have access to the Work wherever it is in
preparation and progress. The Contractor shall provide facilities for such access. The
Owner will make periodic visits to the site to familiarize itself generally with the progress
and quality of Work and to determine, in general, if the Work is proceeding in accordance
with the contract documents. Based on such observations and the Contractor’s
Application for Payment, the Owner will determine the amounts owing to the Contractor
and will issue Certificates for Payment in such amounts as provided in the contract. The
Owner will have authority to reject Work which does not conform to the Contract
documents. Whenever, in its reasonable opinion, it considers it necessary or advisable
to ensure the proper implementation of the intent of the Contract Documents, it will have
authority to require the Contractor to stop the Work or any portion, or to require special
inspection or testing of the Work, whether or not such Work can be then be fabricated,
installed, or completed. The Owner will not be responsible for the acts or omissions of
the Contractor, and sub-Contractor, or any of its agents or employees, or any other
persons performing any of the Work.

Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term Contractor
means the Contractor or its authorized representative. The Contractor shall carefully
study and compare the General Contract Conditions of the Contract, Specification and
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the
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Owner any error, inconsistency, or omission it may discover. Contractor shall not be
liable to the Owner for any damage resulting from such errors, inconsistencies, or
omissions. The Contractor shall not commence Work without clarifying Drawings,
Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct contract
with the Contractor to perform any of the Work at the site. The term sub-Contractor is
referred to throughout the contract documents and means a sub-Contractor or its
authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work: Contractor
shall submit with its Quote response to the Owner, in writing for acceptance, a list of the
names of the sub-Contractors or other persons or organizations proposed for such
portions of the Work as may be designated in the proposal requirements, or, if none is
so designated, the names of the sub-Contractors proposed for the principal portions of
the Work. Prior to the award of the contract, the Owner shall notify the successful
Contractor in writing if, after due investigation, has reasonable objection to any person
or organization on such list. If, prior to the award of the contract, the Owner has a
reasonable and substantial objection to any person or organization on such list, and
refuses in writing to accept such person or organization, the successful Contractor may,
prior to the award, withdraw its proposal without forfeiture of proposal security. If the
successful Contractor submits an acceptable substitute with an increase in the proposed
price to cover the difference in cost occasioned by the substitution, the Owner may, at
its discretion, accept the increased proposal or may disqualify the Contractor. If, after
the award, the Owner refuses to accept any person or organization on such list, the
Contractor shall submit an acceptable substitute and the contract sum shall be increased
or decreased by the difference in cost occasioned by such substitution and an
appropriate Change Order shall be issued. However, no increase in the contract sum
shall be allowed for any such substitution unless the Contractor has acted promptly and
responsively in submitting a name with respect thereto prior to the award.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution. No
substitution will be considered prior to receipt of Quotes unless the Quoter submits a
written request for approval to the City Purchasing Division at least ten (10) days prior to
the date for receipt of Quotes. Such requests for approval shall include the name of the
material or equipment for which substitution is sought and a complete description of the
proposed substitution including drawings, performance and test data, and other
information necessary for evaluation, including samples if requested. The Quoter shall
set forth changes in other materials, equipment, or other portions of the Work including
changes of the Work of other contracts, which incorporation of the proposed substitution
would require to be included. The Owner’s decision of approval or disapproval of a
proposed substitution shall be final. If the Owner approves a proposed substitution before
receipt of Quotes, such approval will be set forth in an Addendum. Quoters shall not rely
upon approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and direct
the Work, using its best skill and attention. It shall be solely responsible for all
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construction means, methods, techniques, sequences, and procedures and for
coordinating all portions of the Work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all Work
will be of good quality, free from faults and defects and in conformance with the Contract
Documents. All Work not so conforming to these standards may be considered
defective. If required by Owner, the Contractor shall furnish satisfactory evidence as to
the kind and quality of materials and equipment. If within ten (10) days after written
notice to the Contractor requesting such repairs or replacement, the Contractor should
neglect to make or undertake with due diligence to the same, the City may make such
repairs or replacements. All indirect and direct costs of such correction or removal or
replacement shall be at the Contractor's expense. The Contractor will also bear the
expenses of making good all Work of others destroyed or damaged by the correction,
removal or replacement of its defective Work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees, and licenses necessary for the proper execution and completion of
the Work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations, and orders of any public authority, including the City, bearing on the
performance of the Work. If the Contractor observes that any of the Contract Documents
are at variance in any respect, it shall promptly notify the Purchasing Agent in writing,
and any necessary changes shall be adjusted. If the Contractor performs any Work
knowing it to be contrary to such laws, ordinances, rules, and regulations, and without
such notice to the Owner, it shall assume full responsibility and shall bear all costs
attributable to the non-conforming Work.

Responsibility for Those Performing the Work: The Contractor shall be responsible
to the Owner for the acts and omissions of all its employees and all sub-Contractors, its
agents and employees, and all other persons performing any of the Work under a
contract with the Contractor.

Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by its operations. At the completion of Work shall
remove all its waste materials and rubbish from and about the project, as well as all its
tools, construction equipment, machinery, and surplus materials.

Insurance: The selected Quoter agrees to procure and maintain, at its own cost,
policy(s) of insurance sufficient to insure against all liability, claims, demands, and other
obligations assumed by the Quoter pursuant to this Section. Such insurance shall be in
addition to any other insurance requirements imposed by this Contract or by law. The
Quoter shall not be relieved of any liability, claims, demands, or other obligations
assumed pursuant to this Section by reason of its failure to procure or maintain insurance
in sufficient amounts, durations, or types.
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Quoter shall procure and maintain and, if applicable, shall cause any Subcontractor of
the Quoter to procure and maintain insurance coverage listed below. Such coverage
shall be procured and maintained with forms and insurance acceptable to the Owner. All
coverage shall be continuously maintained to cover all liability, claims, demands, and
other obligations assumed by the Quoter pursuant to this Section. In the case of any
claims-made policy, the necessary retroactive dates and extended reporting periods
shall be procured to maintain such continuous coverage. Minimum coverage limits shall
be as indicated below unless specified otherwise in the Special Conditions:

(@) Worker Compensation: Contractor shall comply with all State of Colorado
Regulations concerning Workers’ Compensation insurance coverage.

(b)  General Liability insurance with minimum combined single limits of:

FIVE HUNDRED THOUSAND DOLLARS ($500,000) each occurrence and
FIVE HUNDRED THOUSAND DOLLARS ($500,000) per job aggregate.

The policy shall be applicable to all premises and operations. The policy shall include
coverage for bodily injury, broad form property damage (including completed
operations), personal injury (including coverage for contractual and employee acts),
blanket contractual, products, and completed operations. The policy shall include
coverage for explosion, collapse, and underground hazards. The policy shall contain a
severability of interest’s provision.

(c) Comprehensive Automobile Liability insurance with minimum combined single
limits for bodily injury and property damage of not less than:

FIVE HUNDRED THOUSAND DOLLARS ($500,000) each occurrence and
FIVE HUNDRED THOUSAND DOLLARS ($500,000) aggregate

This policy shall provide coverage to protect the contractor against liability incurred as a
result of the professional services performed as a result of responding to this Solicitation.

With respect to each of Quoter's owned, hired, or non-owned vehicles assigned to be
used in performance of the Work. The policy shall contain a severability of interests
provision. The policies required by paragraph (b) above shall be endorsed to include the
City and/or County, and the City’s and/or County’s officers and employees as additional
insureds. Every policy required above shall be primary insurance, and any insurance
carried by the Owner, its officers, or its employees, or carried by or provided through any
insurance pool of the Owner, shall be excess and not contributory insurance to that
provided by Quoter. No additional insured endorsement to any required policy shall
contain any exclusion for bodily injury or property damage arising from completed
operations. The Quoter shall be solely responsible for any deductible losses under any
policy required above.

Indemnification: The Contractor shall defend, indemnify and save harmless the Owner,
and all its officers, employees, insurers, and self-insurance pool, from and against all
liability, suits, actions, or other claims of any character, name and description brought for
or on account of any injuries or damages received or sustained by any person, persons,
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or property on account of any negligent act or fault of the Contractor, or of any
Contractor's agent, employee, sub-Contractor or supplier in the execution of, or
performance under, any contract which may result from proposal award. Contractor shall
pay any judgment with costs which may be obtained by and/or against the Owner arising
out of or under the performance.

Miscellaneous Conditions:  Material Availability:  Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of Quote. It is the responsibility of the Quoter to notify
the Owner immediately if materials specified are discontinued, replaced, or not available
for an extended period of time. OSHA Standards: All Quoters agree and warrant that
Work performed in response to this invitation shall conform to the standards declared by
the US Department of Labor under the Occupational Safety and Health Act of 1970
(OSHA). In the event the Work does not conform to OSHA standards, the Owner may
require the Work to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary for
each Quoter to satisfy the City of its ability to complete the Work within the Contract Time
set forth in the Contract Documents. The Contract Time is the period of time allotted in
the Contract Documents for completion of the Work. The date of commencement of the
Work is the date established in a Notice to Proceed. If there is no Notice to Proceed, it
shall be the date of the Contract or such other date as may be established therein, or as
established as entered on the Quote Form. The Date of Final Completion of the Work is
the date certified by the Owner when all construction, and all other Work associated to
include, but not be limited to: testing, QA/QC, receipt of required reports and/or forms,
grant requirements (if applicable), punch list items, clean-up, receipt of drawings and/or
as-builts, etc., is fully complete, and in accordance with the Contract Documents.

Progress & Completion: The Contractor shall begin Work on the date of
commencement as defined in the Contract and shall carry the Work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the Work under
the Contract Documents. Upon receipt of written notice that the Work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when it finds the Work
acceptable under the Contract Documents and the Contract fully performed, the Owner
shall make payment in the manner provided in the Contract Documents.

Contingency/Force Account/Minor Contract Revisions: Contingency/Force
Account/Minor Contract Revisions Work will be authorized by the Owner’s Project
Manager and is defined as minor expenses to cover miscellaneous or unforeseen
expenses related to the project. The expenses are not included in the Drawings,
Specifications, or Scope of Work and are necessary to accomplish the scope of this
contract. Contingency/Force Account/Minor Contract Revisions Authorization will be
directed by the Owner through an approved form. Contingency/Force Account/Minor
Contract Revisions funds are the property of the Owner and any Contingency/Force
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2.26.
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Account/Minor Contract Revisions funds, not required for project completion, shall
remain the property of the Owner. Contractor is not entitled to any Contingency/Force
Account/Minor Contract Revisions funds, that are not authorized by Owner or Owner’s
Project Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations, and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss.
Contractor shall erect and maintain, as required by existing safeguards for safety and
protection, and all reasonable precautions, including posting danger signs or other
warnings against hazards promulgating safety regulations and notifying owners and
users of adjacent utilities. When or where any direct or indirect damage or injury is done
to public or private property by or on account of any act, omission, neglect, or misconduct
by the Contractor in the execution of the Work, or in consequence of the non-execution
thereof by the Contractor, it shall restore, at its own expense, such property to a condition
similar or equal to that existing before such damage or injury was done, by repairing,
rebuilding, or otherwise restoring as may be directed, or it shall make good such damage
or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order changes
in the Work within the general scope of the contract consisting of additions, deletions or
other revisions, the contract sum and the contract time being adjusted accordingly. All
such changes in the Work shall be authorized by Change Order and shall be executed
under the applicable conditions of the contract documents. A Change Order is a written
order to the Contractor signed by the Owner issued after the execution of the contract,
authorizing a change in the Work or an adjustment in the contract sum or the contract
time. The contract sum and the contract time may be changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, it shall give the Owner
written notice thereof within a reasonable time after the occurrence of the event giving
rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the Work, except in an emergency endangering life or property in which case
the Contractor shall proceed in accordance with the regulations on safety. No such claim
shall be valid unless so made. Any change in the contract sum or contract time resulting
from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the Work not involving an adjustment in the contract sum or an extension of the
contract time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
Work in accordance with the agreement, without change in the contract sum or time.
The Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all Work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
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2.34.

2.35.

2.36.

2.37.

2.38.

2.39.

2.40.

installed or competed. The Contractor shall bear all costs of correcting such rejected
Work, including the cost of the Owner’s additional Work thereby made necessary. |If
within one (1) year after the date of completion or within such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required
by the contract documents, any of the Work found to be defective or not in accordance
with the contract documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice
promptly after discovery of condition. All such defective or non-conforming Work under
the above paragraphs shall be removed from the site where necessary and the Work
shall be corrected to comply with the contract documents without cost to the Owner. The
Contractor shall bear the cost of making good all Work of separate Contractors destroyed
or damaged by such removal or correction. If the Owner prefers to accept defective or
non-conforming Work, it may do so instead of requiring its removal and correction, in
which case a Change Order will be issued to reflect an appropriate reduction in the
payment or contract sum, or, if the amount is determined after final payment, it shall be
paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the Contract. All amendments to
the Contract shall be made in writing by the City Contract Administrator.

Assignment: The Contractor shall not sell, assign, transfer or convey the Contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Quotes must comply with all Federal, State, County and local
laws governing the service and the fulfillment of the Work for and on behalf of the public.
Contractor hereby warrants that it is qualified to assume the responsibilities and render
the Work described herein and has all requisite corporate authority and professional
licenses in good standing, required by law.

Confidentiality: All information disclosed by the Owner to the Contractor for the purpose
of the Work to be done or information that comes to the attention of the Contractor during
the course of performing such Work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have interest
in the Contract resulting from this Request for Quote.

Contract Termination: The Contract shall remain in effect until any of the following
occurs: (1) Contract expires; (2) completion of Work; (3) acceptance of Work or, (4) for
convenience terminated by either party with a written Notice of Cancellation stating
therein the reasons for such cancellation and the effective date of cancellation at least
thirty days past notification.

Employment Discrimination: During the performance of any Work per agreement with
the Owner, the Contractor agrees to:
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2.41.

2.42.

2.43.

2.44.

2.45.

2.46.

2.47.

2.40.1. Not discriminate against any employee or applicant for employment because
of race, religion, color, sex, age, handicap, or national origin except when
such condition is a legitimate occupational qualification reasonably
necessary for the normal operations of the Contractor. The Contractor
agrees to post in conspicuous places, visible to employees and applicants
for employment, notices setting forth the provisions of this nondiscrimination

clause.

2.40.2. In all solicitations or advertisements for employees placed by or on behalf of
the Contractor, it is said that the Contractor is an Equal Opportunity
Employer.

2.40.3. Notices, advertisements, and solicitations placed in accordance with federal

law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations presented
in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Contractor certifies that it does not and will not during the performance of the Contract
employ Worker(s) without authorization Work or otherwise violate the provisions of the
Federal Immigration Reform and Control Act of 1986 and/or law regulating immigration
compliance.

Ethics: The Contractor shall not accept or offer gifts or anything of value and/or enter
into any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to perform in accordance
with the Contract Documents, the Owner, after due oral or written notice, may procure
Work from other sources and hold the Contractor responsible for any and all costs
resulting in the purchase of additional Work and materials necessary to perform the
Work. This remedy shall be in addition to any other remedies that the Owner may have.

Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
Contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the Contract or any part thereof or the right of the
Owner to enforce any provision of the Contract Documents at any time in accordance
with the terms thereof.

Force Majeure: The Contractor shall not be held responsible for failure to perform the
duties and responsibilities imposed by the Contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the Contract.

Independent Contractor: The Contractor shall be legally considered an independent
Contractor and neither the Contractor nor its employees shall, under any circumstances,
be considered servants or agents of the Owner. The Owner shall be at no time legally
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2.48.

2.49.

responsible for any negligence or other wrongdoing by the Contractor, its servants, or
agents. The Owner shall not withhold from the Contract payments to the Contractor any
federal or state unemployment taxes, federal or state income taxes, Social Security, or
any other amounts for benefits to the Contractor. Further, the Owner shall not provide
the Contractor with any insurance coverage or other benefits, including Workers'
Compensation, normally provided by the Owner for its employees.

Nonconforming Terms and Conditions: A Quote that includes terms and conditions
that do not conform to the terms and conditions of this Request for Quote is subject to
rejection as non-responsive. The Owner reserves the right to permit the Contractor to
withdraw nonconforming terms and conditions from its Quote prior to a determination by
the Owner of non-responsiveness based on the submission of nonconforming terms and
conditions.

Items for non-responsiveness may include, but not be limited to:

a. Submission of the Quote on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Quotes or
irregularities of any kind which may tend to make the Quote incomplete, indefinite,
or ambiguous as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Sub-Contractors used in the Quote preparation as
may be required in the Solicitation Documents;

g. Submission of a Quote that, in the opinion of the Owner, is unbalanced so that
each item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;

h. Tying of the Quote with any other Quote or contract; and

i. Failure to calculate Quote prices as described herein.

Evaluation of Quotes and Quoters: The Owner reserves the right to:

- reject any and all Quotes,

- waive any and all informalities,

- take into account any prompt payment discounts offered by Quoter,

- negotiate final terms with the Successful Quoter,

- take into consideration past performance of previous awards/contracts with the
Owner of any Contractor, Vendor, Firm, Supplier, or Service Provider in determining
final award. and

- disregard any and all nonconforming, nonresponsive or conditional Quotes.
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2.50.

Discrepancies between words and figures will be resolved in favor of words. Discrepancies
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will
be shown in the tabulation of Quotes.

The Owner may consider the qualifications and experience of Sub-Contractors and other
persons and organizations (including those who are to furnish the principal items of material
or equipment) proposed for those portions of the Work as to which the identity of Sub-
Contractors and other persons and organizations must be submitted. Operating costs,
maintenance considerations, performance data, and guarantees of materials and
eguipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Quote and to establish the responsibility, qualifications, and financial
ability of the Quoter, proposed Sub-Contractors and other persons and organizations to do
the Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Quoter shall furnish the Owner with all information and data requested by the Owner
to determine the ability of the Quoter to perform the Work. The Owner reserves the right to
reject the Quote if the evidence submitted by, or investigation of such Quoter fails to satisfy
the Owner that such Quoter is properly qualified to carry out the obligations of the Contract
and to complete the Work contemplated therein.

By submitting a Quote, each Quoter authorizes the Owner to perform such investigation of
the Quoter as the Owner deems necessary to establish the responsibility, qualifications,
and financial ability of the Quoter and, by its signature thereon, authorizes the Owner to
obtain reference information concerning the Quoter and releases the party providing such
information and the Owner from any and all liability to the Quoter as a result of such
reference information so provided.

The Owner reserves the right to reject the Quote of any Quoter who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Quoter who, by evaluation, the
Owner determines will best meet the Owner's interests.

The Owner reserves the right to accept or reject the Work contained in any of the Price
Quote Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all the
Quote items in an individual Quote schedule. In the event that the Work is contained in
more than one Quote Schedule, the City may award Schedules individually or in
combination. In the case of two Quote Schedules which are alternative to each other,
only one of such alternative Schedules will be awarded. Within forty-five (45) Calendar
Days of Quote Opening, the City will issue a Notice of Award to the Successful Quoter
which will be accompanied by four (4) unsigned copies of the Contract and the
Performance and Payment Bond forms. Within ten (10) Calendar Days thereatfter, the
Successful Quoter shall sign and deliver four (4) copies of the Contract, Performance
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2.51.

2.52.

2.53.

2.54.

2.55.

2.56.

2.57.

2.58.

Bond, Payment Bond, and Certificates of Insurance to the City. Within ten (10) Calendar
Days thereafter, the City will deliver two (2) fully executed counterparts of the Contract
to the Contractor. No contract shall exist between the Successful Quoter and the City
and the Successful Quoter shall have no rights at law or in equity until the Contract has
been duly executed by the City.

The Successful Quoter’s failure to sign and submit a Contract and other documents set
forth in this Paragraph within the prescribed time shall be just cause of annulment of the
award, and forfeiture of the Quote Guaranty. The award of Contract may then be made
to the next qualified Quoter in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of the
Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect the
terms, conditions, or specifications stated in this document and/or resulting agreement.
All modifications to this request and any agreement must be made in writing by the
Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement resulting
from response to this Request for Quote.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of the
City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission, and presentation of this IFB
are the responsibility of the company and cannot be charged to the Owner.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to this
agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado law prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.
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2.59.

2.60.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the
City/County. Other governmental entities may be extended the opportunity to utilize the
resultant contract award with the agreement of the successful provider and the
participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions, and pricings established in this Quote. The quantities
furnished in this Quote document are only for the City/County. It does not include
quantities for any other jurisdiction. The City or County will be responsible only for the
award for its jurisdiction. Other participating entities will place its own awards on its
respective Purchase Orders through its purchasing office or use its purchasing card for
purchase/payment as authorized or agreed upon between the provider and the individual
entity. The City/County accepts no liability for payment of orders placed by other
participating jurisdictions that choose to piggy-back on our solicitation. Orders placed by
participating jurisdictions under the terms of this solicitation will indicate its specific
delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be
employed on public works. Contractor shall, upon reasonable notice provided by the
Owner, permit the Owner to inspectdocumentation of identification and
residency required by C.R.S. 88-17-101(2)(a). If Contractor claims it is entitled to a
waiver pursuant to C.R.S. 88-17-101(1), Contractor shall state that there is insufficient
Colorado labor to perform the Work such that compliance with Article 17 would create an
undue burden that would substantially prevent a project from proceeding to completion
and shall include evidence demonstrating the insufficiency and undue burden in its
response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. 88-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
Works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S. 88-
17-101(2)(a).

2.60.1. "Public project" is defined as:

(a) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public
improvement suitable for and intended for use in the promotion of the public
health, welfare, or safety and any maintenance programs for the upkeep of
such projects.

(b) for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal money.

3. Statement of Work

3.1. GENERAL / BACKGROUND: The City of Grand Junction is soliciting for quotes from

gualified and interested Contractors for all labor, equipment, and materials required to
install a pedestrian crossing at Rocket Park. All dimensions and scope of Work should
be verified by Contractors prior to submission of Quotes.
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3.2. SCOPE OF WORK:

3.2.1

Contractor to construct a new pedestrian crosswalk on Orchard Avenue at N. 26
Street adjacent to Rocket Park. Construction shall be in accordance with the Rocket
Park Pedestrian Crossing Drawings attached to this RFQ.

3.3. SPECIAL CONDITIONS & PROVISIONS:

3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:

Dolly Daniels, Senior Buyer
City of Grand Junction
dollyd@aqjcity.org

3.3.3 Project Manager: The Project Manager for the Project is Ken Haley, Engineering

3.34

3.3.5

3.3.6

3.3.7

Manager, who can be reached at (970) 244-1543 or by email at kennethh@gjcity.org.
During construction, all notices, letters, submittals, and other communications directed
to the City shall be addressed and mailed or delivered to:

City of Grand Junction

Attn: Ken Haley Engineering Manager
244 N. 7" Street

Grand Junction, CO 81501

Contract Administrator: The Contract Administrator for the Project is Duane Hoff Jr.,
Contract Administrator, who can be reached at (970)244-1545. During Construction,
contract related inquiries, issues, and other communications shall be directed to:

Duane Hoff Jr., Contract Administrator
duaneh@oaqjcity.org

Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful

completion of the Project.

The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and
requirements for providing such Work.

Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) Additional Documents as stated in Section 1.10, (3) the Quoter’s response
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(Quote) to the IFB, (4) clarification of the Quote, if any, and (5) the City’s Purchasing
Department’s acceptance of the Quote by “Notice of Award” or by “Purchase Order”.
All Exhibits and Attachments included In the IFB shall be incorporated into the
Contract by reference.

A. The Contract expresses the complete agreement of the parties and, performance
shall be governed solely by the specifications and requirements contained therein.

B. Any change to the Contract, whether by modification and/or supplementation, must
be accomplished by a formal Contract amendment signed and approved by and
between the duly authorized representative of the Quoter and the City Purchasing
Agent or by a modified Purchase Order prior to the effective date of such modification.
The Quoter expressly and explicitly understands and agrees that no other method
and/or no other document, including acts and oral communications by or from any
person, shall be used or construed as an amendment or modification to the Contract.

3.3.8 Time of Completion: The scheduled time of Completion for the Project is April
30, 2024.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth
in Article I, Section 3 (Definitions and Terms) of the General Contract Conditions.

3.3.9 Working Days and Hours: The working days and hours shall be as stated in the
General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:

All Work shall be performed between the hours of 7:00 AM to 5:00 PM.

3.3.10 Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See
Section 2.12. Contractor shall supply to Owner all copies of finalized permits.

3.3.11 Permits: The following permits are required for the Project and will be obtained
by the City at no cost to the Contractor:
None

The following permits are required for the Project and shall be obtained and paid for
by the Contractor, with the costs included in the total Quote price for the Project:
None

3.3.12 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the
City, only.

3.3.13 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
have been deposited or swept into gutters, and onto sidewalks and driveways as a
result of sidewalk operations. The costs for all clean-up Work shall be considered
incidental and will not be paid for separately.
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3.3.14 Excess Material: All excess materials shall be disposed in accordance with General

Contract Condition Section 50.

3.3.15 Incidental Iltems: Any item of Work not specifically identified or paid for directly, but

which is necessary for the satisfactory completion of any paid items of Work, will be
considered as incidental to those items, and will be included in the cost of those items.

3.4. Attachments:

3.5.

3.6.

A: Federal Requirements for Projects Funded in Whole or Part by Community
Development Block Grants

B: Davis Bacon Wage Determinations

C: Rocket Park Pedestrian Crossing Bid Plans

Contractor Quote Documents: For Contractor’s convenience, the following is a list of
forms/items to be submitted with the Contractor's Quote response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the
Contractor’s responsibility to ensure all forms/items are submitted.

- Contractor’s Quote Form
- Price Quote Schedule
- Grant Funding Documentation

IFB TENTATIVE TIME SCHEDULE:

Request for Quote available January 5, 2024
Inquiry deadline, no questions after this date January 12, 2024
Addendum Posted January 16, 2024
Submittal deadline for proposals January 25, 2024
Notice of Award & Contract execution January 29, 2024
Final Completion April 30, 2024
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4. Contractor’s Quote Form

Quote Date:

Project: RFQ-5358-24-DD ”Rocket Park Pedestrian Crossing”

Quoting Company:

Name of Authorized Agent:

Email

Telephone_ Address

City State Zip

The undersigned Quoter, in compliance with the Request for Quote, having examined the Instruction to Quoters, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor’s Quote Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Quoters, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in this Quote proposal have been arrived at independently, without consultation, communication or agreement for the

purpose of restricting competition.

No attempt has been made nor will be to induce any other person or Contractor to submit a Quote proposal for the purpose

of restricting competition.

The individual signing this Quote proposal certifies it is a legal agent of the Quoter, authorized to represent the Quoter and

is legally responsible for the offer with regard to supporting documentation and prices provided.

Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-03544.

The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.

City of Grand Junction payment terms shall be Net 30 days.

Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
days after the receipt of the invoice. The Owner reserves the right to take into account any such discounts

when determining the Quote award that are no less than Net 10 days.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents. State number of Addenda received: .

It is the responsibility of the Quoter to ensure all Addenda have been received and acknowledged.
By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:
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The undersigned Quoter proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Quoter acknowledges the right of the City to reject any and all Quotes
submitted and to waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Quote, each Quoter certifies, and in the case of a joint Quote each party
thereto certifies as to its own organization, that this Quote has been arrived at independently,
without collusion, consultation, communication, or agreement as to any matter relating to this
Quote with any other Quoter or with any competitor.
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Bid Schedule: SRTS - Rocket Park Crosswalk

Item CDOT,

No. City Ref. Description Quantity Units Unit Price Total Price
1 202 Removal of Asphalt Mat (Full Depth) 158. SF
2 202  Removal of Asphalt Mat (Planing) 81. SF

(2" Thick for T-Top Section)
3 202  Removal of Concrete 547. SF
(Includes, but not limited to, curb, gutter,
sidewalk, driveway, slabs, V-pans, curb ramps,
intersection corners, aprons, landscape
borders, and concrete walls)
4 202 Removal of Gravel/Grass 80. SF
5 208  Storm Drain Inlet Protection 3. EA
(Gravel Filter at Curb Inlet)
(Includes Maintenance & Removal of
Debris, & Removal of Inlet Protection)
6 208  Concrete Washout Facility 1. EA
7 210  Reset Landscape Ground Cover 250. SF
(Match in Kind) (Contractor shall remove
ground cover and underlying weed barrier as
needed and stockpile materials. Contractor
shall reset these materials and provide
additional materials as needed)
8 210  Reset Ground Sign 2. EA
9 304  Aggregate Base Course (Class 6) 21. TONS
10 401  Hot Bituminous Pavement (Patching) 4. TONS
(Grading SX, PG 64-22)
11 608  Concrete Curb and Gutter (2' Wide) 39. LF
(Match in Kind) (City Std. Detail C-05)
12 608  Concrete Curb, Gutter, & Sidewalk (7' Wide) 39. LF
(Match in Kind) (City Std. Detail C-02)
13 608 6" Concrete Curb (See plan set Sheet 3 for 725 LF
Detail)
14 608 Concrete Curb Ramp(Type 1 Directional 10.6 SY
Ramp) Per CDOT M&S Standard Plan M-608-
1, Sht 2 of 10)
15 608  Concrete Curb Ramp(Type 1 Directional 48 SY
Ramp) Per CDOT M&S Standard Plan M-608-
1, Sht 6 of 10)
16 608  Concrete Curb Ramp(Type 1/Type 2 54 SY
Directional Ramp) Per CDOT M&S Standard
Plan M-608-1, Sht 6 of 10)

17 608 4" Concrete Sidewalk (City Std. Detail C-25) 235 SY

18 608 Detectable Warning Per CDOT M&S Standard 18. SF

Plan M-608-1, Shts 9&10 of 10
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Bid Schedule: SRTS - Rocket Park Crosswalk

Item CDOT,
No. City Ref. Description Quantity Units Unit Price Total Price
19 614  W11-2 Pedestrian Sign and W16-7P 2. EA $
Downward Directional Arrow Sign (Include 14'
3# Channel Post and Installation Hardware)
20 614  W11-2 Pedestrian Sign (Include 10" 3# 2. EA $
Channel Post and Installation Hardware)
21 625  Construction Surveying 1. $
(Includes As-Built Drawings)
22 626  Mobilization 1. $
23 630  Traffic Control (Complete in Place) 1. $
24 627  Preformed ThermoplasticPavement Markings 144. SF $
(2'x 9" Crosswallk )
MCR Minor Contract Revisions - --- -- $ 5,000.00
Bid Amount: $
Bid Amount:
dollars
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ATTACHMENT: FEDERAL REQUIREMENTS

FOR PROJECTS FUNDED IN WHOLE OR PART BY
COMMUNITY DEVELOPMENT BLOCK GRANTS



CERTIFICATE OF BIDDER
REGARDING EQUAL EMPLOYMENT OPPORTUNITY

INSTRUCTIONS:

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any of their
proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract
whether it has participated in any previous contract or subcontract subject to the equal opportunity
clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

If the certification indicates that the bidder has not filed a compliance report due under applicable
instructions, such bidder shall be required to submit a compliance report within seven calendar days
after the bid opening. No contract will be awarded unless such a report is submitted.

CERTIFICATE OF BIDDER

Name and address of bidder (including zip code):

1. Bidder has participated in a previous contract or subcontract subject to Equal Opportunity
Clause.
Yes No
2. Compliance reports were required to be filed in connection with such a contract or
subcontract.
Yes No Not applicable
3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.
Yes No Not applicable
4. Have you ever been or are you being considered for sanction due to violation of Executive
Order 11246, as amended?
Yes No

Submitted By:
Title:
Signature:
Date:




NONCOLLUSION AFFIDAVIT OF PRIME CONTRACTOR

State of )
) SS.
County of )

being first duly sworn, deposes and says that:

1. He is the of
, the bidder that has submitted the attached bid;

2. He is fully informed respecting the preparation and contents of the attached bid and of all
pertinent circumstances respecting such bid,;

3. Such bid is genuine and is not a collusive or sham bid;

4. Neither the said bidder nor any of its officers, partners, owners, agents, representatives,
employees or parties of interest, including this affiant, has in any way colluded, conspired,
connived or agreed, directly of indirectly with another bidder, firm or person to submit a
collusive or sham bid in connection with the Contract for which the attached bid has been
submitted or to refrain from bidding in connection with such Contract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication or conference with
any other bidder, firm or person to fix the price or prices in the attached bid or the bid of any
other bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against the City of Grand Junction or any person interested in the
proposed Contract; and

5. The price or prices quoted in the attached bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the bidder or any of
its agents, representatives, owners, employees, or parties of interest, including the affiant.

Signed:
Title:

Subscribed and sworn to me this day of ,

By:

Notary Public

My commission expires:




REQUIRED FORMS FOR PROJECTS FUNDED IN WHOLE OR IN PART
BY COMMUNITY DEVELOPMENT BLOCK GRANT MONIES

The work to be performed in this project is being funded, in whole or part, using Federal Community
Development Block Grant (CDBG) monies. Federal procurement regulations require that the
following items must be completed and submitted with your bid for consideration for contract
award:

A. Forms for Section 3 of the Housing and Urban Development Act of 1968:
Preliminary Statement of Work Force Needs
Affirmative Action Plan for Use of Project Area Businesses
Statement of Actual Work Force Needs

B. Solicitation of Minority and Women Owned Business
C. Contractor Ownership Information
D. Subcontractor Ownership Information

Your completed forms shall be evaluated in assisting the City in determining responsiveness to
federal regulatory compliance and may be used to determine whether or not the Contractor is
responsible for the purposes of awarding the bid.



Project:

CITY OF GRAND JUNCTION

COMMUNITY DEVELOPMENT BLOCK GRANT

PRELIMINARY STATEMENT OF WORK FORCE NEEDS

AND GOALS FOR USING LOWER INCOME RESIDENTS

NOTE: Contractors shall, to the greatest extent possible, give lower income residents (individuals

residing in the City having an annual family income not exceeding$30,320) opportunities for
employment and training on CDBG projects.

Please fill out the following employee information.

GOALS FOR
ESTIMATED | RECRUITING
CURRENT CURRENT EMPLOYEES LOWER-
CURRENT MINORITY FEMALE NEEDED FOR INCOME
EMPLOYEES | EMPLOYEES | EMPLOYEES PROJECT RESIDENTS
SKILLED
SEMI-SKILLED
UNSKILLED
TRAINEE

Methods to be used to achieve these goals:

SUBMITTED BY:

TITLE:

(ATTACH ADDITIONAL PAGES IF NECESSARY)

SIGNATURE:

COMPANY NAME:

DATE:




CITY OF GRAND JUNCTION
COMMUNITY DEVELOPMENT BLOCK GRANT

AFFIRMATIVE ACTION PLAN FOR USE OF PROJECT AREA BUSINESSES

PROJECT:

COMPANY:

NUMBER OF ALL SUBCONTRACTORS PROPOSED:

DOLLAR VALUE OF ALL SUBCONTRACTS PROPOSED: $

To the greatest extent feasible contracts will be awarded through negotiations or bid to qualified
project area businesses (businesses located within the Grand Junction city limits).

Goal of these contracts for project area businesses:

Proposed type of subcontract Approximate cost

Outline the affirmative action plan to achieve these goals:




Project:

CITY OF GRAND JUNCTION

COMMUNITY DEVELOPMENT BLOCK GRANT

STATEMENT OF ACTUAL WORK FORCE NEEDS

AND GOALS FOR USING LOWER INCOME RESIDENTS

NOTE: Contractors shall, to the greatest extent possible, give lower income residents (individuals

residing in the City having an annual family income not exceeding$30,320) opportunities for
employment and training on CDBG projects.

Please fill out the following employee information.

GOALS FOR
ESTIMATED | RECRUITING
CURRENT CURRENT EMPLOYEES LOWER-
CURRENT MINORITY FEMALE NEEDED FOR INCOME
EMPLOYEES | EMPLOYEES | EMPLOYEES PROJECT RESIDENTS
SKILLED
SEMI-SKILLED
UNSKILLED
TRAINEE

Methods to be used to achieve these goals:

SUBMITTED BY:

TITLE:

(ATTACH ADDITIONAL PAGES IF NECESSARY)

SIGNATURE:

COMPANY NAME:

DATE:

NOTE: This form is to be submitted to the City’s Engineer fifteen (15) days after start of construction.




CITY OF GRAND JUNCTION

COMMUNITY DEVELOPMENT BLOCK GRANT

SOLICITATION OF MINORITY AND WOMEN OWNED BUSINESSES

Indicate below actions taken to solicit minority and women-owned businesses where subcontractors
are used in completing the project.

Solicited the following Minority/Female Businesses:

Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date

SUBMITTED BY:

TITLE:

SIGNATURE:
COMPANY NAME:

DATE:




CITY OF GRAND JUNCTION
COMMUNITY DEVELOPMENT BLOCK GRANT

CONTRACTOR OWNERSHIP INFORMATION

Project Name:

1. Legal Business Name:

N

Legal Business Address, including Zip Code

w

9 + digit Federal ID # of Business (or SS No. of Principle Owner)

4. Business DUNS Number (required with bid):

5. Attach proof of SAM Registration (required with bid). To register visit www.sam.gov/portal

6. Business owner, partners and/or officers

Name Title Address

6. Indicate the Ethnicity or Race of the Principle Ownership of the Contractor:

White Black Hispanic Asian Native American

7. Is the Contractor a Woman-Owned Business Enterprise? Yes No

The undersigned certify that the above information is true to the best of their knowledge.

Name of Owner or Authorized Representative Date



CITY OF GRAND JUNCTION
COMMUNITY DEVELOPMENT BLOCK GRANT

SUBCONTRACTOR OWNERSHIP INFORMATION

Project Name:

1. Legal Business Name:

2. Legal Business Address, including Zip Code

3. 9+ digit Federal ID # of Business (or SS No. of Principle Owner)

4. Business DUNS Number (required with bid):

5. Attach proof of SAM registration (required with Bid). To register visit www.sam.gov/portal

6. Business owner, partners and/or officers

Name Title Address

6. Indicate the Ethnicity or Race of the Principle Ownership of the Contractor:

White Black Hispanic Asian Native American

7. Is the Contractor a Woman-Owned Business Enterprise? Yes No

The undersigned certify that the above information is true to the best of their knowledge.

Name of Owner or Authorized Representative Date



ITEMF, PART | - FEDERAL REQUIREMENTS

The Contractor shall at all times during the execution of the project strictly adhere to, and
comply with, all applicable federal, state and local laws, and their implementing regulations, as they
currently exist and may hereafter be amended, which are incorporated herein by this reference as
terms and conditions of the project and/or contract. The Contractor shall also comply with and
require compliance with these statutes and regulations in sub-agreements permitted with sub-
contractors. A listing of some of the federal laws that may be applicable to the Work include:

A. Executive Order 11246 of September 24, 1965 entitled “Equal Employment Opportunity,” as
amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department
of Labor regulations (41 CFR Chapter 60).

B. The Copeland “Anti-Kickback™” Act (18 U.S.C. 874) as supplemented in Department of
Labor regulations (29 CFR Part 3).

C. The Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by Department of Labor
regulations (29 CFR Part 5).

D. Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-
330) as supplemented by Department of Labor regulations (29 CFR Part 5)

E. Standards, orders, or requirements issued under Section 306 of the Clean Air Act (42 U.S.C.
1857(h), Section 508 of the Clean Water Act (33 U.S.C. 1368). Executive Order 11738, and
Environmental Protection Agency regulations (40 CFR Part 15).

F. Mandatory standards and policies relating to energy efficiency which are contained in the
state energy conservation plan issued in compliance with the Energy Policy and Conservation
Act (Pub. L. 94-163).

G. Office of Management and Budget Circulars A-87, A-21 or A-122, and A-102 or A-110,
whichever is applicable, in accordance with U.S.C. and/or CFR.

H. The Hatch Act (5 U.S.C. 1501-1508) and Public Law 95-454 Section 4728. These statutes
state that federal funds cannot be used for partisan political purposes of any kind by any
person or organization involved in the administration of federally assisted programs.

l. 42 USC 6101 et.seq. 42 USC 2000d, 29 USC 794, and implementing regulation, 45 CFR Part
80 et.seq. These acts require that no person shall, on the grounds of race, color, national
origin, age, or handicap, be excluded from participation in or be subjected to discrimination
in any program or activity funded, in whole or part, by federal funds.

J. The Americans with Disabilities Act (Public Law 101-336; 42 USC 12101, 12102, 12111-
12117, 12131-12134, 12141-12150, 12161-12165, 12181-12189, 12201-12213 47 USC 225
and 47 USC 611

K. Drug-Free Workplace Act (Public Law 100-690 Title V, subtitle D, 41 USC 701 et. seq.).



L. The Age Discrimination Act of 1975 and its implementing regulation, 24 CFR Part 146.

M. Section 504 of the Rehabilitation Act of 1973, 29 U.S.C. 794 as amended, and implementing
regulation 45 CFR Part 84.

N. Architectural Barriers Act, 42 U.S.C. 4151-4157; 24 CFR Parts 40 and 41.

0. 24 CFR Part 85, concerning “Records retention, access to records, breach of contract and
termination and bonding and insurance, Debarred contractors, and minority owned
businesses”.

P. Title VI of the Civil Rights Act of 1964 and implementing regulations.

Q. 24 CFR Part 570; specifically including but not limited to 570.502, 503, 506 and 570.600 et.
sed., sub-part K as applicable.

R. 24 CFR Part 87 concerning “Lobbying.”

The Contractor shall include the foregoing provisions in any and all subcontract(s) and shall
furthermore furnish certification/evidence of compliance to the City of its and any subcontractor’s
compliance when requested by the City. Sanctions for non-compliance include but are not limited to
withholding of payment and/or cancellation, termination, or suspension of the contract in whole or in
part.



ITEMF, PART Il -FEDERAL STATUTORY AND REGULATORY
PROVISIONS

PURPOSE: The work to be performed under this Agreement is one an activity funded all or in part
with federal Community Development Block Grant (CDBG) funds and is subject to applicable
federal laws and regulations. This part contains the federal laws and regulations with which the
CONTRACTOR/ SUBCONTRACTOR(S) is/are required to comply in the performance of the work.
The contractual provisions of Special Provisions Item F Part 1l are made a part of the contract, and
are hereby incorporated into this Agreement by this reference. In the event of any conflict in the
provisions of this Part 1l and any other provisions not found in Part I, without specific statement of
supersedure, the provisions of this Part 1l shall apply.

1. ACTIVITY RECORDS.

a. Records to be Kept and Retention Period. Activity records shall be created and maintained by
the CONTRACTOR, with respect to all matters covered by this Contract. Said records shall
include, but are not limited to, accounting, purchasing, property, personnel, employment and
fiscal matters relating to the project. Said records shall also include, but not be limited to,
applicant, beneficiary, and employee information on race, age, sex, disability and familial
status, if any. Such records concerning applicant and beneficiaries shall, in addition, include
verifiable information on family address, family income (housing activities shall retain
household income data which shall include income from all family members and other
nonrelated members living in the household), and household size. All project records shall be
retained by the CONTRACTOR for a period of three years after its receipt of the final
payment of after all pending matters are closed, whichever date is later.

b. Source Documentation. ALL CONTRACTOR costs, expenditures and obligations hereunder
must be supported by such source documentation as cancelled checks, paid bills, payrolls,
time and attendance records, contract and subcontract award documents or other documents
showing in detail the nature of such costs and obligations.

c. Record Accessibility. Any pertinent books, documents, papers, or other records pertaining in
whole or in part to this contract on the project shall be clearly identified and be made readily
accessible to the CITY, HUD, and Comptroller General of the U.S., or any of their duly
authorized representatives, upon request therefore, for the purpose of making audits, reviews,
evaluations, excerpts and transcriptions. At such times and in such

Form as may be required, the CONTRACTOR shall furnish to the CITY, HUD, or the
Comptroller General of the U.S. any of the records, reports, data, information or other
documents enumerated in this paragraph. The CONTRACTOR shall furnish such
information at no cost.

2. ACCOUNTING AND FINANCIAL MANAGEMENT.

a. Bonding Requirements. For all agreements involving construction work exceeding $100,000,
in addition to CITY requirements, the following items shall be required as a minimum to be
submitted by the CONTRACTOR/SUBGRANTEE to the CITY as a condition of the




execution of this Agreement, a bid guarantee equivalent to five percent of the bid price, a
performance bond for 100 percent of the agreement price, and a payment bond for 100
percent of the agreement price.

. Indirect Costs Prohibition. All costs to be reimbursed by the CITY to the CONTRACTOR

shall be direct costs. Such direct costs shall be identified in an Activity Budget spelling out in
detail the specific sources and uses of any funds to be expended under this Agreement. No
indirect costs (activities that are incurred for a common or joint purpose benefiting more than
one cost objective and not readily assignable to the cost objectives specifically benefited,
without effort disproportionate to the results achieved shall be eligible for reimbursement,
unless the CONTRACTOR/SUBGRANTEE already has a cost allocation plan meeting the
Office of Management and Budget Circular, A-87 requirements, incorporated herein by
reference and written documentation that the plan has been approved by HUD which shall
also be incorporated herein by reference.

Administrative Requirements and Cost Principles. CONTRACTOR, which is not
governmental entities, shall comply with the requirements and standards of OMB Circular
No. A-122, “Cost Principles for Non Profit Organizations”, OMB Circular No. A-21 “Cost
Principles for Educational Institutions,” or 48 CFR Part 31 for for-profit organizations, and
with the Attachment to OMB Circular No. A-110, as applicable.




FEDERAL LABOR STANDARDS PROVISIONS



U.S. Department of Housing Office of Labor Relations

Federal Labor Standards Provisions and Urban Development
Form HUD-4010 (07/2003)
Previous edition is obsolete Ref. Handbook 1344.1

Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of
America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable
to such Federal assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual relationship which
may be alleged to exist between the contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under Section I(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid
to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period,
are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer’s payroll
records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any
additional classification and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at
all times by the contractor and its subcontractors at the site of the work in a prominent and accessible, place where it can be easily seen
by the workers.

(i) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the contract
shall be classified in conformance with the wage determination. HUD shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or
its designee agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its designee or will notify HUD
or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under
OMB control number 12150140.)

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or its
designee do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and the recommendation of HUD
or its designee, to the Administrator for determination.

The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee
or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and
Budget under OMB Control Number 12150140.)

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii)(b) or (c) of this paragraph,
shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

(iif) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any
laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program,
Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting
of obligations under the plan or program. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime



contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same
prime contractor so much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics,
including apprentices, trainees and helpers, employed by the contractor or any subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper, employed or working on the
site of the work, all or part of the wages required by the contract, HUD or its designee may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds until such violations have ceased. HUD or its designee may, after written notice to the contractor, disburse such amounts withheld
for and on account of the contractor or subcontractor to the respective employees to whom they are due. The Comptroller General shall
make such disbursements in the case of direct Davis-Bacon Act contracts.

3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work. Such records shall
contain the name, address, and social security number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in
Section I(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a plan or program described in Section I(b)(2)(B) of the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or
trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.
(Approved by the Office of Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to HUD or its
designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the
applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted shall set out accurately
and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i). This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of Documents (Federal
Stock Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC 20402. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be maintained under 29 CFR 5.5 (a)(3)(i) and that such
information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate,

either directly or indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage determination incorporated into the contract.

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b).

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under
Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying, or
transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall permit such representatives to
interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make
them available, HUD or its designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees. (i) Apprentices. Apprentices will be permitted to work at less

than the predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship
Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice’s level of
progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be



paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced
by formal certification by the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and Training Administration. Every trainee
must be paid at not less than the rate specified in the approved program for the trainee’s level of progress, expressed as a percentage of
the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a
training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program
is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in conformity
with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3 which are
incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through 11 of
this paragraph A and such other clauses as HUD or its designee may by appropriate instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The
prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in
this paragraph.

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract and
for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to
the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of
its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their representatives.

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of Section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part
24,

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of Section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR
Part 24.

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code,
Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part: Whoever, for the purpose of . . .
influencing in any way the action of such Administration... makes, utters or publishes any statement knowing the same to be false... shall
be fined not more than $5,000 or imprisoned not more than two years, or both.”

11. Complaints, Proceedings, or Testimony by Employees.

No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this Contract are applicable shall be discharged
or in any other manner discriminated against by the Contractor or any subcontractor because such employee has filed any complaint or
instituted or caused to be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor
standards applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable only where the amount of the prime
contract exceeds $100,000. As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in subparagraph (1) of
this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a



territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this
paragraph, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard
workweek of 40 hours without payment of the overtime wages required by the clause set forth in subparagraph (1) of this paragraph.

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon written

request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on
account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime
contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act which is held by the
same prime contractor such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through (4) of
this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
subparagraphs (1) through (4) of this paragraph.

C. Health and Safety. The provisions of this paragraph C are applicable only where the amount of the prime contract exceeds $100,000.
(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or
dangerous to his health and safety as determined under construction safety and health standards promulgated by the Secretary of Labor
by regulation.

(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to comply
may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, 40 USC 3701 et seq.

(3) The Contractor shall include the provisions of this paragraph in every subcontract so that such provisions will be

binding on each subcontractor. The Contractor shall take such action with respect to any subcontract as the Secretary of

Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.
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"General Decision Number: C020230002 12/22/2023

Superseded General Decision Number: C020220002

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver,
Douglas, E1 Paso, Jefferson, Larimer, Mesa, Pueblo and Weld

Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $16.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract was awarded on
|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

https://sam.gov/wage-determination/C020230002/12

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$12.15 per hour (or the

applicable wage rate listed]|
on this wage determination, |

if it is higher) for all
hours spent performing on

SAM.gov

110
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| that contract in 2023.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

SAM.gov

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this

wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number

VoOoNOTUVUPA,WNREOO®

ASBE0028-001 03/01/2022

Publication Date

01/06/2023
02/24/2023
04/07/2023
05/12/2023
06/02/2023
07/07/2023
07/14/2023
07/21/2023
08/04/2023
09/01/2023
09/08/2023
12/01/2023
12/22/2023

Rates

Asbestos Workers/Insulator
(Includes application of
all insulating materials,
protective coverings,
coatings and finishings to
all types of mechanical

systems)............

Fringes

BRCO00O7-004 01/01/2023

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON AND WELD COUNTIES

Rates

https://sam.gov/wage-determination/C020230002/12

Fringes

2/10
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BRCOOOO7-006 0©5/01/2023

EL PASO AND PUEBLO COUNTIES

Rates
BRICKLAYER. .t v vttt iiiiiinennns $ 31.89
‘ELEcoe12-11 09/01/2023
PUEBLO COUNTY
Rates
ELECTRICIAN. ...t iiiiiinnnnnnnns $ 31.90

ELECO068-001 06/01/2023

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,

JEFFERSON, LARIMER, AND WELD COUNTIES

Rates
ELECTRICIAN. ..t i ittt ineneneennnn $ 43.20
ELECO111-001 09/01/2023
Rates
Line Construction:
GrouNdman. v oveeeeeeenneenns $ 24.61
Line Equipment Operator..... $ 39.77
Lineman and Welder.......... $ 55.22
* ELECO111-007 06/01/2019
MESA COUNTY
Rates
ELECTRICIAN. ..t v ittt tineeeneannnn $ 25.20

ELECO113-002 06/01/2023

EL PASO COUNTY

https://sam.gov/wage-determination/C020230002/12

Fringes

Fringes

21.25%+7.40
21.25%+7.40
24.25%+7 .40

SAM.gov

3/10
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Rates Fringes
ELECTRICIAN. ...t vetiiinernnnnnans $ 35.70 17.52
ENGI0009-001 05/01/2023
Rates Fringes
Power equipment operators:
Blade: Finish............... $ 34.58 14.25
Blade: Rough................ $ 34.05 14.25
Bulldozer......ovvvvvvunenns $ 34.05 14.25
Cranes: 50 tons and under..$ 34.77 14.25
Cranes: 51 to 90 tons...... $ 35.07 14.25
Cranes: 91 to 140 tons..... $ 36.27 14.25
Cranes: 141 tons and over...$ 38.63 14.25
Forklift..........oveen... $ 33.62 14.25
MechaniC...eeeeeeeeeneeennns $ 34.58 14.25
Oiler..veiiiiniiennnnnnnnnns $ 33.19 14.25
Scraper: Single bowl
under 40 cubic yards........ $ 34.21 14.25
Scraper: Single bowl,
including pups 40 cubic
yards and over and tandem
bowls....oiiiiiiiiieinnennnn $ 34.41 14.25
Trackhoe....ovveiiininneennn $ 34.21 14.25
IRON©O24-003 11/01/2023
Rates Fringes
TRONWORKER, STRUCTURAL........... $ 37.23 22.84
Structural
LABOOO86-001 ©5/01/2009
Rates Fringes
Laborers:
Pipelayer......coevvevenennns $ 18.68 6.78

PLUM@GOO3-005 06/01/2023
ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER AND WELD COUNTIES

Rates Fringes

https://sam.gov/wage-determination/C020230002/12

SAM.gov
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PLUMOO58-002 07/01/2023

EL PASO COUNTY

Rates
Plumbers and Pipefitters......... $ 43.90
‘PLUMoOSS-00S 07/01/2023
PUEBLO COUNTY

Rates
Plumbers and Pipefitters......... $ 43.90
‘PLUMe14s-002 07/01/2023
MESA COUNTY

Rates
Plumbers and Pipefitters......... $ 37.57

PLUMO208-004 06/02/2023

SAM.gov

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,

JEFFERSON, LARIMER AND WELD COUNTIES

Rates
PIPEFITTER. .. viiiiiiieinenennns $ 44.56
SHEEeeeo-o62 07/01/2023
Rates
Sheet metal worker............... $ 38.47
TEaveass-oe2 7/01/2623
Rates
Truck drivers:
Pickup..eeieeennenennnnnns $ 25.46

https://sam.gov/wage-determination/C020230002/12

Fringes

Fringes

4.77

5/10
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Tandem/Semi and Water....... $ 26.09 4,

* SUC02001-006 12/20/2001

Rates Fringes

BOILERMAKER. . v vvviieiiinnrennnns $ 17.60
Carpenters:

Form Building and Setting...$ 16.97 2.74

All Other Work.............. $ 15.14 *x* 3.37
Cement Mason/Concrete Finisher...$ 17.31 2.85
IRONWORKER, REINFORCING.......... $ 18.83 3.90
Laborers:

COMMON e+ vt v ettt eneeeennennns $ 11.22 ** 2.92

Flagger...ooeeeeeiennnenanns $ 8.91 ** 3.80

LandsCape. ..veeieneneennanns $ 12.56 ** 3.21
Painters:

Brush, Roller & Spray....... $ 15.81 ** 3.26
Power equipment operators:

Backhoe.....oovviiieinennnn $ 16.36 2.48

Front End Loader............ $ 17.24 3.23

Skid Loader.........ccvvuenn. $ 15.37 ** 4.41

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658

($12.15). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any

If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours

solicitation was issued) on or after January 1, 2017.

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including

https://sam.gov/wage-determination/C020230002/12

SAM.gov

6/10
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preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

https://sam.gov/wage-determination/C020230002/12

SAM.gov
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Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

https://sam.gov/wage-determination/C020230002/12

SAM.gov
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* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. MWrite to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

https://sam.gov/wage-determination/C020230002/12 9/10
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ABBREVIATIONS
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HOT MIX ASPHALT (5 INCH THICK) (GRADING SX, 75,

BINDER GRADE PG 64-22) (ONE 2" LIFT OVER ONE 3" LIFT)

CLASS 6 AGGREGATE BASE COURSE AS NEEDED
(EXISTING BASE COURSE)

____TYPICAL PAVEMENT SECTION FOR SUBJECT AREA PER
DETAILS THIS SHEET

GEOGRID
/_RE\NFORCEMENT

ORCHARD AVENUE ASPHALT PAVEMENT SECTION

(SEE IMPROVEMENT PLAN FOR EXTENTS
OF THIS ASPHALT PAVEMENT DETAIL)

Note:

— The Contractor shall account for up to 25% of the total roadway
reconstruction areas (requiring base course and surfacing) requiring subgrade
stabilization, as detailed in the Subgrade Stabilization detail, in coming up with
his schedule. No adjustment in allowable working time will be considered if the
amount of subgrade stabilization is less than 25% of the total roadway
reconstruction areas. The work for subgrade stabilization will be paid for
separately as Muck Excavation, Aggregate Base Course (Class 3), Geotextile
(Separator) (Class 2), and Geogrid Reinforcement.

GEOTEXTILE (SEPARATOR)
(CLASS 2)

SUBGRADE STABILIZATION SECTION:

—— (24" MINIMUM A.B.C. CLASS 3
OR AS DIRECTED BY PROJECT ENGINEER)

SUBGRADE STABILIZATION

(REQUIRED IN SOFT SPOTS AS DIRECTED BY

PROJECT ENGINEER)

COURSE (CLASS 6)

) 1/2" T0O
~—6 3/4" RADIUS
(2) #4 REBAR\_
SIDEWALK
\\\: VA%ES
QAAﬂA’
17-2” P <<,<£:>
Aﬂ 4
AqA
N @l OGO
8 DO OO
DO OGO
AGGREGATE BASE

6” CURB DETAIL

2" HMA (GRADING SX, 75,
BINDER GRADE PG 64—22)
(ONE LIFT)

-
£
o
9
-
=
o
€
o
>
o
a
Q
d
o > . —
£ 2" (Min.) !
=t Mill Depth
Tack Coat g = 2
3

NN\

3" HMA (GRADING SX, 75,
BINDER GRADE PG 64-22)
(ONE 3" LIFTS)

PSS

Tack Coat

Proposed Pavement J

(See Pavement Sections)

Existing Asphalt Pclvement’T
(Exact Thickness Unknown)

T—TOP DETAIL

T—TOP NOTES

1. THE MINIMUM T—TOP ASPHALT THICKNESS SHALL BE
2—INCH AND THE MINIMUM WIDTH SHALL BE 2-FEET.

2. THE T-TOP PAVEMENT JOINT SHALL NOT BE LOCATED IN
A VEHICLE WHEEL PATH. THE CONTRACTOR SHALL
ADJUST THE T—TOP PAVEMENT JOINT ACCORDINGLY.

DESCRIPTION DATE DRAWN BY __ DuJM. DATE 01/2024
REVISION A\ REV_1 - M DESIGNED BY DJM DATE 01/2024
REVISION A\ REV_2 — DATE NO SCALE
REVISION A\REV_3 — DATE CHECKED BY _ER. DATE 01/2024
REVISION A\REV 4 — DATE APPROVED BY ER. DATE 01/2024
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December 22, 2023
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