	COLORADO	Bid Recap							
		OPENING DATE: OPENING TIME:		Hallenbeck Reservoir #2 (Raber-Click) Rehabilitation					
				IFB-5457-24-DD 7/2/2024 2:00:00 PM Dolly Daniels					
	Company	Location	Signed Contractor's Bid Form	Acknowledged Addenda (1)	Bid Bond Submitted	Submitted Price Bid Schedule	Total Bid	Additional Information	
1	Con-Sy, Inc.	Grand Junction, CO	Yes	Yes	Yes	Yes	\$705,310.00		
2	KD Construction, Inc.	Grand Junction, CO	Yes	Yes	Yes	Yes	\$342,528.40		
3	Meridian Contracting	Albuquerque, NM	Yes	Yes	Yes	Yes	\$433,634.00		
4	Moltz Construction	Windsor, CO	Yes	Yes	Yes	Yes	\$373,000.00	Clarifications to the Bid, pursuant to Statement of Work Section 3.3.9(4): Moltz Construction's bid proposal is wholly conditioned on the following: 1. Change the Contract Times from 56 days to 70 days. 2. Issuance of a Notice to Proceed to be after approval of Moltz's Water Diversion plan by SGM and the State Engineer such that the active, onsite construction period for this contract is not less than 70 calendar days. 3. Deletion of General Conditions Clause 2.26, paragraph 5 which allows for recovery of undefined damages for City's other contracts due to delays on this project. Moltz cannot assume the risk for undefined limits of damages on undefined other projects by the Owner.	
5									
6									
7		1							
8									
9		1							
10									
11									
12		1							
13									
14									