

ADDENDUM NO. 1

Date: September 22, 2025

From: City of Grand Junction Purchasing Division

To: All Proposers

RE: Consulting Services for Evaluation of the Grand Junction Fire Department

Emergency Medical Services (EMS) Division, RFP-5728-25-KF

Proposers responding to the above-referenced solicitation are hereby advised that certain requirements have been **clarified**, **modified**, **or supplemented** as of the date of this Addendum, as outlined below.

Please take note of the following clarifications:

1. Question

4.3.4. Project Schedule

The City prefers that all Services and Deliverables be completed by December 31, 2025; however, the City recognizes this timeline may not be achievable depending on the proposed approach. Proposers shall submit a project schedule that identifies key milestones, deliverables, and deadlines sufficient to complete the Scope of Services, and may propose an alternative completion date if justified by the methodology and work plan.

Is this the intent for the project, or should this be December 31, 2026?

Answer:

This project is funded with 2025 appropriations. The City intends for the project to be completed as expeditiously as possible within calendar year 2025. The City prefers all Services and Deliverables to be completed by December 31, 2025, or sooner; however, completion in early 2026 will be considered. Proposers may propose an alternative schedule within their Strategy and Implementation Plan.

This addendum amends the original solicitation for the referenced project as outlined above. All other terms and conditions of the solicitation remain unchanged.

Proposers must acknowledge receipt of this addendum by completing the acknowledgment section on the **Solicitation Response Form** (Section 7.0).

Thank you for your attention to this matter.

Respectfully,

Kathleen Franklin

Senior Buyer

City of Grand Junction