



**Juniata Enlarged Ditch
Seepage Reduction Design
RFP-5784-26-DD**

**Non-Mandatory Pre-Proposal
Meeting**

January 21, 2026, 2:00 PM

City of Grand Junction Purchasing Representative

Contact for all questions regarding the solicitation process/scope of work:

Kathleen Franklin, Senior Buyer / Purchasing Agent

kathleenf@gjcity.org

970-244-1513



Project Location



Project Overview



Project Overview

- Seepage reduction
- Tasks as outlined in RFP
 - 1: Meetings and Project Coordination
 - 2: Data Gathering and Site Evaluation
 - 3: Engineering Design and Construction Documents
 - 4: Permitting and Regulatory Research
- Timeline for completion: 12 Months

Next Steps

- Ask clarifying questions now, follow up in writing to Purchasing
- Question Deadline: Next Monday, Thursday 29, 2026
- The City will publish official answers via addenda by February 2, 2026
- No verbal changes; only written addenda apply