



**Engineering Services for the
Grand Valley Byproducts Lift
Station Engineering Services
RFP-5850-26-KF**

**Non-Mandatory Pre-Proposal
Meeting**

February 9th, 2026, 3:00 PM

City of Grand Junction Purchasing Representative

Contact for all questions regarding the solicitation process/scope of work:

Kathleen Franklin, Senior Buyer/Purchasing Agent

kathleenf@gjcity.org

970-244-1513

Project Location



Project Overview



Project Overview

- Background
 - Carollo Grand Valley Byproducts Lift Station Alternatives Analysis
- Phase 1 Engineering Tasks as outlined in the RFP
 - Design Flow Recommendation
 - Alternative Site Evaluation
 - 2763 C-1/2 Road
 - 2768 C-1/2 Road
 - Surveying
- Timeline for Phase 1 Completion: 90 Days after contract execution

Project Overview

-
- Phase 2 Engineering Services
 - Final scope of work, fee, and schedule for the Phase 2 Engineering Services will be developed after completion of the Phase 1 Engineering services work is completed.

Next Steps

-
- Ask clarifying questions now, follow up in writing to Purchasing
 - Question Deadline: February 18, 2026
 - Final Addendum Issued: February 20, 2026
 - No verbal changes; only written addenda apply