
CDOT Project No. SRP 0063-032,17623 

CONTRACT 
BETWEEN THE 

COLORADO DEPARTMENT OF 
TRANSPORTATION, 

CITY OF GRAND JUNCTION 

AND THE 

UNION PACIFIC RAILROAD COMPANY 

COVERING 

FURNISH AND INSTALL FLASHING LIGHT SIGNALS, GATES, BELLS, 
CONSTANT WARNING CIRCUITRY, AND NEW CABIN 

AT 

RAILROAD MILE POST 453.56, GREEN RIVER SUBDIVISION 

C D O T Project No. SRP 0063-032,17623 

DOT No. 254-295W 

IN 

G R A N D JUNCTION, C O L O R A D O 



SRP 0063-032, 17623 
River Road 
Grand Junction 
DOT No. 254-295W 
UPRR M.P. 453.56; Green River Subdivision 

CONTRACT 
FOR UPGRADING HIGHWAY/RAILROAD GRADE CROSSING WARNING 

DEVICES 
UNDER FEDERAL SECTION 130 PROGRAM 

THIS CONTRACT, by and among the STATE OF COLORADO for the use and benefit 
of the STATE D E P A R T M E N T OF TRANSPORTATION, DIVISION OF ENGINEERING, 
DESIGN A N D CONSTRUCTION ("State"), CITY OF GRAND JUNCTION, of the State of 
Colorado "(Local Agency)", and UNION PACIFIC RAILROAD COMPANY, a Delaware 
corporation ("Railroad") 

W H E R E A S , authority exists in the Law and Funds have been budgeted, appropriated and 
otherwise made available and a sufficient unencumbered balance thereof remains available for 
payment in Fund Number 400, Function 3987, G L Account No. 423110001, WBS Element 
17623.20.10, Contract Encumbrance Amount $298,412.00; and 

W H E R E A S , required approval, clearance and coordination has been accomplished from 
and with appropriate agencies; and 

W H E R E A S , this contract is executed by the State under authority of section 43-1-110, 
C.R.S., by both the State and Local Agency under the authority of sections 29-1-203 and 43-2¬
144, C.R.S., and by the Local Agency pursuant to an appropriate ordinance or resolution duly 
passed and adopted by the Local Agency; and 

W H E R E A S , pursuant to Title I, Subtitle A , Section 1108 of the "Transportation Equity 
Act for the 21 s t Century" of 1998 (TEA-21) and/or the "Safe, Accountable, Flexible, Efficient 
Transportation Equity Act: A Legacy for Users" (SAFETEA-LU) of 2005, and to applicable 
provisions of Title 23, United States Code, and the regulations promulgated thereunder, certain 
federal funds have been and wil l in the future be made available for the elimination of hazards at 
certain highway/railroad grade crossings on the Federal-aid Urban System and on roads not on 
any Federal-aid System, by the installation of warning devices, such projects being hereinafter 
referred to as the Section 130 Program. 
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WHEREAS, projects selected under the Section 130 Program are eligible for funding at 
the rate of 100% Federal-aid funds, provided the project costs are incurred in accordance with 
the conditions set forth herein, all without cost to the State and the Railroad Company, it being 
understood that such ratio applies only to such costs as are eligible for Federal participation, it 
being further understood that all non-participating costs are borne by the Local Agency at 100%; 
and 

WHEREAS, Federal regulations (23 CFR §§646.200 et.seq. (2010)) require the State to 
contract with railroad companies on Federal-aid projects involving use of railroad property or 
adjustment to railroad facilities; and 

WHEREAS, the State is responsible for the administration of the Section 130 program 
and wil l act in the relative position of the Federal Highway Administration (FHWA) in 
reviewing and approving highway/railroad projects and in authorizing expenditure of Federal-aid 
funds on said projects; and 

WHEREAS, the F H W A has determined that the use of a three-party contract is required 
in order for the State to fulfil l its administrative responsibilities, including the responsibility of 
assuring that work is not performed prior to authorization by the State; and 

WHEREAS, the Local Agency and the Railroad understand that, pursuant to 23 CFR 
§646.220, the State is responsible for issuing written authorization for all phases of the work 
described herein, and that the costs for such work will be eligible for reimbursement only i f the 
work is performed after written authorization by the State; and 

WHEREAS, the State may authorize advance preliminary engineering and/or the early 
purchasing of materials for the crossing, upon receipt of the Railroad's cost estimates (Exhibit C 
and C-1) for the Railroad Work, in the form of the Preliminary Engineering authorization letter, 
attached hereto as Exhibit D; and 

WHEREAS, the State has initiated this Section 130 Program project numbered SRP 
0063-032, 17623; and 

WHEREAS, the project is not located on the State Highway System, but is under the 
legal jurisdiction of the Local Agency; and 

WHEREAS, this contract provides for highway/railroad grade crossing improvements 
consisting of: installing flashing light signals, gates, bells, constant warning time circuitry, and 
concrete crossing surface as more specifically described herein; and 

WHEREAS, the proposed improvements provided for herein are located on River Road, 
City of Grand Junction, Colorado, at the Railroad's track, DOT No. 254-295W, Railroad 
milepost 453.56 of the Green River Subdivision; and 
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WHEREAS, the Local Agency is responsible for complying with all terms and conditions 
of this contact for project SRP 0063-032, 17623; and 

WHEREAS, the Railroad has agreed to be responsible for the installation and operation 
of the crossing warning devices installed hereunder; and 

WHEREAS, the Railroad is adequately staffed and suitably equipped to undertake and 
satisfactorily complete the proposed improvements, and can perform the Railroad Work more 
advantageously and more cost effectively than the State; and 

WHEREAS, it is in the public interest that the Railroad Work be performed by the 
Railroad's forces, on a Force Account basis; and 

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and 
agreements herein contained, and the faithful performance thereof, the parties hereto promise and 
agree as follows: 

ARTICLE I 
GENERAL PROVISIONS 

SECTION A . DEFINITIONS 

1. F H W A - U . S. Department of Transportation Federal Highway 

Administration 

2. CFR - Code of Federal Regulations 

3. M U T C D - The Manual on Uniform Traffic Control Devices for 

Streets and Highways, Year 2003 Edition 

4. PUC - Public Utilities Commission of Colorado 

5. CRS - Colorado Revised Statutes 
6. The term "Eligible Charges" shall include only those actual incurred costs, as 

provided in 23 CFR, Part 140, which are directly attributable to Project No. SRP 0063-032, 
17623, including, without limitation, all applicable Federal additives which are incurred 
following written authorization by the State for the various work functions, except as provided in 
Article II, Section A . 

7. The term "Railroad Work" shall consist of work done by Railroad forces and shall 
include the following: 
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Furnish and install flashing light signals, gates, bells, constant warning time 
circuitry, concrete crossing surface, and new cabin as well as all preliminary 
engineering design and review. 

8. The term "Project" shall mean State Project No. SRP 0063-032, 17623. 

SECTION B. EXHIBITS 

The exhibits listed below are attached hereto and made a part of this contract: 

Exhibit A Local Agency PUC Application or Order 

Exhibit B Print Showing Crossing Location 

Exhibit C The Railroad Company's Force Account Estimate 

Exhibit C-1 - The Railroad Company's Surface Estimate 

Exhibit D Preliminary Engineering Authorization Letter 

Exhibit E Civi l Rights Exhibit 

SECTION C. R E F E R E N C E DOCUMENTS 

The following are made a part of this contract by reference the same as i f attached hereto 
including any supplements or amendments thereto dated prior to date of this contract: 

23 CFR §§140.900 et.seq. (2010) 

23 CFR §§646.101 et. seq. (2010) 

23 CFR §§646.200 et. seq. (2010) 

M U T C D , Dated 2003 

SECTION D. DESIGN D A T A 

The Project provided herein consists generally of installing highway/railroad grade 
crossing improvements consisting of flashing light signals, gates, bells, constant warning time 
circuitry, and an new cabin located on River Road, City of Grand Junction, Colorado and the 
Railroad's track, DOT No. 254-295W, Railroad milepost 453.56 of the Green River Subdivision. 
Only those crossing warning device improvements detailed in the Railroad's estimate for this 
project are eligible for federal-aid participation under this contract. 
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ARTICLE II 
COMMITMENTS ON THE PART OF THE L O C A L AGENCY 

SECTION A . PRE-CONTRACT ADMINISTRATIVE TASKS 

Certain administrative tasks are necessary to be performed prior to execution of this 
contract and the Local Agency agrees that the costs of those tasks, whether incun-ed by the Local 
Agency or the State shall be eligible for reimbursement from Project funds. Said tasks include, 
but are not limited to, attending pre-design meetings, help obtaining F H W A approvals and 
preparation of this contract. In the event Federal-aid funds are not made available, or are 
withdrawn for the project, the Local Agency shall reimburse the State for costs incurred by the 
State, subject to the limits provided in Article IV, Section B., in administering this contract. 

SECTION B. PUC APPLICATION 

The Local Agency will make application to the Public Utilities Commission requesting a 
PUC order providing for the improvement provided for herein. The Local Agency shall include 
a copy of this fully executed contract with the PUC application or submit it to the PUC as a late-
filed exhibit. The Local Agency shall participate in any hearing before the PUC in this matter. 
The State's issuance of authorization to proceed with the Railroad Work shall be contingent upon 
the PUC approval. 

SECTION C. UTILITIES 

The Local Agency shall be responsible for obtaining proper clearance or approval, in 
writing, or formal agreement i f utility adjustments are required, from utility companies which 
may be involved in the project. The Local Agency shall furnish the State with documentation of 
such clearance or approval prior to installation of the proposed improvements. 

SECTION D. RIGHT-OF-WAY 

The Local Agency shall provide written certification to the State that the proposed project 
wi l l be constructed on existing right-of-way or that if right-of-way is acquired for the completion 
of the project that such acquisition was made in accordance with F H W A and State regulations. 

SECTION E. COST ESTIMATES 

Prior to execution of this contract, the Local Agency shall review the Railroad's plan and 
estimate (Exhibits C and C-1) for the Railroad Work defined in Article I, Section A, and shall 
notify the State, in writing whether the estimate is not acceptable as a basis for reimbursing the 
Railroad for eligible charges. The Local Agency shall also provide the State, i f requested, with 
the Local Agency's cost estimate for construction zone signing, including detouring of traffic if 
required, pavement marking, and any other work the Local Agency wil l be responsible for in 
connection with this crossing improvement. The State will assist in determining these costs if 
requested by the Local Agency. 
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SECTION F. CROSSING IMPROVEMENT W O R K 

The Local Agency shall coordinate crossing improvement work and shall inspect the 
Railroad Work performed by Railroad forces. The Local Agency shall not initiate or authorize 
any crossing improvement work, including the Railroad Work until the State has issued the 
Notice to Proceed, Article IV, Section A, to the Local Agency and the Railroad. In the event that 
such work is initiated by the Local Agency prior to issuance of the notice to proceed, the Local 
Agency shall be solely responsible for all costs incurred for work performed prior to such 
issuance. The Local Agency shall be responsible for providing a traffic control plan that meets 
the criteria of the most current edition of the M U T C D . The Local Agency shall submit a traffic 
control plan to the Region 3 Utility Engineer before the Notice to Proceed will be issued. 

SECTION G. R A I L R O A D C O M P A N Y REIMBURSEMENT 

Upon receipt of the Railroad's billings from the State's Railroad Coordinator, the Local 
Agency shall review and verify the billings for the Railroad Work performed hereunder to ensure 
that the billings are for eligible charges for work actually performed. After Local Agency 
verification, the designated representative from the Local Agency shall send written confirmation 
to the Region 3 Utility Engineer and the State's Railroad Program Manager that the work has 
been accomplished. The Railroad bill , whether a progress billing or a final billing shall be paid 
by the State within forty-five (45) days of the State's receipt of the Railroads bill, subject to the 
continued availability of sufficient encumbered funds therefore as provided in Article V , Section 
A . The Region 3 Utility Engineer will approve the bill for payment by the State to the Railroad. 

SECTION H . M A I N T E N A N C E 

Upon completion of this Project, the Local Agency shall maintain the roadway 
approaches of River Road, to the crossing described in Article I, Section D. Roadway 
approaches shall be considered that section of roadway in the vicinity of the crossing beginning 
at the railroad crossing advance warning signs and extending to the ends of the railroad track 
cross ties. The Local Agency shall also be responsible for maintaining advance warning signs 
and, pavement markings. The Local Agency shall not be responsible for maintaining the 
Railroad's facilities. 

SECTION I. INSPECTION A N D AUDIT 

The Local Agency shall, during all phases of the work, permit duly authorized agents and 
employees of the State and the F H W A to inspect the project and to inspect, review and audit the 
project records. The Local Agency shall maintain all books, documents, papers, accounting 
records, and other evidence pertaining to costs incurred and to make such materials available at 
all reasonable times during the construction of the project and for three (3) years from the date of 
final payment. Copies of such records shall be furnished by the Local Agency if requested. 
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ARTICLE III 
COMMITMENTS ON THE PART OF THE RAILROAD COMPANY 

SECTION A . CROSSING A T G R A D E 

1. Warning Devices. The Railroad agrees to accomplish by force account all the 
Railroad Work defined in Article I, Section A , as provided hereunder, provided that the Railroad 
shall obtain written notice to proceed from the State before it starts to perform or authorizes the 
performance of such railroad force account work. In the event that such work is initiated prior to 
the issuance by the State of the written notice to proceed, the Railroad shall be solely responsible 
for all costs incurred for such work. 

2. Railroad Participation. The Railroad wil l voluntarily participate in the cost of the 
Surface project (Exhibit C-1) per Colorado Public Utilities Regulation 7211, (a). 

7211 (a) A railroad, railroad corporation, rail fixed guideway, transit agency, or the 
owner of the track shall maintain the grade crossing surface from the outside end of 
the tie to the outside end of the tie at single track crossings. The roadway authority 
shall bear the cost of the materials to maintain, repair, or replace the crossing surface. 
The railroad, railroad corporation, rail fixed guideway, transit agency, or owner of the 
track shall bear the cost of installation, maintenance, repair, or replacement of the 
crossing surface. Railroads, railroad corporations, rail fixed guideways, transit 
agencies, and owners of the track shall promptly assist any roadway authority to the 
extent required to maintain the roadway surface between tracks at multiple track 
locations. 

The Railroad's participation is labor, $41,889 in Exhibit C-1. 

3. Plans and Force Account Estimate. Prior to execution of this contract, the Railroad 
shall submit a general plan showing the crossing, the type(s) and location of crossing warning 
devices to be installed, and the approximate approach lengths and/or warning time for the 
devices along with an itemized cost estimate (Exhibit C) for the proposed Railroad Work to the 
Local Agency and the State. Said estimate shall take into account the value of all existing 
material that can be salvaged. The Local Agency shall be afforded the opportunity to inspect 
salvaged material. The cost estimate shall conform to the requirements of 23 CFR, Part 140, 
Subpart I, and shall be of the form prescribed in 23 CFR, Part 646, Subpart B. 

4. Changes in the Railroad Work. No change shall be made in the Railroad Work which 
wil l alter the character or scope of the Railroad Work without the prior written concurrence from 
the Local Agency and prior written authorization by the State. The Railroad shall be responsible 
for cost increases resulting from unauthorized changes in the Railroad Work. 
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SECTION B. COORDINATION 

After receipt of the notice to proceed from the State, the Railroad shall notify the Local 
Agency and the State at least ten working days in advance of beginning the Railroad Work so 
that the Local Agency can arrange for construction zone traffic control and inspection. The 
Railroad shall also furnish the Local Agency and the State a copy of the completion notice the 
Railroad furnishes to the PUC. 

SECTION C. THE R A I L R O A D ' S BILLINGS TO THE STATE 

Progress billings for "eligible charges" for the Railroad Work shall be acceptable in 
minimum amounts of $500 for each billing. The Railroad shall provide its final and complete 
billings of all incurred costs to the State's Railroad Program Manager within one-year following 
completion of the Railroad Work as described in Article I, Section C. The billing for such work 
shall reference the Project No. SRP 0063-032, 17623. E A C H INVOICE S H A L L 
SPECIFICALLY STATE THE W O R K PERFORMED A N D S H A L L B E THE S A M E AS THE 
W O R K AUTHORIZED. IF P A Y M E N T IS NOT M A D E WITHIN 45 D A Y S OF THE STATE'S 
RECEIPT OF A N INVOICE, T H E STATE S H A L L P A Y INTEREST TO THE R A I L R O A D 
NOT TO E X C E E D 1% PER M O N T H UNTIL P A Y M E N T IS M A D E SUBJECT TO THE 
TERMS A N D CONDITIONS OF SECTION 24-30-202 (24), C.R.S. The State shall provide the 
Railroad with written notice of the completion of the work, thus marking the beginning of the 
one-year period. If the Railroad does not present the final bill to the State's Railroad Program 
Manager within that one-year time period, as required by 23 CFR §140.922 of, then previous 
payments to the Railroad for the Railroad Work may be considered as final and complete 
reimbursement for that work, and the State may close out the project with no further financial 
obligation. Railroad's billings for incurred costs for the Railroad Work shall be audited by the 
State for compliance with 23 CFR, Part 140, Subpart 1. 

SECTION D. M A I N T E N A N C E 

Upon completion of the work required under this contract, the Railroad shall thereafter 
operate, maintain, repair and keep its roadbed, track and appurtenances, including the railroad 
grade crossing warning devices installed hereunder, in proper working condition. In the event 
any federal, state or other funds become available for use in the operation, maintenance, or repair 
of the crossing warning devices installed hereunder, the Railroad shall be free to apply for such 
funds. 

SECTION E. CIVIL RIGHTS 

The Railroad, in the prosecution of the work herein prescribed, wil l adhere to the 
requirements of the Civi l Rights (Exhibit E), and wil l include the provisions of the said Civi l 
Rights Exhibit in every subcontract; including procurement of materials and leases of equipment, 
unless exempt by the regulations, orders or instructions issued pursuant thereto. 
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ARTICLE IV 
COMMITMENTS ON THE PART OF THE STATE 

SECTION A . PROJECT ADMINISTRATION 

1. Approvals by the State. The State, acting in the relative position of the F H W A , shall 
be responsible for approving the various work functions relative to this Project. The work 
functions include, but are not limited to, preliminary engineering, right-of-way, utility 
adjustments, Railroad Work, and work by the Local Agency. 

2. Notice to Proceed. The State's Regional Utility Engineer, Region 3, shall issue 
written notice to proceed for the various work functions as may be required. Any work function 
performed by the Local Agency for the Railroad prior to the issuance of the notices to proceed 
shall not be eligible for reimbursement from Federal-aid funds other than advance preliminary 
engineering as may be authorized in writing by the State's Chief Engineer (Exhibit D). 

3. Contract Management System. The provisions of Article V , Section L , relating to the 
requirements of the Contract Management System, are the sole responsibility of the State and not 
the Railroad or the Local Agency. 

SECTION B. STATE'S SUPPORT SERVICES A N D CHARGES 

The State shall perform the support services necessary for the approval and 
administration of this contract. These services may be performed in preparation for any 
conditions or requirements of this contract, including prior F H W A approval of project work. At 
the request of the Local Agency, the State may also provide other assistance under this contract 
as agreed in writing. However, in the event that Federal funding is either not made available or 
is withdrawn for this contract, or if the Local Agency terminates this contract prior to Project 
completion for any reason, then all actual incurred costs of such services and assistance provided 
by the State shall be at the sole expense of the Local Agency. The Local Agency shall reimburse 
the State the actual costs incurred by the State in performing such assistance. 

ARTICLE V 
ADDITIONAL PROVISIONS 

SECTION A . F I N A N C I A L PROVISIONS 

1. Contract Amount. The total encumbrance for this Project is $298,412.00. Federal 
funds are 100% of the amount. The State's maximum financial obligation for all Eligible 
Charges and other work costs under this contract is currently limited to that total encumbrance 
amount. The State wil l budget, appropriate and make funds available to pay the Railroad for 
additional work on this Project as long as the additional work is legitimate and the Railroad has 
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communicated with the State Project Engineer to allocate more funds. The Railroad must 
communicate with the State regarding the allocation of more funds before the work is performed 
i f practicable. Additional work is work that falls under the definition of "Railroad Work" 
contained in Article 1(A)(7) and includes increases in costs of "Railroad Work" due to labor and 
materials. It is specifically agreed that Railroad labor costs can include as additives, prorated 
equipment costs as specified in 23 CFR 140.910. The State shall not be responsible for any 
unauthorized extra work. Extra work is work that does not fall under the definition of "Railroad 
Work" contained in Article I (A) (7). If Project costs under-run the estimated total budget, the 
Federal portion of such under-run shall be reallocated within the framework of the State's 
Section 130 Program as mutually agreed upon by the State and the FHWA. 

SECTION B. REPRESENTATIVES 

1. To Local Agency: 
Tim Moore 
Director, Public Works and Planning 
City of Grand Junction 
250 N . 5th Street 
Grand Junction, CO 81501 
Phone: 970-244-1557; fax: 970-256-4022 

2. To Railroad: 
Kelly Abaray 
Manager - Industry and Public Projects 
Union Pacific Railroad Company 
1400 West 52 n d Avenue 
Denver, CO 80221-1589 
Phone: 303-964-4099; fax: 303-964-4054 

3. To State: 
Dwight Burgess, Project Manager 
Colorado Department of Transportation 
222 South 6* Street 
Grand Junction, CO 81501 
Phone: 970-683-6209 fax: 970-683-6205 

4. Billings Sent To: 
Bi l l Snowden 
State Railroad Coordinator 
Colorado Department of Transportation 
4201 East Arkansas Avenue. 3 r d Floor 
Denver, CO 80222 
Phone: 303-757-9268; fax: 303-757-9219 
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SECTION C. NO BENEFITS TO THE R A I L R O A D 

In accordance with 23 CFR §646.210 (b)(1) (2009), it is determined that the 
improvements herein provided will not result in ascertainable benefits to the Railroad and, 
consequently, liability for the cost thereof shall not be required of the Railroad. 

SECTION D. C A N C E L L A T I O N 

In the event delays or difficulties arise in securing necessary approvals, or in acquiring 
necessary right of way, or in settling damages or damage claims, or for any other reason, which, 
in the opinion of the State render it impracticable to utilize funds from the current appropriation 
for the construction of the project, then at any time before actual construction is started pursuant 
to proper approval or authority, the State may serve formal notice of cancellation upon the 
Railroad and this contract shall thereupon become null and void. In the event of any such 
cancellation, the State shall reimburse the Railroad for all related preliminary engineering costs 
incurred by the Railroad prior to the effective cancellation date. 

SECTION E. FUTURE USE OF W A R N I N G DEVICES 

If, hereafter, by agreement, negotiation, or order of competent public authority, the grade 
crossing warning devices are rendered unnecessary, undesirable or improper by closing of said 
crossing, by relocation, by separation of grades, or by developments or improvements in crossing 
protection or otherwise, such devices shall be removed, and i f by mutual agreement the grade 
crossing warning devices are deemed suitable for reuse at another location, they shall be 
reinstalled at that location by the Railroad under a separate agreement for relocation between the 
State, Local Agency, and the Railroad, as approved by the PUC. If the Local Agency widens the 
highway, or makes any changes therein which require relocation of said devices, the Local 
Agency wil l bear the entire cost of making such changes. Whenever by reason of Railroad 
changes said devices are removed, relocated or replaced, the entire cost thereof shall be borne by 
the Railroad. 

SECTION F. T E R M 

The term of this contract, except for the provisions regarding roadway maintenance and 
future use of warning devices, shall continue through completion and final acceptance of this 
project by the State and the FHWA. The covenants regarding roadway maintenance and future 
use of warning devices constructed under this contract shall remain in effect in perpetuity or until 
such time as the Local Agency or the Railroad is, by law or otherwise, relieved of such 
responsibility. 

SECTION G. F E D E R A L AID PROJECTS 

It is understood that the project herein contemplated shall be financed from funds made 
available by the federal government and expended under federal regulations; that all plans, 
estimates of cost, specification, authorizations, awards of contracts, acceptances of work and 
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procedures in general are subject at all times to all federal laws, rules, regulations, orders and 
approvals applying to federal projects. 

SECTION H . SUCCESSORS A N D ASSIGNS 

A l l of the covenants and provisions hereof shall inure to the benefit of and be binding 
upon the parties hereto, their successors and assigns. 

SECTION 1. SIGNATURE AUTHORITY 

The Railroad represents and warrants that it has taken all actions that are necessary or 
that are required by its procedures, bylaws, or applicable law, to legally authorize the 
undersigned signatory to execute this contract on behalf of the Railroad and to bind the Railroad 
to its terms. 

SECTION J. EXCEPTIONS TO SPECIAL PROVISIONS 

1. The parties hereto agree that the final sentence of paragraph 4, Independent 
Contractor. (4 C C R 801-2) of Section K. , Special Provisions, is replaced with the following: 

Contractor shall provide and keep in force such types of Workers' Compensation 
Insurance, in the amounts required by law (and provide proof of such insurance, i f 
such insurance is required by law, when requested by the State) and 
Unemployment Compensation Insurance, i f required by law, in the amounts 
required by law, and shall be solely responsible for the acts of the Contractor, its 
employees, and agents. 

2. The parties hereto agree that the first sentence of paragraph 6, Choice Of Law, of 
Section K. , Special Provisions, is replaced with the following: 

The laws of the State of Colorado and rules and regulations issued pursuant 
thereto, to the extent not preempted by federal law, shall be applied in the 
interpretation, execution, and enforcement of this contract. 

3. The parties hereto agree that paragraph 7, Vendor Offset. (CRS §§ 24-30-202 (1) & 
24-30-202.4) shall apply to this contract, to the extent not preempted by federal law. 

SECTION K . SPECIAL PROVISIONS Revised 01/01/09 

1. Controller's Approval. (CRS §24-30-202(1)). 

This contract shall not be valid until it has been approved by the Colorado State 
Controller or designee. 

2. Fund Availability. (CRS §24-30-202(5.5)). 
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Financial obligations of the State payable after the current fiscal year are contingent upon 
funds for that purpose being appropriated, budgeted, and otherwise made available. 

3. Governmental Immunity. 

No term or condition of this contract shall be construed or interpreted as a waiver, 
express or implied, of any of the immunities, rights, benefits, protections, or other provisions, of 
the Colorado Governmental Immunity Act, CRS §24-10-101 et seq., or the Federal Tort Claims 
Act, 28 U.S.C. §§ 1346(b) and 2671 et seq., as applicable now or hereafter amended. 

4. Independent Contractor. 

Contractor shall perform its duties hereunder as an independent contractor and not as an 
employee. Neither Contractor nor any agent or employee of Contractor shall be deemed to be an 
agent or employee of the State. Contractor and its employees and agents are not entitled to 
unemployment insurance or workers compensation benefits through the State and the State shall 
not pay for or otherwise provide such coverage for Contractor or any of its agents or employees. 
Unemployment insurance benefits will be available to Contractor and its employees and agents 
only i f such coverage is made available by Contractor or a third party. Contractor shall pay when 
due all applicable employment taxes and income taxes and local head taxes incurred pursuant to 
this contract. Contractor shall not have authorization, express or implied, to bind the State to any 
agreement, liability or understanding, except as expressly set forth herein. Contractor shall (a) 
provide and keep in force workers' compensation and unemployment compensation insurance in 
the amounts required by law, (b) provide proof thereof when requested by the State, and (c) be 
solely responsible for its acts and those of its employees and agents. 

5. Compliance with Law. 

Contractor shall strictly comply with all applicable federal and State laws, rules, and 
regulations in effect or hereafter established, including, without limitation, laws applicable to 
discrimination and unfair employment practices. 

6. Choice of Law. 

Colorado law, and rules and regulations issued pursuant thereto, shall be applied in the 
interpretation, execution, and enforcement of this contract. Any provision included or 
incorporated herein by reference which conflicts with said laws, rules, and regulations shall be 
null and void. Any provision incorporated herein by reference which purports to negate this or 
any other Special Provision in whole or in part shall not be valid or enforceable or available in 
any action at law, whether by way of complaint, defense, or otherwise. Any provision rendered 
null and void by the operation of this provision shall not invalidate the remainder of this contract, 
to the extent capable of execution. 
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7. Binding Arbitration Prohibited. 

The State of Colorado does not agree to binding arbitration by any extra-judicial body or 
person. Any provision to the contrary in this contact or incorporated herein by reference shall be 
null and void. 

8. Software Piracy Prohibition. (Governor's Executive Order D 002 00). 

State or other public funds payable under this contract shall not be used for the 
acquisition, operation, or maintenance of computer software in violation of federal copyright 
laws or applicable licensing restrictions. Contractor hereby certifies and warrants that, during the 
term of this contract and any extensions, Contractor has and shall maintain in place appropriate 
systems and controls to prevent such improper use of public funds. If the State determines that 
Contractor is in violation of this provision, the State may exercise any remedy available at law or 
in equity or under this contract, including, without limitation, immediate termination of this 
contract and any remedy consistent with federal copyright laws or applicable licensing 
restrictions. 

9. Employee Financial Interest/Conflict Of Interest. (CRS §§24-18-201 and 24-50-507). 

The signatories aver that to their knowledge, no employee of the State has any personal 
or beneficial interest whatsoever in the service or property described in this contract. Contractor 
has no interest and shall not acquire any interest, direct or indirect, that would conflict in any 
manner or degree with the performance of Contractor's services and Contractor shall not employ 
any person having such known interests. 

10. Vendor Offset. (CRS §§24-30-202 (1) and 24-30-202.4). 

Subject to CRS §24-30-202.4 (3.5), the State Controller may withhold payment under the 
State's vendor offset intercept system for debts owed to State agencies for: (a) unpaid child 
support debts or child support arrearages; (b) unpaid balances of tax, accrued interest, or other 
charges specified in CRS §39-21-101, et seq.; (c) unpaid loans due to the Student Loan Division 
of the Department of Higher Education; (d) amounts required to be paid to the Unemployment 
Compensation Fund; and (e) other unpaid debts owing to the State as a result of final agency 
determination or judicial action. 

11. Public Contracts For Services. (CRS §8-17.5-101,102). 

Contractor certifies, warrants, and agrees that it does not knowingly employ or contract 
with an illegal alien who wi l l perform work under this contract and will confirm the employment 
eligibility of all employees who are newly hired for employment in the United States to perform 
work under this contract, through participation in the E-Verify Program or the Department 
program established pursuant to CRS §8-17.5-102(5)(c), Contractor shall not knowingly employ 
or contract with an illegal alien to perform work under this contract or enter into a contract with a 
subcontractor that fails to certify to Contractor that the subcontractor shall not knowingly employ 
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or contract with an illegal alien to perform work under this contract. Contractor (a) shall not use 
E-Verify Program or Department program procedures to undertake pre-employment screening of 
job applicants while this contract is being performed, (b) shall notify the subcontractor and the 
contracting State agency within three days i f Contractor has actual knowledge that a 
subcontractor is employing or contracting with an illegal alien for work under this contract, (c) 
shall terminate the subcontract i f a subcontractor does not stop employing or contracting with the 
illegal alien within three days of receiving the notice, and (d) shall comply with reasonable 
requests made in the course of an investigation, undertaken pursuant to CRS §8-17.5-102(5), by 
the Colorado Department of Labor and Employment. If Contractor participates in the 
Department program, Contractor shall deliver to the contracting State agency, Institution of 
Higher Education or political subdivision a written, notarized affirmation, affirming that 
Contractor has examined the legal work status of such employee, and shall comply with all of the 
other requirements of the Department program. If Contractor fails to comply with any 
requirement of this provision or CRS §8-17.5-101 et seq., the contracting State agency, 
institution of higher education or political subdivision may terminate this contract for breach and, 
i f so terminated, Contractor shall be liable for damages. 

12. Public Contracts With Natural Persons. (CRS §24-76.5-101). 

Contractor, i f a natural person eighteen (18) years of age or older, hereby swears and 
affirms under penalty of perjury that he or she (a) is a citizen or otherwise lawfully present in the 
United States pursuant to federal law, (b) shall comply with the provisions of CRS §24-76.5-101 
et seq., and (c) has produced one form of identification required by CRS §24-76.5-103 prior to 
the effective date of this contract. 

SECTION L. SPECIAL PROVISIONS FOR STATEWIDE CONTRACT M A N A G E M E N T 
S Y S T E M 

If the maximum amount payable to Contractor under this Contract is $100,000 or greater, either 
on the Effective Date or at anytime thereafter, this § L applies. 

Contractor agrees to be governed, and to abide, by the provisions of CRS §24-102-205, §24-102-
206, §24-103-601, §24-103.5-101 and §24-105-102 concerning the monitoring of vendor 
performance on state contracts and inclusion of contract performance infonnation in a statewide 
contract management system. 

Contractor's performance shall be subject to Evaluation and Review in accordance with the 
terms and conditions of this Contract, State law, including CRS §24-103.5-101, and State Fiscal 
Rules, Policies and Guidance. Evaluation and Review of Contractor's performance shall be part 
of the nonnal contract administration process and Contractor's performance wil l be 
systematically recorded in the statewide Contract Management System. Areas of Evaluation and 
Review shall include, but shall not be limited to quality, cost and timeliness. Collection of 
information relevant to the performance of Contractor's obligations under this Contract shall be 
determined by the specific requirements of such obligations and shall include factors tailored to 
match the requirements of Contractor's obligations. Such performance infonnation shall be 
entered into the statewide Contract Management System at intervals established herein and a 
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final Evaluation, Review and Rating shall be rendered within 30 days of the end of the Contract 
term. Contractor shall be notified following each performance Evaluation and Review, and shall 
address or correct any identified problem in a timely manner and maintain work progress. 

Should the final performance Evaluation and Review determine that Contractor demonstrated a 
gross failure to meet the performance measures established hereunder, the Executive Director of 
the Colorado Department of Personnel and Administration (Executive Director), upon request by 
the Colorado Department of Transportation, and showing of good cause, may debar Contractor 
and prohibit Contractor from bidding on future contracts. Contractor may contest the final 
Evaluation, Review and Rating by: (a) filing rebuttal statements, which may result in either 
removal or correction of the evaluation (CRS §24-105-102(6)), or (b) under CRS §24-105-
102(6), exercising the debarment protest and appeal rights provided in CRS §§24-109-106, 107, 
201 or 202, which may result in the reversal of the debarment and reinstatement of Contractor, 
by the Executive Director, upon showing of good cause. 

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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THE PARTIES HERETO HAVE EXECUTED THIS CONTRACT 

STATE OF C O L O R A D O 
JOHN W. HICKENLOOPER, G O V E R N O R 

UNION PACIFIC R A I L R O A D C O M P A N Y 

Chief Engineer 
Colorado Department of Transportation 

by. 

Title AVP ENGINEERING 

Attest 
© 

A t t e s t j A y j ^ A ^ V v ^ 
' 1400 Douglas Street 

Omaha, N E 68179 Maureen Fong Hinners 
Assistant Secretary 

CITY OF G R A N D JUNCTION, C O L O R A D O 

By 

250 N . 5th Street 
Grand Junction, CO 81501 

A P P R O V E D : 
JOHN SUTHERS 
Attorneyy6eneral 

u 
By 
Kathryn Young 
Assistant Attorney General 

CRS 24-30-202 requires that "the State Controller approve all state contracts. This contract is not valid until 
the State Controller, or such assistant as he may delegate, sign it. Except for preliminary engineering review 
performed by the Railroad the Local Agency or their contractor as set forth in this Contract, the Railroad is not 
authorized to begin performance until the Contract is signed and dated below. Except for preliminary engineering 
review performed by the Railroad, Local Agency or its contractors as set forth in this Contract, i f performance 
begins prior to the date below, the State of Colorado may not be obligated to pay for the goods and/or services 
provided. 

State Controller 
David J.JvlcDermott 

CDOT Cojjlxoller' 

Date 
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Decision No. C10-1039 

BEFORE THE PUBLIC UTILITIES COMMISSION OF THE STATE OF COLORADO 

D O C K E T NO. 10A-560R 

IN T H E MATTER OF CITY OF G R A N D JUNCTION, FOR THE AUTHORITY TO M A K E 
R O A D W A Y CROSSING IMPROVEMENTS AT T H E AT-GRADE C R O S S J j N G OF RIVER 
R O A D A N D UNION PAICJFIC R A I L R O A D RAIL SPUR. 

COMMISSION ORDER DEEMING APPLICATION 
COMPLETE AND GRANTING APPLICATION 

Mailed Date: September 23, 2010 
Adopted Date: September 22, 2010 

L BY THE COMMISSION 

A. Statement 

1. This matter comes before the Commission for consideration of an application 

(Application) filed by the City of Grand Junction (Grand Junction) on August 16, 2010 seeking 

authority to install new flashing light signals with automatic gate arms, bells, constant warning 

time circuitry, new cabin, and new concrete crossing surface at the crossing of River Road with 

the Union Pacific Railroad Company (UPRR) spur serving Suncor Energy and National Propane, 

National Inventory No. 254295W, in Grand Junction, Mesa County, State of Colorado. 

2. Notice of the Application was provided by the Commission to all interested 

parties, including adjacent property owners pursuant to § 40-6-108(2), C.R.S., on August 18, 

2010. 

3. On August 31, 2010, UPRR filed an Entry of Appearance and Notice of 

Intervention. UPRR is not opposing or contesting the granting of the Application, but rather 

indicates that it will participate in any hearing regarding the Application. 



Before the Public Utilities Commission of the State of Colorado 
Decision No. C10-1039 DOCKET NO. 10A-560R 

4. Grand Junction omitted specific information from the Application including a 

detailed plan and profile drawing. The configuration and grades of River Road are not being 

changed as part of this project; only work necessary to install the active warning will occur. Our 

Rule 4 Code of Colorado Regulations (CCR) 723-7-7204(c) allows an applicant to omit required 

information the applicant believes is excessive compared to the scope of the proposed project 

provided the application specifically justifies the omission. Given the scope of this project, we 

agree with Grand Junction that the detailed plans and profile drawing are not necessary for this 

Application. 

5. The Commission has reviewed the record in this matter and deems that the 

Application is complete within the meaning of § 40-6-109.5, C.R.S. 

6. Now being fully advised in the matter, we grant the Application. 

B. Findings of Fact 

7. The Commission gave notice to all interested parties, including the adjacent 

property owners. No intervention was received opposing the Application. 

8. Grand Junction is proposing to install active warning at the crossing of River 

Road with the UPRR spur serving Suncor Energy and National Propane consisting of flashing 

lights, gates, bells, constant warning time circuitry, and a new concrete crossing surface. Grand 

Junction is proposing these crossing upgrades given that bulk gasoline comes in by rail service 

through this crossing six days per week, the speed of traffic on River Road, and the significant 

heavy vehicle usage of River Road. 

9. Current average daily traffic volumes on River Road are 2,200 vehicles per day 

(VPD) at a measured 85th percentile speed of 50 miles per hour and 44 percent heavy vehicle 

usage. Vehicle use of River Road is projected to increase to 3,600 V P D by 2035. There are 
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currently daily deliveries of bulk gasoline on the spur with two train movements per day through 

the crossing six days per week. There are no projected increases or decreases in train traffic 

projected within the next five years. 

10. Grand Junction proposes to start construction in March 2011 and be complete by 

June 2011. Grand Junction will be required to inform the Commission in writing that the 

crossing upgrades and signal installation work is complete and operational within ten days of 

completion. Based on the dates provided by Grand Junction, the Commission will expect this 

letter by June 30, 2011. However, the Commission does understand this letter may be provided 

earlier or later than this date depending on changes or delays to the construction schedule. Grand 

Junction shall also be required to file signed copies of the Construction and Maintenance 

Agreement for the crossing prior to the start of construction. We will expect this agreement to be 

filed by February 28, 2011 and expect that construction at the crossing will not begin until the 

signed agreement has been filed. 

11. We will require UPRR to file a copy of the crossing inventory form to show the 

updated information for this crossing. The Commission will expect this information to be filed 

with the completion of the crossing work by June 30, 2011. 

12. Grand Junction estimates the cost of the crossing work at River Road at 

approximately $340,301. Federal Section 130 funds will pay for 100 percent of the costs. 

13. Once construction of the crossing is complete, UPRR will maintain, at its 

expense, all railroad track, appurtenances, crossing surfaces, and warning devices and Grand 

Junction will maintain the roadway approaches to the crossing, advance working signs, and 

pavement markings, at its expense, pursuant to the Commission's Rules at 4 CCR 723-7-7211(a) 

and (c) respectively. 
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C. Conclusions 

14. The Commission has jurisdiction in this matter under §§ 40-4-106(2)(a) and 

(3)(a), C.R.S. 

15. No intervenor that filed a petition to intervene or other pleading contests or 

opposes the Application. 

16. Because the Application is unopposed, the Commission finds that it will 

determine this matter upon the record, without a formal hearing under § 40-6-109(5), C.R.S., and 

Commission Rules of Practice and Procedure, 4 CCR 723-1-1403. 

17. We find that good cause exists to grant the Application consistent with the above 

discussion in paragraphs 8 through 13. 

II. ORDER 

A. The Commission Orders That: 

1. The application (Application) filed by the City of Grand Junction (Grand 

Junction) on August 16, 2010 seeking authority to install new flashing light signals with 

automatic gate arms, bells, constant warning time circuitry, new cabin, and new concrete 

crossing surface at the crossing of River Road with the Union Pacific Railroad Company 

(UPRR) spur serving Suncor Energy and National Propane, National Inventory No. 254295W, in 

Grand Junction, Mesa County, State of Colorado is deemed complete within the meaning of 

§ 40-6-109.5, C.R.S. 

2. The Intervention by Right of UPRR is noted. 

3. The Application is granted. 

4. Grand Junction is authorized and ordered to proceed with the installation of active 

warning equipment consisting of flashing lights, gates, bells, and constant warning time circuitry 
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with a new concrete crossing surface at the crossing of River Road with the UPRR spur serving 

Suncor Energy and National Propane in Grand Junction, Mesa County, Colorado. 

5. Grand Junction shall maintain the roadway approaches up to the end of tie, 

pavement markings, and advance warning signs at the crossing at its expense pursuant to 

Rule 4 Code of Colorado Regulations (CCR) 723-7-7211(c). 

6. UPRR shall maintain its track, rails, ties appurtenances, crossing surface, and 

active warning equipment at its expense pursuant to Rule 4 CCR 723-7-7211(a). 

7. Grand Junction shall inform the Commission in writing that the active warning 

installation and surface installation are complete and operational within ten days of completion. 

The Commission will expect this letter by June 30, 2011. However, the Commission 

understands this letter may be provided earlier or later than this date depending on changes or 

delays to the construction schedule. 

8. Grand Junction shall file copies of the signed Construction and Maintenance 

Agreement prior to the start of any crossing construction. Based on the proposed project dates, 

we expect this filing will be made no later than February 28, 2011. 

9. UPRR will be required to file a copy of the crossing inventory form for the 

updated crossing at the end of the project on or about June 30, 2011. 

10. The 20-day period provided for in § 40-6-114, C.R.S., within which to file 

applications for rehearing, reargument, or reconsideration, begins on the first day following the 

effective date of this Order. 

11. The Commission retains jurisdiction to enter further orders as necessary. 

12. This Order is effective on its Mailed Date. 
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B. ADOPTED IN COMMISSIONERS' WEEKLY MEETING 
September 22, 2010. 

( S E A L ) 

ATTEST: A T R U E COPY 

Doug Dean, 
Director 

THE PUBLIC UTILITIES COMMISSION 
OF THE STATE OF C O L O R A D O 

Commissioners 

COMMISSIONER JAMES K. T A R P E Y 
ABSENT. 
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EXHIBIT C 
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DATE: 2011-01-20 
ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK 

BY THE 
UNION PACIFIC RAILROAD 

THIS ESTIMATE GOOD FOR 6 MONTHS EXPIRATION DATE IS :2011-07-21 

DESCRIPTION OF WORK: 
INSTALL AUTOMATIC FLASHING LIGHT CROSSING SIGNALS 
WITH GATES AT GRAND JUNCTION, CO. RIVER ROAD M.P. 453.56 
ON THE GREEN RIVER SUB. DOT #254295W 
WORK TO BE PERFORMED BY RAILROAD WITH EXPENSE AS BELOW: 
SIGNAL/TRACK - FEDERAL - 100% 

PID: 68837 AWO: 05328 MP,SUBDIV: 453.56, GREENRIVER 
SERVICE UNIT: 14 CITY: GRAND JUNCTION STATE: CO 

DESCRIPTION QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL 

ENGINEERING WORK 
ENGINEERING 3303 3303 3303 
LABOR ADDITIVE 105.61% 8530 8530 8530 
SIG-HWY XNG 4821 4821 4821 

TOTAL ENGINEERING 16654 16654 16654 

SIGNAL WORK 
BILL PREP 900 900 900 
CONTRACT 5387 5387 5387 
LABOR ADDITIVE 105.61% 38897 38897 38897 
MATL STORE EXPENSE 7 7 7 
METER SERVICE 30000 30000 30000 
PERSONAL EXPENSES 20250 20250 20250 
ROCK/GRAVEL/FILL 700 700 700 
SIGNAL 35931 53875 89806 89806 
TRANSP/IB/OB/RCLW CONTR 9269 9269 9269 

TOTAL SIGNAL 75728 119488 195216 195216 

TRACK & SURFACE WORK 
ENVIRONMENTAL-PERMIT 1 1 1 
FIELD WELD 150 150 150 
LABOR ADDITIVE 142.44% 2528 2528 2528 
MATL STORE EXPENSE 681 681 681 
OSM 4139 4139 4139 
OTM 2795 8738 11533 11533 
WELD 762 762 762 

TOTAL TRACK & SURFACE 5473 14321 19794 19794 

LABOR/MATERIAL EXPENSE 97855 133809 
RECOLLECTIBLE/UPRR EXPENSE 231664 0 • 
ESTIMATED PROJECT COST 231664 
EXISTING REUSEABLE MATERIAL CREDIT 0 
SALVAGE NONUSEABLE MATERIAL CREDIT 0 

RECOLLECTIBLE LESS CREDITS 

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF 
AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, 
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE. 
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EXHIBIT C-1 

To Contract 

Railroad Crossing Surface Material Estimate 



DATE: 2011-01-20 
ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK 

BY THE 
UNION PACIFIC RAILROAD 

THIS ESTIMATE GOOD FOR 6 MONTHS EXPIRATION DATE IS :2011-07-21 

DESCRIPTION OF WORK: 
2010 RECOLLECTIBLE PROJECT 
GREEN RIVER SUB / M.P. 453.56 
GRAND JUNCTION, CO. / RIVER ROAD / DOT #254295W 
INSTALL 64 TF OF CONCRETE CROSSING SURFACE WITH RAIL AND TIES 
COST: MATERIAL 100% CODOT / LABOR 100% UPRR 
ESTIMATED USING STANDARD RAILROAD LABOR ADDITIVES - 154% 

PID: 68838 AWO: 05339 MP,SUBDIV: 453.56, GREENRIVER 
SERVICE UNIT: 14 CITY: GRAND JUNCTION STATE: CO 

DESCRIPTION QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL 

ENGINEERING WORK 
ENGINEERING 5638 5638 5638 
LABOR ADDITIVE 154% 8682 8682 8682 

TOTAL ENGINEERING 14320 14320 14320 

SIGNAL WORK 
LABOR ADDITIVE 154% 1634 1634 1634 
SALES TAX 7 7 7 
SIGNAL 1061 175 175 1061 1236 

TOTAL SIGNAL 2695 182 182 2695 2877 

TRACK & SURFACE WORK 
BALAST 2. .00 CL 717 1533 1533 717 2250 
BILL PREP 900 900 900 
DRAINAGE IMPROVEMENTS 5000 5000 5000 
ENVIRONMENTAL PERMITS 1 1 1 
EQUIPMENT RENTAL W/OPER 5000 5000 5000 
FIELD WELD 257 257 257 
FOREIGN LINE FREIGHT 266 266 266 
HOME LINE FREIGHT 900 900 900 
LABOR ADDITIVE 154% 12074 12074 12074 
MATL STORE EXPENSE 438 438 438 
OTM 1057 6876 6876 1057 7933 
RAIL 160. .00 LF 461 3116 3116 461 3577 
RDXING 64. . 00 TF 2040 13278 13278 2040 15318 
ROADWAY APPROACH WORK 7500 7500 7500 
SALES TAX 1213 1213 1213 
SAW CUT STREET APPROACH 5000 5000 5000 
TRAFFIC CONTROL 5000 5000 5000 
TRK-SURF,LIN 2638 2638 2638 
TRUCK IN BALLAST 5000 5000 5000 
WELD 2736 636 636 2736 3372 
XTIE 90. .00 EA 2894 4909 4909 2894 7803 

TOTAL TRACK & SURFACE 24874 66566 66566 24874 91440 

LABOR/MATERIAL EXPENSE 41889 66748 
RECOLLECTIBLE/UPRR EXPENSE 66748 41889 -
ESTIMATED PROJECT COST 108 637 
EXISTING REUSEABLE MATERIAL CREDIT 0 
SALVAGE NONUSEABLE MATERIAL CREDIT 0 

RECOLLECTIBLE LESS CREDITS 

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF 
AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, 
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE. 
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DEPARTMENT OF TRANSPORTATION 
Traffic Engineering Branch 
4201 East Arkansas Avenue, 3rd Floor 
Denver, Colorado 80222 
(303) 757-9654 Voice 
(303) 757-9219 Fax 

November 23, 2009 

Kelly Abaray 
Manager, Industry and Public Projects 
Union Pacific Railroad 
1400 West 52 n d Avenue 
Denver, CO 80221-1529 

Re: Preliminary Engineering Authorization 

Dear Ms. Abaray: 

This letter is the State's authorization to the UPRR, pursuant to 23 CFR 646, Subpart 
B, to perform the preliminary engineering services required for the following CDOT 
project(s): 

SA 17263, SRP 0063-032, UPRR - River Road, Grand Jet., Mesa County 
SA 17624, SRP 0063-033, UPRR - 17 Road in Fruita, Mesa County 
SA 17625, SRP 0402-077, UPRR - US 40 West of Hayden, Routt County 
SA 17695, SRP C030-037 UPRR - Weld County RD 22 
SA 17696 SRP C030-038 UPRR - Weld County RD 40 
SA 17697 SRP C030-039 UPRR - Weld County RD 42 

Subject to the following conditions: 

a. The authorization is for the maximum amount of $5,000.00 for each project and 
only for engineering services after the date of this notice. Services performed prior to 
the date of this notice are not reimbursable by the State; 

b. The maximum amount shall not be exceeded without first obtaining further 
authorization, in writing, from the State. The authorization amount in the above 
paragraph a. shall be included in the Railroad's written cost estimate for the project. 

c. This authorization is for preliminary engineering only and is not for the actual 
performance of the project installation work. 

Under section 7-101.06 of the State's Procurement Code, 1 CCR 101.9 (4/87), the 
preliminary engineering that is an essential "pre-contract cost" can be authorized prior 
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to the execution to the contract for the project, but only if the contract is subject to the 
stated conditions below. 

Preliminary engineering shall mean the work necessary to produce construction plans, 
specifications, and estimates to the degree of completeness required for undertaking 
construction thereunder, including locating, surveying, designing, and related work. 

An itemized estimate that is developed as a result of preliminary engineering services 
shall take into account the value of all existing material that can be salvaged and/or 
scrapped. If there is no salvageable and/or scrapped material that has value, the 
estimate shall so state. The State shall have a reasonable opportunity to inspect the 
salvaged and/or scrapped material. 

Eligible costs include only those actual incurred costs, as provided in 23 CFR 140, 
Subpart I. 

If you have any questions, please contact Bill Snowden at 303-757-9268. 

/ Gabriela C. Vidal, P.E. 
Branch Manager 

cc: Dwight Burgess, R3 
Rocky Baker, R3 Business Office 
Rudy Sipnefski, R4 
Bryan Shafer, R4 Business Office 

Sincerely, 
"i 

File 
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CIVIL RIGHTS EXHIBIT 

In compliance with Title VI of the Civil Rights Act of 1964 and with Section 162(a) of the 
Federal Aid Highway Act of 1973, the Contractor, for itself, its assignees and successors in interest, 
agree as follows: 

A. Compliance with Regulations. The Contractor will comply with the Regulations of the 
Department of Transportation relative to nondiscrimination in Federally-assisted programs of the 
Department of Transportation (Title 49, Code of Federal Regulations, Part 21, hereinafter referred to 
as the "Regulations"), which are herein incorporated by reference and made a part of this contract. 

B. Nondiscrimination. The Contractor, with regard to the work performed by it after ward 
and prior to completion of the contract work, will not discriminate on the ground of race, color, sex, 
mental or physical handicap or national origin in the selection and retention of Subcontractors, 
including procurement of materials and leases of equipment. The Contractor will not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix C of the Regulations. 

C. Solicitations for Subcontracts, Including Procurement of Materials and Equipment. 
In all solicitations either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurement of materials or equipment, each potential 
Subcontractor or supplier shall be notified by the Contractor of the Contractors' obligations under this 
contract and the Regulations relative to nondiscrimination of the ground of race, color, sex, mental or 
physical handicap or national origin. 

D. Information and Reports. The Contractor will provide all information and reports 
required by the Regulations, or orders and instructions issued pursuant thereto, and will permit access 
to its books, records, accounts, other sources of information, and its facilities as may be determined by 
the State or the FHWA to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of the Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information, the Contractor shall so certify to the State, or 
the FHWA as appropriate, and shall set forth what efforts have been made to obtain the information. 

E. Sanctions for Noncompliance. In the event of the Contractor's noncompliance with the 
nondiscrimination provisions of this contract, the State shall impose such contract sanctions as it or the 
FHWA may determine to be appropriate, including, but not limited to: 

(1) Withholding of payments to the Contractor under the contract until the Contractor 
complies, and/or; 

(2) Cancellation, termination or suspension of the contract, in whole or in part. 

F. Incorporation of Provisions. The Contractor will include the provisions of Paragraphs A 
through F in every subcontract, including procurement of materials and leases of equipment, unless 
exempt by the Regulations, orders or instructions issued pursuant thereto. The Contractor will take 
such action with respect to any subcontract or procurement as the State or FHWA may direct as a 
means of enforcing such provisions including sanctions for noncompliance; provided, however, that, 
in the event the Contractor becomes involved in, or is threatened with, litigation with a Subcontactor 
of supplier as a result of such direction, the Contractor may request the State to enter such litigation to 
protect the interests of the State and, in addition, the Contractor may request FHWA to enter into such 
litigation to protect the interest of the United States. 



RESOLUTION NO. 23-11 

A RESOLUTION AUTHORIZING THE CITY MANAGER TO SIGN 
A CONTRACT WITH THE COLORADO DEPARTMENT OF TRANSPORTATION AND 

THE UNION PACIFIC RAILROAD FOR THE INSTALLATION OF RAIL CROSSING 
WARNINGS AT THE RAILHEAD SPUR (RAILROAD MILEPOST 453.56) 

IN THE CITY OF GRAND JUNCTION 

RECITALS: 

In 2007 the City applied for Federal rail hazard elimination grant funding through the 
Colorado Department of Transportation (CDOT) to improve the safety of the Railhead 
crossing on River Road. In late 2010 the City was notified that grant funds were 
awarded to the crossing project. The anticipated cost of construction of the 
improvements is $392,000.00. 

Pursuant to the terms of the grant agreement the City must enter into a contract for the 
funding of the lights, signals, gates and bells and the supporting infrastructure for the 
crossing project. The total construction cost of the crossing improvements are to be 
funded as follows. 

The total funding in the amount of $392,000 consists of $372,000 Federal and railroad 
funds and $20,000 City funds for temporary traffic control and permanent signing and 
striping. 

The City Council hereby approves and authorizes the City Manager to sign the contract 
with the Colorado Department of Transportation and the Union Pacific Railroad for the 
improvements described herein and detailed in the contract agreement. 

P A S S E D AND A P P R O V E D this 2 n d day of May, 2011 

Attest: 


