



Purchasing Division

ADDENDUM NO. 1

DATE: February 20, 2015
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: IFB-4006-15-DH Leach Creek Flood Control Dam Project

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:


1. Payment will be made per neat line items. Quantities identified in the bid schedule. These are based on as-built topo of the site after completion of the 2014 work.
2. City will provide the geotechnical oversight, Huddleston Berry.
3. Two Borrow areas: stockpiled material immediately downstream of the dam, and borrow area identified up stream of the dam. No borrow within 200' of upstream toe of the dam. The upstream borrow area can be expanded if needed to the high water level as indicated on Sht. 5 of the plan set. City will stake the high water perimeter prior to 2/26/15.
4. Schedule may include a seven day work week.
5. Borrow from the area below the dam should be used up prior to utilizing this area for spoil from the spillway.
6. The contractor will not be responsible for cost of water. The City of Grand Junction will provide the water at a hydrant in the Bookcliff Tech Park. (Location shown on attached aerial photo – blue dot)
7. If the Contractor elects to utilize a water tower located near the hydrant, the contractor will be responsible for negotiation with the property owner on which the tower would be located, and would need to provide the City with written documentation from the property owner granting permission for this use.
8. Fencing of the construction site will not be required.

9. A question was raised regarding a discrepancy in compaction specification between the geotechnical report (Item 2, pg 23), and the notes on the plans (sheet 9 of 16). After review there was no discrepancy found.
10. A bid item for Class 6 base placed and compacted to 95% has been added to the bid schedule.
11. Contractor shall utilize and submit the updated and revised Price Bid Schedule with their bid submittal, see attached.
12. See attached Site Visit Sign In Sheets.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a horizontal line.

Duane Hoff Jr., Senior Buyer

City of Grand Junction, Colorado

PRICE BID SCHEDULE: IFB-4006-15-DH Leach Creek Flood Control Dam Project

Item No.	CDOT, City Ref.	Description	Qty	Units	Unit Price	Extended Price
1	203	Embankment (Complete in Place)	66,580	CY		
2	203	Spillway (Unclassified Excavation)	33,670	CY		
3	625	Construction Surveying	1	LS		
4	626	Mobilization and De-Mobilization	1	LS		
5	620	Portable Sanitary Facility	1	LS		
6	703	Class 6 Base	400	CY		
MC R		Minor Contract Revisions			\$10,000	\$10,000
		TOTAL BID				

Total Bid Price Written:

By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company: _____

Authorized Signature: _____

Title: _____

Solicitation Name:	Leach Creek Flood Control Dam Project
Solicitation #:	IFB-4006-15-DH
Date:	2/20/2015
Time:	10:00am

SIGN-IN SHEET



	Company Name	Representative Name	Phone	Email
1	Krule Construction	Tyrrell Kochenauer	970 948 0641 cell 970 878 3474 office	Ty@Krule.US
2	MOUNTAIN REGION CORPORATION	KENT S MCGRAY	970. 242. 5461	MTNREGION @AOL.COM
3	Bluetop Construction	Robert Revor	970 420-5624	Robert@bluetopconstruct.com
4	J+K Trucking, LLC	Kenny Stanley	970-260-2700	Jon@JKTrucking@QuestOffice.net
5	Souder Miller & Assoc.	Brian Bowker	970-243-6067	brian.bowker@soudermiller.com
6	Gould Construction	Justin Blanke	970-319-8475	Justin@gouldconstruction.com
7	EIAM	Jim Doody	970 712 6634	jim.doody@gei.com
8	YEH + ASSOCIATES	Scott W Richards	970-234-0378	srichards@geh-eng.com (SUB)
9	American West Construction	Ryan Gruntemeyer	303-455-1838	rgruntemeyer@amwestcm.com
10				
11				
12				
13				
14				

Solicitation Name:	Leach Creek Flood Control Dam Project
Solicitation #:	IFB-4006-15-DH
Date:	2/20/2015
Time:	10:00am

SIGN-IN SHEET



	Company Name	Representative Name	Phone	Email
1	Peterson Excavating	Grant Peterson	970 856 3916	Petersonexc@aol.com
2	SUNLAND FIELD SERVICES	JOE WEAVER		
3	Sunland Field Svc	Joe W. Weaver	970 214 0377	jweaver@SunlandFieldSvc.com
4	DIETZLER CONSTRUCTION	JOHN DIETZLER	303-905-1143	jdietzler@dietzlerconstruction.com
5	DIETZLER CONST	MARCIN GUDZENSKI	630-810-7178	mgguzenski@netville.com
6	CON-SU inc.	THOMAS LEE	970-379-5729	csitomlee@aol.com
7	Reams Construction Co	Jerry NELSON	970-986-2906	jnelson@reams-construction.com
8	McCollum's Excavating	Steve McCollum	303-582-1500	smccollumex@gmail.com
9	Dirtworks	Branden Hughes	970-986-0142	dirtworksconstruction@gmail.com
10	Upland Companies Inc	Nathan Rinderle	970-434-0510	nathan@uplandcoinc.com
11	SORTER CONSTRUCTION	SWATT BARN BARRAN	242-1436	swatt@sorterdigs.com
12	SKYLINE CONTRACTING	JOHN CHUTKA	970 434-9121	JCHUTKA@SKYCONLINE.COM
13	Hudspeth + Associates	Robbie Sandidge	970-625-5310	rsandidge@midspethbiz.net
14	MA CONCRETE CONST	JEFF NIMON	243-3221	MACONCRETE.NIMON@BRESNAH.NET