



Purchasing Division

## ADDENDUM NO. 1

**DATE:** June 30, 2016  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** RFP-4267-16-DH New Data Center Server Cabinets and Cold Aisle Containment for New City Hall I.T. Server Room Project

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. The Mandatory Pre-Proposal Briefing date and time has been changed as follows:

**Mandatory Pre-Proposal Briefing:** A mandatory Pre-Proposal Briefing is required by all contractors intending to submit a response to this RFP. Any contractor that does not attend the mandatory pre-proposal meeting, either in person or via dial-in conference line, shall not be eligible to submit a response to this RFP. The pre-proposal briefing shall be held at the City of Grand Junction City Hall Auditorium located at 250, N. 5<sup>th</sup> Street, Grand Junction, CO on July 11, 2016 at 10:30am.

2. The Responses Due date and time have been changed to July 20, 2016 prior to 3:30pm Local.

3. Section 4.5 RFP Tentative Time Schedule has been modified as follows:

- |  |                                   |
|--|-----------------------------------|
| • Request for Proposal available                 | June 29, 2016                     |
| • Mandatory Pre-Bid                              | July 11, 2016                     |
| • Inquiry deadline, no questions after this date | July 13, 2016                     |
| • Addendum Posted                                | July 15, 2016                     |
| • Submittal deadline for proposals               | July 20, 2016                     |
| • Owner evaluation of proposals                  | July 21 – 25, 2016                |
| • Interviews, if required                        | July 27, 2016                     |
| • Final selection                                | July 29, 2016                     |
| • City Council Approval                          | August 17, 2016                   |
| • Contract execution                             | August 18, 2016                   |
| • Work begins no later than                      | Upon Receipt of Notice to Proceed |


- Final Completion

7 Calendar Days from Notice  
to Proceed

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written in a cursive style.

Duane Hoff Jr., Senior Buyer  
City of Grand Junction, Colorado