
   

            
 Purchasing Division 

ADDENDUM NO. 6 
 
DATE:  June 18, 2018 
FROM:  City of Grand Junction Purchasing Division 
TO:   All Offerors 
RE: Persigo Wastewater Treatment Plant Diffuser Outfall Improvements Project  

(RE-BID) IFB-4534-18-DH 
 
Offerors responding to the above referenced solicitation are hereby instructed that the requirements 
have been clarified, modified, superseded and supplemented as to this date as hereinafter described. 
Please make note of the following clarifications: 
 

1. The Responses Due Date and Time has been changed to July 18, 2019 prior to 3:30pm.  
The City and the design consultant are reviewing several of the specifications within the 
Construction Specifications in Appendix B.  The City anticipates releasing a new set of 
Construction Specifications in Addendum #7.   

 
Replace Section 3.7, IFB Tentative Timeline Schedule, within the bid documents with the 
updated timeline below: 
 
  3.7 IFB TENTATIVE TIME SCHEDULE 
   Invitation for Bids available:       May 11, 2018 
   Mandatory Pre-Bid Meeting:       May 23, 2018 
   Inquiry deadline, no questions after this date:  July 6, 2018 
   Final Addendum Posted:       July 11, 2018 
   Submittal deadline for proposals (Bid Opening): July 18, 2018 
   City Council or Board of Commissioners Approval: August 1, 2018 
   Notice of Award & Contract execution:    August 2, 2018 
   Bonding & Insurance Cert. due:      August 16, 2018 
   Preconstruction Meeting:       August 29, 2018 
   Work Begins:          September 17, 2018 
   Final Completion:         173 Calendar Days from 
                Notice to Proceed 
 

The original solicitation for the project noted above is amended as noted.  All other conditions of 
subject remain the same. 
 
Respectfully, 

 
Duane Hoff Jr., Senior Buyer 
City of Grand Junction, Colorado 


