



Purchasing Division

ADDENDUM NO. 1

DATE: April 16, 2019
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: 2019 South Downtown Water & Sanitary Sewer Replacement Project IFB-4628-9-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. **The Responses Due Date and Time have been changed to May 16, 2019 prior to 3:30pm.**
2. The IFB Tentative Time Schedule has been modified as follows:

IFB TENTATIVE TIME SCHEDULE:

Invitation for Bids available:	April 4, 2019
Mandatory Pre-Bid Meeting:	April 16, 2019
Inquiry deadline, no questions after this date:	May 7, 2019
Addendum Posted:	May 10, 2019
Submittal deadline for proposals	May 16, 2019
City Council Approval:	June 5, 2019
Notice of Award & Contract execution:	June 6, 2019
Bonding & Insurance Cert. due:	June 13, 2019
Preconstruction meeting:	June 13, 2019
Work begins no later than:	Upon Receipt of Notice to Proceed
Final Completion:	110 Calendar Days from Notice to Proceed
Holidays:	Independence Day & Labor Day

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", is written over a horizontal line.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado