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NOTICE TO PROCEED

Date: October 4, 2021

Contractor: Dirtworks Construction LLC

Project: Monument Road Left Turn Lane at Frog Pond Subdivision
IFB-4945-21-DH

In accordance with the contract dated September 20, 2021 the Contractor is hereby
notified to begin work on the Project on or before October 4, 2021.

The date of final completion as determined is 36 Calendar Days from the start date of
this Notice to Proceed.

CITY OF GRAND JUNCTION, COLORADO

Duane &off 3.y Suier Buyer— (iy of Gramd, Jndion

Duane Hoff Jr., Senior Buyer

Receipt of this Notice to Proceed is hereby acknowledged:

Contractor: Dirtworks Construction, LLC

DocuSigned by:

(=

By- oB/B20851D2643D...

; . Branden D. Hughes, Oowner - Dirtworks Construction, LLC
Print Name:
Title: President/owner

Date: 10/4/2021
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NOTICE OF AWARD

Date: September 20, 2021

Company: Dirtworks Construction LLC

Project: Monument Road Left Turn Lane at Frog Pond Subdivision IFB-4945-21-DH

You have been awarded the City of Grand Junction Monument Road Left Turn Lane at Frog Pond
Subdivision IFB-4945-21-DH for a total price of $139,954.55.

Please notify Kirsten Armbruster, City of Grand Junction Project Engineer 970-244-1421 for delivery
schedule and return to the City Purchasing Division an acknowledged copy of this Notice of Award.

CITY OF GRAND JUNCTION, COLORADO

DocuSigned by:

ﬁ)www toff I, Swwier Buger— (ity of Grawd. unchion

Duane Hoft Jr., Senior Buyer

SUPPLIER ACKNOWLEDGEMENT
Receipt of this Notice to Award is hereby acknowledged:

Dirtworks Construction, LLC

Company:
DocuSigned by: /_)
By %ﬂ// Branden D. Hughes, Owner - Dirtworks Constructio
Title: President/oOwner
Date: 9/22/2021

250 N. 5™ STREET, GRAND JUNCTION, CO 81501 P[970] 244 1533 www.gjcity.org
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CITY OF GRAND JUNCTION, COLORADO
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CONTRACT

This CONTRACT made and entered into this 20" day of September, 2021 by and
between the City of Grand Junction, Colorado, a government entity in the County of
Mesa, State of Colorado, hereinafter in the Contract Documents referred to as the "Owner"
and Dirtworks Construction LLC hereinafter in the Contract Documents referred to as the
“Contractor.”

WITNESSETH:

WHEREAS, the Owner advertised that sealed Bids would be received for furnishing all
labor, tools, supplies, equipment, materials, and everything necessary and required for the
Project described by the Contract Documents and known as Monument Road Left Turn
Lane at Frog Pond Subdivision IFB-4945-21-DH.

WHEREAS, the Contract has been awarded to the above named Contractor by the
Owner, and said Contractor is now ready, willing and able to perform the Work specified in
the Notice of Award, in accordance with the Contract Documents;

NOW, THEREFORE, in consideration of the compensation to be paid the Contractor, the
mutual covenants hereinafter set forth and subject to the terms hereinafter stated, it is
mutually covenanted and agreed as follows:

ARTICLE 1

Contract Documents: It is agreed by the parties hereto that the following list of instruments,
drawings, and documents which are attached hereto, bound herewith, or incorporated
herein by reference constitute and shall be referred to either as the “Contract Documents”
or the “Contract’, and all of said instruments, drawings, and documents taken together as a
whole constitute the Contract between the parties hereto, and they are fully a part of this
agreement as if they were set out verbatim and in full herein:

The order of contract document governance shall be as follows:

The body of this contract agreement

Solicitation Documents for the Project; Monument Road Left Turn Lane at Frog
Pond Subdivision;

Notice of Award

Contractors Response to the Solicitation

Work Change Requests (directing that changed work be performed);

Field Orders

Change Orders.

oo

@~poao

ARTICLE 2
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Definitions: The clauses provided in the Solicitation apply to the terms used in the Contract
and all the Contract Documents.

ARTICLE 3

Contract Work: The Contractor agrees to furnish all labor, tools, supplies, equipment,
materials, and all that is necessary and required to complete the tasks associated with the
Work described, set forth, shown, and included in the Contract Documents as indicated in
the Solicitation Document.

ARTICLE 4

Contract Time and Liquidated Damages: Time is of the essence with respect to this
Contract. The Contractor hereby agrees to commence Work under the Contract on or
before the date specified in the Solicitation from the Owner, and to achieve Substantial
Completion and Final Completion of the Work within the time or times specified in the
Solicitation. In the event the Work is not completed in the times set forth and as agreed
upon, the Contractor further agrees to pay Liquidated Damages to the Owner as set forth in
the Solicitation. The Contractor acknowledges and recognizes the delays, expenses and
difficulties involved in proving in a legal proceeding the actual losses suffered by the Owner
if the work is not completed on time. Accordingly, instead of requiring any such proof, the
Owner and the Contractor agree that as Liquidated Damages for delay, but not as a penalty,
the Contractor shall pay to the Owner the amounts specified in the Solicitation.

ARTICLE 5

Contract Price and Payment Procedures: The Contractor shall accept as full and complete
compensation for the performance and completion of all of the Work specified in the Contract
Documents, the sum of One Hundred Thirty-Nine Thousand Nine Hundred Fifty-Four
and 55/100 Dollars ($139,954.55). If this Contract contains unit price pay items, the
Contract Price shall be adjusted in accordance with the actual quantities of items completed
and accepted by the Owner at the unit prices quoted in the Solicitation Response. The
amount of the Contract Price is and has heretofore been appropriated by the Grand Junction
City Council for the use and benefit of this Project. The Contract Price shall not be modified
except by Change Order or other written directive of the Owner. The Owner shall not issue
a Change Order or other written directive which requires additional work to be performed,
which work causes the aggregate amount payable under this Contract to exceed the amount
appropriated for this Project, unless and until the Owner provides Contractor written
assurance that lawful appropriations to cover the costs of the additional work have been
made.

Unless otherwise provided in the Solicitation, monthly partial payments shall be made as
the Work progresses. Applications for partial and Final Payment shall be prepared by the
Contractor and approved by the Owner in accordance with the Solicitation.

Upon Final Completion of the Work under the Contract and before the Contractor shall
receive final payment, the Owner shall publish at least twice in a newspaper of general
circulation published in the County a notice that: 1. the Owner has accepted such Work as
completed according to the Contract Documents; 2. the Contractor is entitled to final
payment therefore; 3. thirty days after the first publication, specifying the exact date, the
Owner shall pay the full balance due under the Contract; and 4. persons having claims for
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labor, materials, team hire, sustenance, provisions, provender, or other supplies used or
consumed by the Contractor or a subcontractor shall file a verified statement of the amount
due and unpaid on account of such claim prior to the date specified for such payment.
Nothing herein shall be construed as relieving the Contractor and the Sureties on the
Contractor's Bonds from any claim or claims for work or labor done or materials or supplies
furnished in the execution of the Contract.

ARTICLE 6

Bonds: The Contractor shall furnish currently herewith the Bonds required by the Contract
Documents, such Bonds being attached hereto. The Performance Bond shall be in an
amount not less than one hundred percent (100%) of the Contract Price set forth in Article
5. The Payment Bond shall be in an amount not less than one hundred (100%) of the
Contract Price set forth in Article 5.

ARTICLE 7

Contract Binding: The Owner and the Contractor each binds itself, its partners, successors,
assigns and legal representatives to the other party hereto in respect to all covenants,
agreements and obligations contained in the Contract Documents. The Contract
Documents constitute the entire agreement between the Owner and Contractor and may
only be altered, amended or repealed by a duly executed written instrument. Neither the
Owner nor the Contractor shall, without the prior written consent of the other, assign or sublet
in whole or in part its interest under any of the Contract Documents and specifically, the
Contractor shall not assign any moneys due or to become due without the prior written
consent of the Owner.

ARTICLE 8

Severability: If any part, portion or provision of the Contract shall be found or declared null,
void or unenforceable for any reason whatsoever by any court of competent jurisdiction or
any governmental agency having the authority thereover, only such part, portion or provision
shall be effected thereby and all other parts, portions and provisions of the Contract shall
remain in full force and effect.

IN WITNESS WHEREOF, City of Grand Junction, Colorado, has caused this Contract to
be subscribed and sealed and attested in its behalf; and the Contractor has signed this
Contract the day and the year first mentioned herein.

The Contract is executed in two counterparts.

CITY OF GRAND JUNCTION, COLORADO

DocuSigned by:

By: OWHM’ ROFF ﬁV-) Sunior WU‘/ Clllbl OF élfau/\,i Junttion. 972272021

Duane Hoff Jr., Senior Buyer Date

Dirtworks Construction LLC

DocuSigned by:

‘>
By: (_@'% 9/22/2021

El=14

Branden D. Hughes, owner - DirtwppksigensybuaE#on, LLC
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Grand Junction
(‘F_ C 0 LO0ORAD O

Purchasing Division

Invitation for Bid

IFB-4945-21-DH
MONUMENT ROAD LEFT TURN LANE AT FROG POND
SUBDIVISION

Responses Due:
September 13, 2021 prior to 3:00pm

Accepting Electronic Responses Only Through the Rocky Mountain E-
Purchasing System (RMEPS)
https://www.bidnetdirect.com/colorado
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

NOTE: All City solicitation openings will continue to be held virtually.

Purchasing Representative:
Duane Hoff Jr., Senior Buyer
duaneh@gjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for
this solicitation, and may not be the same as previous City of Grand Junction
solicitations. All vendors are required to thoroughly review this solicitation prior to
responding. Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for

this solicitation.
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1. Instructions to Bidders

NOTE: It is the Contractor’'s responsibility o read and review all solicitation documentation

in_its entirety, and to ensure that they have a clear and complete understanding of not only

the scope, specifications, project requirements, etc., but also all other requirements,

instructions, rules, requlations, laws, conditions, statements, procurement policies, etc. that

are associated with the solicitation process and project/services being solicited.

11.

1.2.

1.3.

1.4.

1.5.

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required to install a left
turn lane into the Frog Pond Subdivision at 2501 Monument Road. All dimensions
and scope of work should be verified by Contractors prior to submission of bids.

IFB Questions:
Duane Hoff Jr., Senior Buyer
duaneh@gjcity.org

The City would like to remind all Contractors, Sub-Contractors, Vendors, Suppliers,
Manufacturers, Service Providers, etc. that (with the exception of Pre-Bid or Site Visit
Meetings) all questions, inquiries, comments, or communication pertaining to any
formal solicitation (whether process, specifications, scope, etc.) must be directed (in
writing) to the Purchasing Agent assigned to the project, or Purchasing Division.
Direct communication with the City assigned Project Managers/Engineers is not
appropriate for public procurement, and may result in disqualification.

Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on August 27, 2021 at 10:00am. Meeting location shall
be in the City Hall Auditorium, located at 250 N. 5! Street, Grand Junction, CO. The
purpose of this meeting will be to inspect and to clarify the contents of this Invitation
for Bids (IFB). NOTE: Bidders that are more than 10 minutes late to the meeting shall
not be eligible to submit a bid response to this solicitation process for this project.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or his authorized
representative.

Procurement Process: Procurement processes shall be governed by the most
current version of the City of Grand Junction Purchasing Policy and Procedure
Manual.

Submission: Each proposal shall be submitted in electronic format only, and
only through the Rocky Mountain E-Purchasing (BidNet Colorado) website,
www.bidnetdirect.com/colorado. The uploaded response shall be a single PDF
document with all required information included. This site offers both “free” and
‘paying” registration options that allow for full access of the Owner’s documents and
for electronic submission of proposals. (Note: “free” registration may take up to 24
hours to process. Please Plan accordingly.) Please view our “Electronic Vendor
Registration Guide” at http://www.gjcity.org/501/Purchasing-Bids for details.
(Purchasing Representative does not have access or control of the vendor side of

3
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1.6.

1.7.

RMEPS. If website or other problems arise during response submission, vendor
MUST contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Please join Solicitation Opening, IFB-4945-21-DH, Monument Road Left Turn Lane at
Frog Pond Subdivison on GoToConnect from your computer using the Chrome
browser. https://app.goto.com/meet/345985213

You can also dial in using your phone.

Dial-In

(646) 749-3335

Access Code

345-985-213

Audio PIN

1

Modification and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to
the place where Bids are to be submitted at any time prior to Bid Opening.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid
Schedule attached, and should give the amounts both in words and in figures, and
must be signed and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity
is given and shall provide the products (in numbers) of the respective unit prices and
quantities in the Extended Amount column. The total Bid price shall be equal to the
sum of all extended amount prices. When an item in the Price Bid Schedule provides
a choice to be made by the Offeror, Offeror's choice shall be indicated in accordance
with the specifications for that particular item and thereafter no further choice shall be
permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.
Bids by partnerships must be executed in the partnership name and signed by a
partner whose title must appear under the signature and the official address of the
partnership must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror's Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’'s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.
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1.8.

1.9.

1.10.

1.11.

1.12.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered

Contract Documents: The complete IFB and bidder's response compose the
Contract Documents. Copies of bid documents can be obtained from the City
Purchasing website, http://www.gjcity.org/501/Purchasing-Bids

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other
Bid Documents are available for review or download on the Public Works &
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on
a CD format at the Department of Public Works and Planning at City Hall.

Definitions and Terms: See Article |, Section 3 of the General Contract Conditions
in the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Bidders shall thoroughly examine and be familiar
with the project Statement of Work. The failure or omission of any Offeror to receive
or examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall,
at a minimum:

a. Examine the Contract Documents thoroughly;

b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Purchasing Agent of all conflicts, errors, ambiguities or discrepancies

in or among the Contract Documents within the designated inquiry period.

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It
shall be the Offeror’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation,
surface, subsurface and underground utilities) at or contiguous to the site or
otherwise which may affect cost, progress or performance of the work and which the
Offeror deems necessary to determine its Bid for performing the work in accordance
with the time, price and other terms and conditions of the Contract Documents.
Location of any excavation or boring made by Offeror shall be subject to prior
approval of Owner and applicable agencies. Offeror shall fill all holes, restore all
pavements to match the existing structural section and shall clean up and restore
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1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

the site to its former condition upon completion of such exploration. The Owner
reserves the right to require the Offeror to execute an access agreement with the
Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access
thereto, and other lands designated for use by Contractor in performing the Work,
are identified on the Drawings.

Information and data reflected in the Contract Documents with respect to
underground utilities at or contiguous to the site are based upon information and
data furnished to the Owner and the Engineer by the owners of such underground
utilities or others, and the Owner does not assume responsibility for the accuracy or
completeness thereof, unless it is expressly provided otherwise in the Contract
Documents.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that
the Offeror has complied with every requirement of these Instructions to Bidders,
that the Contract Documents are not ambiguous and are sufficient in scope and
detail to indicate and convey understanding of all terms and conditions for
performance of the Work.

Questions Regarding Statement of Work: Any information relative to interpretation
of Scope of Work or specifications shall be requested of the Purchasing
Representative, in writing, in ample time, prior to the inquiry deadline.

Addenda & Interpretations: If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
http://www.gjcity.org/501/Purchasing-Bids. The Owner is not bound by any oral
representations, clarifications, or changes made in the written specifications by
Owner, unless such clarification or change is provided in written addendum form from
the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must
be net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use
taxes in accordance with the provisions of the General Contract Conditions. Bids shall
reflect this method of accounting for sales and use taxes on materials, fixtures and
equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or
otherwise specified, all formal offers submitted shall be binding for sixty (60) calendar
days following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Exceptions and Substitutions: Bidders taking exception to the specifications and/or
scope of work shall do so at their own risk. The Owner reserves the right to accept or
reject any or all substitutions or alternatives. When offering substitutions and/or
alternatives, Bidder must state these exceptions in the section pertaining to that area.

6
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1.19.

1.20.

1.21.

2.1.

Exception/substitution, if accepted, must meet or exceed the stated intent and/or
specifications and/or scope of work. The absence of such a list shall indicate that the
Bidder has not taken exceptions, and if awarded a contract, shall hold the Bidder
responsible to perform in strict accordance with the specifications and/or scope of
work contained herein.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act.
Any and all bids shall be rejected if there is evidence or reason for believing that
collusion exists among bidders. The Owner may, or may not, accept future bids for
the same services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt
or contract, or that has defaulted, as surety or otherwise, upon any obligation to the
Owner, or that is deemed irresponsible or unreliable.

Bidders may be required to submit satisfactory evidence that they are responsible, have
a practical knowledge of the project bid upon and that they have the necessary financial
and other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to
disqualify a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall
not receive recognition as a Bidder for any future work of the Owner until such participant
has been reinstated as a qualified bidder.

Public Disclosure Record: If the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City employee or elected
official, the bidder must provide the Purchasing Representative with the name(s) of
these individuals. These individuals are required to file an acceptable “Public
Disclosure Record”, a statement of financial interest, before conducting business with
the City.

2. General Contract Conditions for Construction Projects

The Contract: This Invitation for Bid, submitted documents, and any negotiations,
when properly accepted by the City, shall constitute a contract equally binding
between the City and Contractor. The contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may be amended
or modified with Change Orders, Field Orders, or Addendums.
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2.2.

2.3.

24.

2.5.

2.6.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or
to be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed by the Owner (City) and Contractor. City will provide the contract. By
executing the contract, the Contractor represents that he/she has visited the site,
familiarized himself with the local conditions under which the Work is to be performed,
and correlated his observations with the requirements of the Contract Documents.
The Contract Documents are complementary, and what is required by any one, shall
be as binding as if required by all. The intention of the documents is to include all
labor, materials, equipment and other items necessary for the proper execution and
completion of the scope of work as defined in the technical specifications and
drawings contained herein. All drawings, specifications and copies furnished by the
City are, and shall remain, City property. They are not to be used on any other project,
and with the exception of one contract set for each party to the contract, are to be
returned to the owner on request at the completion of the work.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or his
authorized representative. The Owner shall, at all times, have access to the work
wherever it is in preparation and progress. The Contractor shall provide facilities for
such access. The Owner will make periodic visits to the site to familiarize himself
generally with the progress and quality of work and to determine, in general, if the
work is proceeding in accordance with the contract documents. Based on such
observations and the Contractor's Application for Payment, the Owner will determine
the amounts owing to the Contractor and will issue Certificates for Payment in such
amounts, as provided in the contract. The Owner will have authority to reject work
which does not conform to the Contract documents. Whenever, in his reasonable
opinion, he considers it necessary or advisable to insure the proper implementation of
the intent of the Contract Documents, he will have authority to require the Contractor
to stop the work or any portion, or to require special inspection or testing of the work,
whether or not such work can be then be fabricated, installed, or completed. The
Owner will not be responsible for the acts or omissions of the Contractor, and sub-
Contractor, or any of their agents or employees, or any other persons performing any
of the work.

Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term
Contractor means the Contractor or his authorized representative. The Contractor
shall carefully study and compare the General Contract Conditions of the Contract,
Specification and Drawings, Scope of Work, Addenda and Modifications and shall at
once report to the Owner any error, inconsistency or omission he may discover.
Contractor shall not be liable to the Owner for any damage resulting from such errors,
inconsistencies or omissions. The Contractor shall not commence work without
clarifying Drawings, Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct
contract with the Contractor to perform any of the work at the site. The term sub-



DocuSign Envelope ID: 0FF99809-D625-4FC1-B6B0-DD91532004D2

2.7.

2.8.

2.9.

contractor is referred to throughout the contract documents and means a sub-
contractor or his authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work:
Contractor shall submit with their bid response to the Owner, in writing for acceptance,
a list of the names of the sub-contractors or other persons or organizations proposed
for such portions of the work as may be designated in the proposal requirements, or,
if none is so designated, the names of the sub-contractors proposed for the principal
portions of the work. Prior to the award of the contract, the Owner shall notify the
successful Contractor in writing if, after due investigation, has reasonable objection to
any person or organization on such list. If, prior to the award of the contract, the
Owner has a reasonable and substantial objection to any person or organization on
such list, and refuses in writing to accept such person or organization, the successful
Contractor may, prior to the award, withdraw their proposal without forfeiture of
proposal security. If the successful Contractor submits an acceptable substitute with
an increase in the proposed price to cover the difference in cost occasioned by the
substitution, the Owner may, at their discretion, accept the increased proposal or may
disqualify the Contractor. If, after the award, the Owner refuses to accept any person
or organization on such list, the Contractor shall submit an acceptable substitute and
the contract sum shall be increased or decreased by the difference in cost occasioned
by such substitution and an appropriate Change Order shall be issued. However, no
increase in the contract sum shall be allowed for any such substitution unless the
Contractor has acted promptly and responsively in submitting a name with respect
thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items
in the Bid are supplied only to give an indication of the general scope of the Work, and
are as such, estimates only. The Owner does not expressly or by implication agree
that the actual amount of Work or material will correspond therewith, and reserves the
right after award to increase or decrease the quantity of any unit item of the Work
without a change in the unit price except as set forth in Article VI, Section 70 of the
General Contract Conditions. The City also reserves the right to make changes in the
Work (including the right to delete any bid item in its entirety or add additional bid
items) as set forth in Article VIII, Sections 69 through 71 of the General Contract
Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution.
No substitution will be considered prior to receipt of Bids unless the Offeror submits a
written request for approval to the City Purchasing Division at least ten (10) days prior
to the date for receipt of Bids. Such requests for approval shall include the name of
the material or equipment for which substitution is sought and a complete description
of the proposed substitution including drawings, performance and test data, and other
information necessary for evaluation, including samples if requested. The Offeror shall
set forth changes in other materials, equipment, or other portions of the Work including
changes of the work of other contracts, which incorporation of the proposed
substitution would require to be included. The Owner’s decision of approval or
disapproval of a proposed substitution shall be final. If the Owner approves a proposed
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2.10.

211.

2.12.

2.13.

2.14.

2.15.

2.16.

substitution before receipt of Bids, such approval will be set forth in an Addendum.
Offerors shall not rely upon approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and
direct the work, using his best skill and attention. He shall be solely responsible for
all construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work
will be of good quality, free from faults and defects and in conformance with the
Contract Documents. All work not so conforming to these standards may be
considered defective. If required by Owner, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment. If within ten (10) days
after written notice to the Contractor requesting such repairs or replacement, the
Contractor should neglect to make or undertake with due diligence to the same, the
City may make such repairs or replacements. All indirect and direct costs of such
correction or removal or replacement shall be at the Contractor's expense. The
Contractor will also bear the expenses of making good all work of others destroyed or
damaged by the correction, removal or replacement of his defective work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion
of the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance
in any respect, he shall promptly notify the Owner in writing, and any necessary
changes shall be adjusted by approximate modification. If the Contractor performs
any work knowing it to be contrary to such laws, ordinances, rules and regulations,
and without such notice to the Owner, he shall assume full responsibility and shall
bear all costs attributable.

Responsibility for Those Performing the Work: The Contractor shall be
responsible to the Owner for the acts and omissions of all his employees and all sub-
contractors, their agents and employees, and all other persons performing any of the
work under a contract with the Contractor.

Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation
of waste materials or rubbish caused by his operations. At the completion of work he
shall remove all his waste materials and rubbish from and about the project, as well
as all his tools, construction equipment, machinery and surplus materials.

Insurance: The Contractor shall secure and maintain such insurance policies as will

provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

10
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2.17.

2.18.

2.19.

2.20.

2.21.

2.22.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable
to the City with the Engineer within ten (10) Calendar Days after issuance of the Notice
of Award. These Certificates of Insurance shall contain a provision that coverage
afforded under the policies shall not be canceled unless at least thirty (30) Calendar
Days prior written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the
Owner, and all its officers, employees, insurers, and self-insurance pool, from and
against all liability, suits, actions, or other claims of any character, name and
description brought for or on account of any injuries or damages received or sustained
by any person, persons, or property on account of any negligent act or fault of the
Contractor, or of any Contractor’s agent, employee, sub-contractor or supplier in the
execution of, or performance under, any contract which may result from proposal
award. Contractor shall pay any judgment with cost which may be obtained against
the Owner growing out of such injury or damages.

Miscellaneous Conditions: Material Availability: Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify
the Owner immediately if materials specified are discontinued, replaced, or not
available for an extended period of time.

OSHA Standards: All bidders agree and warrant that services performed in response
to this invitation shall conform to the standards declared by the US Department of
Labor under the Occupational Safety and Health Act of 1970 (OSHA). In the event
the services do not conform to OSHA standards, the Owner may require the services
to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary
for each Bidder to satisfy the City of its ability to complete the Work within the Contract
Time set forth in the Contract Documents. The Contract Time is the period of time
allotted in the Contract Documents for completion of the work. The date of
commencement of the work is the date established in a Notice to Proceed. If there is
no Notice to Proceed, it shall be the date of the Contract or such other date as may
be established therein, or as established as entered on the Bid Form. The Date of
Final Completion of the work is the date certified by the Owner when all construction,
and all other work associated to include, but not be limited to: testing, QA/QC, receipt
of required reports and/or forms, grant requirements (if applicable), punch list items,
clean-up, receipt of drawings and/or as-builts, etc., is fully complete, and in
accordance with the Contract Documents.

Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s

11
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2.23.

2.24.

2.25.

2.26.

Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the
Owner shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier's check drawn on
an approved national bank or trust company in the state of Colorado, and made
payable without condition to the City; or a Bid Bond written by an approved corporate
surety in favor of the City. The amount of the Bid Guaranty shall not be less than 5%
of the total Bid amount. Once a Bid is accepted and a Contact is awarded, the
apparent successful bidder has ten calendar days to enter into a contractor in the form
prescribed and to furnish the bonds with a legally responsible and approved surety.
Failure to do so will result | forfeiture of the Bid Guaranty to the City as Liquidated
Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days
from the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract
amount as security for the faithful performance and payment of all Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect for the
duration of the Warranty Period (as specified in the Special Conditions). Contractor
shall also furnish other bonds that may be required by the Special Conditions. All
bonds shall be in the forms prescribed by the Contract Documents and be executed
by such sureties as (1) are licensed to conduct business in the State of Colorado and
(2) are named in the current list of “Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
published in Circular 570 (amended) by the Audit Staff, Bureau of Accounts, U.S.
Treasury Department. All bonds singed by an agent must be accompanied by a
certified copy of the Authority Act. If the surety on any bond furnished by the
Contractor is declared bankrupt, or becomes insolvent, or its rights to do business in
Colorado are terminated, or it ceases to meet the requirements of clauses (1) and (2)
of this section, Contractor shall within five (5) days thereafter substitute another bond
and surety, both of which shall be acceptable to the City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments
will be five (5) percent of the value of the completed work, and not greater than five (5)
percent of the amount of the Contract. When the retainage has reached five (5) percent
of the amount of the Contract no further retainage will be made and this amount will
be retained until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: Should the Successful
Bidder fail or refuse to enter into the Contract within ten Calendar Days from the
issuance of the Notice of Award, the City shall be entitled to collect the amount of such
Bidder's Bid Guaranty as Liquidated Damages, not as a penalty but in consideration
of the mutual release by the City and the Successful Bidder of all claims arising from
the City’s issuance of the Notice of Award and the Successful Bidder’s failure to enter

12
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into the Contract and the costs to award the Contract to any other Bidder, to
readvertise, or otherwise dispose of the Work as the City may determine best serves
its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: If the
Contractor does not achieve Final Completion by the required date, whether by
neglect, refusal or any other reason, the parties agree and stipulate that the Contractor
shall pay liquidated damages to the City for each such day that final completion is late.
As provided elsewhere, this provision does not apply for delays caused by the City.
The date for Final Completion may be extended in writing by the Owner.

The Contractor agrees that as a part of the consideration for the City’s awarding of
this Contract liquidated damages in the daily amount of $500.00 is reasonable and
necessary to pay for the actual damages resulting from such delay. The parties agree
that the real costs and injury to the City for such delay include hard to quantify items
such as: additional engineering, inspection and oversight by the City and its agents;
additional contract administration; inability to apply the efforts of those employees to
the other work of the City; perceived inefficiency of the City; citizens having to deal
with the construction and the Work, rather than having the benefit of a completed
Work, on time; inconvenience to the public; loss of reputation and community standing
for the City during times when such things are very important and very difficult to
maintain.

The Contractor must complete the Work and achieve final completion included under
the Bid Schedule in the number of consecutive calendar days after the City gives is
written Notice to Proceed. When the Contractor considers the entire Work ready for
its intended use, Contractor shall certify in writing that the Work is fully complete. Final
Completion date is the date by which the Contractor shall have fully completed all
clean-up, and all items that were identified by the City in the inspection for final
completion. Unless otherwise stated in the Special Conditions, for purposes of this
liquidated damages clause, the Work shall not be finished and the Contract time shall
continue to accrue until the City gives its written Final Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand
thereof after having failed to achieve Final Completion on time, the City shall first look
to any retainage or other funds from which to pay said liquidated damages; if retainage
or other liquid funds are not available to pay said liquidated damages amounts, the
Surety on the Contractor's Performance Bond and Payment Bond shall pay such
liquidated damages. In addition, the City may withhold all, or any part of, such
liquidated damages from any payment otherwise due the Contractor.

Liquidated damages as provided do not include any sums to reimburse the City for
extra costs which the City may become obligated to pay on other contracts which were
delayed or extended because of the Contractor’s failure to complete the Work within
the Contract Time. Should the City incur additional costs because of delays or
extensions to other contracts resulting from the Contractor's failure of timely
performance, the Contractor agrees to pay these costs that the City incurs because
of the Contractor’'s delay, and these payments are separate from and in addition to
any liquidated damages.

13
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2.29.

2.30.

2.31.

The Contractor agrees that the City may use its own forces or hire other parties to
obtain Final Completion of the work if the time of completion has elapsed and the
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages
provided for, the Contractor agrees to reimburse the City for all expenses thus
incurred.

Contingency/Force Account/Minor Contract Revisions: Contingency/Force
Account/Minor Contract Revisions work will be authorized by the Owner’'s Project
Manager and is defined as minor expenses to cover miscellaneous or unforeseen
expenses related to the project. The expenses are not included in the Drawings,
Specifications, or Scope of Work and are necessary to accomplish the scope of this
contract. Contingency/Force Account/Minor Contract Revisions Authorization will be
directed by the Owner through an approved form. Contingency/Force Account/Minor
Contract Revisions funds are the property of the Owner and any Contingency/Force
Account/Minor Contract Revisions funds, not required for project completion, shall
remain the property of the Owner. Contractor is not entitled to any Contingency/Force
Account/Minor Contract Revisions funds, that are not authorized by Owner or Owner’s
Project Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having
jurisdiction for the safety of persons or property or to protect them from damage, injury
or loss. Contractor shall erect and maintain, as required by existing safeguards for
safety and protection, and all reasonable precautions, including posting danger signs
or other warnings against hazards promulgating safety regulations and notifying
owners and users of adjacent utilities. When or where any direct or indirect damage
or injury is done to public or private property by or on account of any act, omission,
neglect, or misconduct by the Contractor in the execution of the work, or in
consequence of the non-execution thereof by the Contractor, he shall restore, at his
own expense, such property to a condition similar or equal to that existing before such
damage or injury was done, by repairing, rebuilding, or otherwise restoring as may be
directed, or it shall make good such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order
changes in the work within the general scope of the contract consisting of additions,
deletions or other revisions, the contract sum and the contract time being adjusted
accordingly. All such changes in the work shall be authorized by Change Order and
shall be executed under the applicable conditions of the contract documents. A
Change Order is a written order to the Contractor signed by the Owner issued after
the execution of the contract, authorizing a change in the work or an adjustment in the
contract sum or the contract time. The contract sum and the contract time may be
changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the
Owner written notice thereof within a reasonable time after the occurrence of the event
giving rise to such claim. This notice shall be given by the Contractor before
proceeding to execute the work, except in an emergency endangering life or property
in which case the Contractor shall precede in accordance with the regulations on
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2.33.

2.34.

2.34.

2.35.

2.36.

2.37.

safety. No such claim shall be valid unless so made. Any change in the contract sum
or contract time resulting from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the
contract time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time.
The Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary.
If within one (1) year after the date of completion or within such longer period of time
as may be prescribed by law or by the terms of any applicable special guarantee
required by the contract documents, any of the work found to be defective or not in
accordance with the contract documents, the Contractor shall correct it promptly after
receipt of a written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give
such notice promptly after discover of condition. All such defective or non-conforming
work under the above paragraphs shall be removed from the site where necessary
and the work shall be corrected to comply with the contract documents without cost to
the Owner. The Contractor shall bear the cost of making good all work of separate
Contractors destroyed or damaged by such removal or correction. If the Owner
prefers to accept defective or non-conforming work, he may do so instead of requiring
its removal and correction, in which case a Change Order will be issued to reflect an
appropriate reduction in the payment or contract sum, or, if the amount is determined
after final payment, it shall be paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local
laws governing or covering this type of service and the fulfilment of all ADA
(Americans with Disabilities Act) requirements.

Confidentiality: All information disclosed by the Owner to the Contractor for the

purpose of the work to be done or information that comes to the attention of the
Contractor during the course of performing such work is to be kept strictly confidential.
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2.38.

2.39.

2.40.

2.41.

2.42.

2.43.

2.44.

2.45.

Conflict of Interest: No public official and/or City/County employee shall have
interest in any contract resulting from this IFB.

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or,
(4) for convenience terminated by either party with a written Notice of Cancellation
stating therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per
agreement with the Owner, the Contractor, by submitting a Bid, agrees to the following
conditions:

2.40.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.40.2. The Contractor, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.40.3. Notices, advertisements, and solicitations placed in accordance with federal
law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations
presented in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract
employ illegal alien workers or otherwise violate the provisions of the Federal
Immigration Reform and Control Act of 1986 and/or the immigration compliance
requirements of State of Colorado C.R.S. § 8-17.5-101, ef.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter
into any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor
responsible for any costs resulting in additional purchase and administrative services.
This remedy shall be in addition to any other remedies that the Owner may have.

Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
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2.46.

2.47.

2.48.

enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.

Force Majeure: The Contractor shall not be held responsible for failure to perform
the duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any
circumstances, be considered servants or agents of the Owner. The Owner shall be
at no time legally responsible for any negligence or other wrongdoing by the
Contractor, its servants, or agents. The Owner shall not withhold from the contract
payments to the Contractor any federal or state unemployment taxes, federal or state
income taxes, Social Security Tax or any other amounts for benefits to the Contractor.
Further, the Owner shall not provide to the Contractor any insurance coverage or other
benefits, including Workers' Compensation, normally provided by the Owner for its
employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions
that do not conform to the terms and conditions of this Invitation for Bid is subject to
rejection as non-responsive. The Owner reserves the right to permit the Contractor to
withdraw nonconforming terms and conditions from its bid prior to a determination by
the Owner of non-responsiveness based on the submission of nonconforming terms
and conditions.

Items for non-responsiveness may include, but not be limited to:
a. Submission of the Bid on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or altenate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;

h. Tying of the Bid with any other bid or contract; and
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i. Failure to calculate Bid prices as described herein.

2.49. Evaluation of Bids and Offerors: The Owner reserves the right to:

- reject any and all Bids,

- waive any and all informalities,

- consider any prompt payment discounts offered by Bidder,

- negotiate final terms with the Successful Bidder,

- take into consideration past performance of previous awards/contracts with the
Owner of any Contractor, Vendor, Firm, Supplier, or Service Provider in determining
final award. and

- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words.
Discrepancies between Unit Prices and Extended Prices will be resolved in favor of the
Unit Prices. Discrepancies between the indicated sum of any column of figures and the
correct sum thereof will be resolved in favor of the correct sum. The corrected extensions
and totals will be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of
material or equipment) proposed for those portions of the work as to which the identity
of Subcontractors and other persons and organizations must be submitted. Operating
costs, maintenance considerations performance data, and guarantees of materials and
equipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Offeror shall fumish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the
Contract and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of
the Offeror as the Owner deems necessary to establish the responsibility, qualifications
and financial ability of the Offeror and, by its signature thereon, authorizes the Owner to
obtain reference information concerning the Offeror and releases the party providing
such information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.
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2.51.

2.52.

2.53.

2.54.

2.55.

2.56.

The Owner reserves the right to accept or reject the Work contained in any of the Price
Bid Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all
the bid items in an individual bid schedule. In the event that the Work is contained in
more than one Bid Schedule, the City may award Schedules individually or in
combination. In the case of two Bid Schedules which are alternative to each other,
only one of such alternative Schedules will be awarded. Within forty-five (45) Calendar
Days of Bid Opening, the City will issue a Notice of Award to the Successful Bidder
which will be accompanied by four (4) unsigned copies of the Contract and the
Performance and Payment Bond forms. Within ten (10) Calendar Days thereafter, the
Successful Bidder shall sign and deliver four (4) copies of the Contract, Performance
Bond, Payment Bond and Certificates of Insurance to the City. Within ten (10)
Calendar Days thereafter, the City will deliver two (2) fully executed counterparts of
the Contract to the Contractor. No contract shall exist between the Successful Bidder
and the City and the Successful Bidder shall have no rights at law or in equity until the
Contract has been duly executed by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents
set forth in this Paragraph within the prescribed time shall be just cause of annulment
of the award, and forfeiture of the Bid Guaranty. The award of Contract may then be
made to the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of
the Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect
the terms, conditions, or specifications stated in this document and/or resulting
agreement. All modifications to this request and any agreement must be made in
writing by the Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement
resulting from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of
the City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this
IFB are the responsibility of the company and cannot be charged to the Owner.
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2.58.

2.59.

2.60.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to
this agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado law prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for
the City/County. Other governmental entities may be extended the opportunity to
utilize the resultant contract award with the agreement of the successful provider and
the participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include
quantities for any other jurisdiction. The City or County will be responsible only for the
award for its jurisdiction. Other participating entities will place their own awards on
their respective Purchase Orders through their purchasing office or use their
purchasing card for purchase/payment as authorized or agreed upon between the
provider and the individual entity. The City/County accepts no liability for payment of
orders placed by other participating jurisdictions that choose to piggy-back on our
solicitation. Orders placed by participating jurisdictions under the terms of this
solicitation will indicate their specific delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to
be employed on public works projects. Contractor shall, upon reasonable notice
provided by the Owner, permit the Owner to inspect documentation of identification
and residency required by C.R.S. §8-17-101(2)(a). If Contractor claims it is entitled to
a waiver pursuant to C.R.S. §8-17-101(1), Contractor shall state that there is
insufficient Colorado labor to perform the work such that compliance with Article 17
would create an undue burden that would substantially prevent a project from
proceeding to completion and shall include evidence demonstrating the insufficiency
and undue burden in its response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S.
§8-17-101(2)(a).

2.60.1. "Public Works project" is defined as:
(a) any construction, alteration, repair, demolition, or improvement of any
land, building, structure, facility, road, highway, bridge, or other public
improvement suitable for and intended for use in the promotion of the
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3.1.

3.2.

3.3.

public health, welfare, or safety and any maintenance programs for the
upkeep of such projects

(b)  for which appropriate or expenditure of moneys may be reasonably
expected to be $500,000.00 or more in the aggregate for any fiscal
year

(c) except any project that receives federal moneys.

3. Statement of Work

GENERAL: The work request is for installation of a left turn lane in Monument Road
at the Frog Pond Subdivision (at 2501 Monument Road) for the City of Grand Junction.
The improvements will include Aggregate Base Course, Concrete Elements, Asphalt
placement, and Striping.

PROJECT DESCRIPTION: The project includes approximately 230 tons of hot mix
asphalt underlain by 732 tons of Class 6 aggregate base course for a left-turn lane in
Monument Road at 2501 Monument Road. This project also includes removal of
asphalt and pavement marking, removal and replacement of the concrete path, new
concrete curb and walls and new pavement marking. All dimensions, scope of work,
and schedule should be verified by Contractors prior to submission of bids.

SPECIAL CONDITIONS & PROVISIONS:

3.3.1 Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on August 27, 2021 at 10:00am. Meeting location shall
be in the City Hall Auditorium, located at 250 N. 5t Street, Grand Junction, CO. The
purpose of this meeting will be to inspect and to clarify the contents of this Invitation
for Bids (IFB). NOTE: Bidders that are more than 10 minutes late to the meeting shall
not be eligible to submit a bid response to this solicitation process for this project.

3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:
Duane Hoff Jr., Senior Buyer

City of Grand Junction

duaneh@gjcity.org

3.3.3 Project Manager: The Project Manager for the Project is Kirsten Armbruster,
Project Engineer, who can be reached at (970)244-1421. During Construction, all
notices, letters, submittals, and other communications directed to the City shall be
addressed and mailed or delivered to:

City of Grand Junction

Department of Public Works and Planning
Attn: Kirsten Armbruster, Project Manager
250 North Fifth Street

Grand Junction, CO 81501

3.3.4 Affirmative Action: The Contractor is not required to submit a written
Affirmative Action Program for the Project.
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3.3.5 Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful completion of
the project.

The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

3.3.6 Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and requirements
for providing such services.

3.3.7 Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if any,
and (4) the City’s Purchasing Department’s acceptance of the bid by “Notice of Award”
or by “Purchase Order”. All Exhibits and Attachments included In the IFB shall be
incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and, performance
shall be governed solely by the specifications and requirements contained therein.

B. Any change to the contract, whether by modification and/or supplementation, must
be accomplished by a formal contract amendment signed and approved by and
between the duly authorized representative of the bidder and the City Purchasing
Division or by a modified Purchase Order prior to the effective date of such
modification. The bidder expressly and explicitly understands and agrees that no other
method and/or no other document, including acts and oral communications by or from
any person, shall be used or construed as an amendment or modification to the
contract.

3.3.8 Time of Completion: The scheduled time of Completion for the Project is 36
Calendar Days from the starting date specified in the Notice to Proceed.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth
in Article 1, Section 3 (Definitions and Terms) of the General Contract Conditions.

3.3.9 Working Days and Hours: The working days and hours shall be as stated in
the General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:

All work shall be performed between the hours of 7:00 AM to 5:00 PM.

3.3.10 Licenses and Permits: Contractor is responsible for obtaining all necessary

licenses and permits required for Construction, at Contractors expense. See Section
2.12. Contractor shall supply to Owner all copies of finalized permits.
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3.3.11 Permits: The following permits are required for the Project and will be obtained
by the City at no cost to the Contractor:
None

The following permits are required for the Project and shall be obtained and paid for
by the Contractor, with the costs included in the total bid price for the Project:

Work in the Right-of-Way Permit

3.3.12 City Furnished Materials: The City will furnish the following materials for the
Project:

° None

3.3.13 Project Newsletters: A newsletter for the Project will be prepared and
distributed by the City. It will include general information about the Project including
interruptions in utility services, street closures, parking restrictions, project schedule,
and the names and telephone numbers of the contacts for the City and Contractor.
The newsletter will be mailed approximately one week before the Contractor
commences work.

The Contractor will be responsible for notifying all businesses and / or residents
located adjacent to the work. Door hanger notifications shall be distributed at least
two (2) working days prior to the day the work is scheduled to begin.

3.3.14 Project Sign: Project signs, if any, will be furnished and installed by the City.

3.3.15 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the City,
only.

3.3.16 Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.

3.3.17 Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on Uniform Traffic
Control Devices. A Traffic Control Plan shall be prepared by the Contractor and
reviewed by the City two days prior to the pre-construction meeting.

3.3.18 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
have been deposited or swept into gutters, and onto sidewalks and driveways as a
result of sidewalk operations. The costs for all clean-up work shall be considered
incidental and will not be paid for separately.

3.3.19 Quality Control Testing: Supplier shall perform quality control testing on
concrete. The City will perform all other necessary QA/QC.

3.3.20 Schedule of Submittals: Contractor shall deliver these submittals at least two
days prior to the pre-construction meeting:
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34.

. Traffic Control Plans
) Project Schedule

3.3.21 Uranium Mill Tailings: It is anticipated that radioactive mill tailings will not be
encountered on this Project.

3.3.22 Fugitive Petroleum or Other Contamination: It is anticipated that soil
contamination from fugitive petroleum or other contaminants will not be encountered
with the Project.

3.3.23 Excess Material: All excess materials shall be disposed in accordance with
General Contract Condition Section 50.

3.3.24 Existing Utilities and Structures: Ultilities were not potholed during design
of this project. The location of existing utilities and structures shown on the Plans is
approximate with the information gathered during design. It is the responsibility of the
Contractor to pothole/locate and protect all structures and utilities in accordance with
General Contract Condition Section 37.

3.3.25 Incidental Items: Any item of work not specifically identified or paid for directly,
but which is necessary for the satisfactory completion of any paid items of work, will
be considered as incidental to those items, and will be included in the cost of those
items.

3.3.26 Survey: The Contractor shall give the City survey crew a minimum of 72 hours’
notice for all requested survey.

3.3.27 Work to be Performed by the City (Prior to Construction):
° None

3.3.28 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The
existing sidewalks, pans, fillets, curb and gutter are in good serviceable condition. In
most instances the installation of new sidewalk and pavement will be adjacent to
existing concrete. The Contractor will need to protect all concrete adjacent to
construction. If the concrete is damaged during construction the Contractor will be
responsible for its replacement at no cost to the City. The Contractor, the City Project
Inspector, and/or the City Project Manager will walk and record any concrete that is
deemed to be damaged before construction has started.

3.3.29 ACI Concrete and Flatwork Finisher and Technician: Hand finishing
concrete will be permitted only when performed under the direct supervision of a
craftsman holding the following certificate: =~ ACI Concrete Flatwork Finisher and
Technician (ACICFFT) or other Flatwork Finisher certification program approved by
the City Engineering Manager.

SCOPE OF WORK:

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION:
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The City of Grand Junction Standard Specifications for Road and Bridge
Construction are hereby modified or supplemented for this Project by the following
modifications to The Standard Specifications for Road and Bridge Construction,
State Department of Highways, Division of Highways, State of Colorado:

SP-1_SECTION 601 — STRUCTURAL CONCRETE

Section 601 of the Standard Specifications is hereby revised for this project as follows:
Subsection 601.02, Classification:
CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS:

4,500 PSI Compressive at 28 Days

6% air £1.5%

Slump 4”, Loads exceeding 4 2" shall be rejected
Maximum Water Cement Ratio no greater than 0.45.

Subsection 601.06, Batching:
This CDOT Specification has been added to this Project:

The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.
Concrete delivered without a batch ticket containing complete information as specified shall
be rejected. The Contractor shall collect and complete the batch ticket at the placement
site and deliver all batch tickets to the Engineer or his representative at the end of each
day. The Engineer or his representative shall have access to the batch tickets at any time
during the placement. The following information shall be provided on each ticket:

1. Suppliers name and date

2. Truck number

3. Project name and location

4. Concrete class and designation number

5. Cubic yards batched

6. Type brand and amount of each admixture

7. Type, brand, and amount of cement and fly ash
8. Weights of fine and coarse aggregates

9. Moisture of fine and coarse aggregates

10. Gallons of batch water

The contractor shall add the following information to the batch ticket at time of placement:
1. Gallons of water added by the truck operator.
2. Number of revolutions of the drum for mixing
3. Discharge time

SP-2 SECTION 304 - AGGREGATE BASE COURSE

Section 304 of the Standard Specifications is hereby revised for this project as follows:
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Subsection 304.01 shall include the following:

In areas of asphalt overlay where there is no curb and gutter and/or a drainage pan, the
Contractor shall backfill the shoulder with Class-6 Aggregate Base Course immediately
following the overlay. The shoulder shall have a slope of 12:1 or flatter and shall extend a
maximum 4’ from the edge of asphalt. The aggregate base course shall be brought level
to the new pavement surface and compacted. An exception to this will be made in areas
where shoulder material would extend into existing yards or landscaping adjacent to the
roadway. Inthese locations, it will be necessary to provide materials that match the existing
landscape.

SP-3 SECTION 401 — PLANT MIX PAVEMENTS - GENERAL

REVISION OF SECTION 401
PLANT MIX PAVEMENTS

Section 401 if the Standard Specifications are hereby revised for this project as follows:

401.01 Description.

Add the following:

This work shall consist of providing a Hot Mix Asphalt (HMA) to be placed as shown on the plans,
or as directed by the Owner. The Contractor shall be responsible for Process Control (PC) of the
HMA; including the design, and control of the quality of the material incorporated into the project.

401.02 Composition of Mixtures.
Delete subparagraph (a) Mix Design and replace with the following:

A Job Mix Formula (JMF) design shall be submitted for each mixture required, at least 10 calendar
days prior to placing any mix on the project, for acceptance by the Owner. JMF’s previously
approved by CDOT within the past six months may be utilized. The JMF design shall be determined
using AASHTO T-312 or CP-L 5115 for the Method of Mixture Design. Grading ST, SX, and S shall
be designed using 100mm molds. The job mix gradation shall be wholly within the Master Range
Table in subsection 703.04 before the tolerances shown in Section 401 are applied.

Designs shall be developed and performed in a materials laboratory that meets the requirements set
forth by AASHTO Materials Reference Laboratory (AMRL) for all testing procedures. The
design shall be stamped and signed by a Professional Engineer licensed in the State of Colorado. In
addition, the Contractor shall submit, as part of the mixture design, laboratory data documents to
verify the following:

e QGradation, specific gravity, source and description of individual aggregate and
properties, and the final blend.

e Aggregate physical properties.

e Source and Grade of the Performance Graded Binder.

e Proposed Design Job Mix: aggregate and additive blending, final gradation, optimum
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binder content.
e Mixing and compaction temperatures used.
e Mixture properties shall be determined with a minimum of four binder contents.

The JMF for each mixture shall establish a single percentage of aggregate passing each required sieve
size, a single percentage of asphalt cement to be added to the aggregate, and a single temperature for
the mixture at the discharge point of the plant.

The Owner reserves the right to verify the asphalt supplier’s mix design for each JMF design
utilizing materials produced and stockpiled. The asphalt supplier shall provide, at no cost, a sufficient
quantity of each aggregate, mineral filler, Recycled Asphalt Pavement (RAP), and additive for the
required laboratory tests, as well as all Certificates of Conformance/ Compliance at any time on any
material used. The Asphalt Supplier shall provide copies of quality control testing results during
the production of HMA used within one business day from the sampling date.

Mixture design of HMA shall meet the requirements of Table 403-1 and Table 403-2 in the Revision
to Section 403. For mixes requiring a design gyration of 100 (ESALs greater than 3 million) the
Project Special Conditions should be used. This gyration is not recommended for the majority of
roads within Mesa County.

Delete subparagraph (b) Mixtures Furnished to the Project and replace with the following:

Production verification shall occur prior to, or during, the start of the project. Volumetric properties
of the mix shall be verified by LabCAT Level C Certified Technicians. If the mix was produced for
another project within the last 90 days, data from that project can be submitted for verification. All
mixtures furnished for the project shall conform within the ranges of tolerance listed in Table
401.02A. The mix verification test reports shall be submitted to the Owner prior to mix placement.

TABLE
401.02A
Production Mix
Tolerances

Property Tolerance
Asphalt Cement Content + 0.3%
VMA +£1.2%

Air Voids +1.2%

Verification testing for binder content, gradation and physical properties shall be performed at the
frequencies listed in Table 401.23-1.

There shall be no substitutions of materials allowed during production, unless approved in advance
by the Owner. All substitutions will require checkpoint verification. If the checkpoint differs from
the Job Mix Formula (JMF), a new mix design will be required. Upon request of the Owner, the
binder grade may be changed by one available binder grade level without requiring a new mix design.

27



DocuSign Envelope ID: 0FF99809-D625-4FC1-B6B0-DD91532004D2

Should a change in the source of any material used in the production of HMA (aggregate, mineral
filler, lime, or performance graded asphalt binder) occur, a one point verification test (at optimum
binder content) of the mix must be performed to verify that the applicable criteria shown on Table
403-1 (HMA) and Table 403-2 (VMA) of Revision to Section 403 are still met. If this testing shows
noncompliance, the Contractor shall establish a new job mix design and obtain approval by the
Owner before the new HMA is used.

Add the following new subparagraphs:

(¢c) Reclaimed Asphalt Pavement (RAP). RAP shall be allowed in HMA up to a maximum binder
replacement of 23 percent, unless otherwise specified in the contract, and provided that all the specifications
for the HMA are met. Fine Aggregate Angularity requirements shall apply only to the virgin fraction
of the fine aggregate. RAP shall be of uniform quality and gradation with a maximum size no greater
than the nominal aggregate size of the mix. RAP shall not contain clay balls, vegetable matter, or
other deleterious substances.

The Contractor shall have an approved mix design for the amount of RAP to be used. The AC
content of the RAP utilized in the Contractor RAP mix design shall be the average AC content
determined in accordance with 1B or 1C, below, or alternatively, a minimum of five samples of the
Contractors RAP stockpile may be sampled and the average AC content of the RAP be determined
using AASHTO T-164, Method A or B, or in accordance with 1C below. The Contractor shall
determine the total binder replaced by the binder in the RAP pursuant to the following equation:

Total Binder Replaced = (A x B) x 100/E
Where:

A =RAP % Binder Content *

B =RAP % in Mix *

E = Total Effective Binder Content *

* in decimal format (i.e. 2% is 0.02)
The Total Binder Replaced by the binder in the RAP shall not exceed 23 percent of the effective
binder content of either the mix design or the produced mix.
The Contractor shall have an approved Quality Control (QC) Plan that details how the RAP will be
processed and controlled. The QC plan shall address the following:

1. RAP Processing Techniques. This requires a schematic diagram and narrative that explains
the processing (crushing, screening, and rejecting) and stockpile operation for this specific
project.

2. Control of RAP Asphalt Binder Content (AASHTO T-164, Method A or B). RAP Asphalt
Binder Content may also be determined in accordance with CP-L 5120, provided an RAP
AC content correction factor is determined through correlation testing with AASHTO T-
164, Method A or B. The correction factor shall be determined by performing correlation
testing on the first five samples of the RAP AC content, then at a frequency of one for every
five AC content tests thereafter. The correction factor shall be determined by calculating the
average difference in AC content between CP-L 5120 and AASHTO T-164, Method A or B,
and applying the correction to the AC content determined in accordance with CP-L 5120 :

Frequency: 1 per 1000 tons of processed RAP material (minimum five tests)

28



DocuSign Envelope ID: 0FF99809-D625-4FC1-B6B0-DD91532004D2

3. (Alternate) The Contractor may propose a RAP asphalt content correction factor to be used
in conjunction with CP-L 5120. The proposed CP-L 5120 RAP asphalt content correction
factor shall be used with all RAP asphalt contents tested for the mixture design and quality
control sampling and testing. The methodology of the proposed CP-L 5120 RAP asphalt
content correction factor shall be outlined in detail in the approved RAP QC Plan. Ata
minimum, the proposed CP-L 5120 correction factor shall identify the principal source
locations of the RAP aggregate, gradation of the material tested, and specific ignition oven
serial number used in all the RAP asphalt content testing. The RAP source locations,
material gradation, and specific equipment used shall substantiate the CP-L 5120 asphalt
content correction factor used for the testing. The substantiation must be from data
gathered from historical information or specific asphalt content correction data obtained
from tests performed on similar virgin aggregate sources, virgin material gradations, and
the specific equipment used.

4. Control of RAP Gradation (CP31 or AASHTO T-30):
Frequency: 1 per1000 tons of processed RAP material (minimum three tests, sampling
from belt feed and not stockpile).

5. Process Control Charts shall be maintained for binder content and each screen listed in
Table 401.2C, during addition of any RAP material to the stockpile. The Contractor shall
maintain separate control charts for each RAP stockpile. The control charts shall be
displayed and shall be made available, along with RAP AC extraction testing laboratory
reports to the Engineer upon request.

The processed RAP must be 100 percent passing the 31.5 mm (1% inch) sieve. The aggregate
obtained from the processed RAP shall be 100 percent passing the 25.0 mm (1 inch) sieve. The
aggregate and binder obtained from the processed RAP shall be uniform in all the measured
parameters in accordance with the following:

Table 401.2C
RAP Binder & Aggregate Uniformity Tolerances
Element StandardDeviation
Binder Content 0.5
% Passing ¥4 4.0
% Passing /2” 4.0
% Passing 3/8” 4.0
%Passing #4 4.0
% Passing #8 4.0
% Passing #30 3.0
% Passing #200 1.5

(d) Warm Mix Asphalt (WMA) Technology. The Contractor may choose to use a WMA
Technology that is included on the CDOT  approved  products  list
(https://www.codot.gov/business/apl/asphalt-warm-mix.html).

WMA technologies (additive or foaming) used shall be identified on the mix design, indicating usage
as a workability additive and/or anti-strip additive. WMA shall be submitted and approved by the
Owner for use on a project.
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The addition of WMA additives during production, including foaming, shall be controlled by a
calibrated metering system interlocked with the plant’s controls per the manufacturers’
recommendation. Additives may be added at the asphalt terminal at the dosage rate recommended by
the WMA technology provider. The foaming process mixes water and binder to create microscopic
steam bubbles. Typical water injection rate is < 2% of binder flow rate or per manufacturers’
recommendation.

(e) Anti-Strip Additives. Anti-Strip shall be added into the HMA. Anti-Strip agents may be liquids
(added to the binder), lime (added to the aggregates) or other products, and shall be submitted for
approval by the Owner.

The minimum value for Tensile Strength Ratio (TSR) tested in accordance with Table 401.21-1 shall be
80% for the mix design and 70% during production.

There are various types of liquid Anti-Strips. Amine and Organo-silane type liquid Anti-Strip
additives are physically mixed with the asphalt binder. Liquid Anti-Strip agents shall be added
per the manufacture’s recommendations. Typical product dosages are provided in Table 401.2E-
1.

TABLE 401.2E-1
Liquid Anti-Strip Dosage Rates

Type Typical Dosage Rate
Amine 0.4% to 0.8%
Organo-silane 0.05% t0 0.15%

WMA chemical products which display Anti-Stripping characteristics will be classified, and
identified on the mix design, as a liquid Anti-Strip additive.

When a liquid Anti-Strip additive is used, the Contractor shall include the following
information with the mix design submission:

e Information on the type of liquid Anti-Strip additive to be supplied, including product
name, product manufacturer/supplier
e Additive rate

e TSR values for the treated mixes
e The proposed method for incorporating the additive into the plant produced mix

401.03 Aggregates.

Add the following:

The percentage of fractured faces shall be as shown in Table 403.1 of the Revision to Section 403.
Grading ST (3/8” nominal) mixes may be used for leveling, maintenance, bike paths, sidewalks and

thin lift overlays. Grading SX (1/2” nominal) mixes shall be used on top and bottom lifts and for
patching. Grading S (3/4” nominal) mixes may be used for bottom lifts.

401.05 Hydrated Lime.
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Add the following:

When used in the HMA, hydrated lime shall be added at the rate of 1% by dry weight of the
aggregate and shall be included in the amount of material passing the No. 200 sieve.

401.06 Asphalt Cement.

Revise the second paragraph to read as follows:
The asphalt cement shall meet the applicable requirements of subsection 702.01.
Add the following:

The Contractor shall provide to the Owner acceptable 'Certifications of Compliance' of each
applicable asphalt binder grade from the supplier. Should testing or certificate show nonconformance
with the specifications, the asphalt binder may be rejected. When production begins, the Contractor
shall, upon request, provide to the Owner a one quart can of each specified asphalt binder for
analysis. Additionally, the Contractor shall provide the refinery test results that pertain to the asphalt
binders used during production.

Based on climatic conditions and reliability, binder grades approved for use in Mesa County are as
follows in Table 401.06A-1:

TABLE
401.06A-1
Recommended Performance Graded
Binders

Condition Non-modified Modified

Binder Binder
Free flowing traffic loads and 300,000 to 1 PG 64-22
million 18K ESAL
Free flowing traffic loads and 300,000 to 1 PG 58-28
million 18K ESAL, plus above 6000 elevation
Slow moving or standing trucks, major street PG 76-28
intersections and/or 10,000,000 18K ESAL (top lift only)

Binder grades other than those shown above shall not be used unless the proposed binder and the mix
design are approved in writing by the OWNER. The asphalt cement shall meet the requirements of
subsection 702.01

401.07 Weather Limitations and Placement Temperatures.

Revise as follows:
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Surface temperatures shall be used to determine placement of APM. APM produced with
documented WMA will be allowed a reduction in minimum surface temperatures for
placement as provided in Table 401.07A-1. Ambient temperatures and other weather conditions shall
be considered prior to placement.

TABLE 401.07A-1
Minimum Surface Temperatures for placement of APM

Minimum Surface Temperature (°F)
Compacted Layer Layers Below
Thickness (in.) Top Layer the Top Layer
Product APM with WMA| APM with WMA
<1% 60 50 50 40
1% -<3 50 45 40 35
3 or more 45 40 35 35

If the Contractor modifies the placement and compaction processes when ambient temperatures are
below minimum surface temperatures in Table 401.07A-1, they shall demonstrate to the Owner the
required in-place density has been achieved. APM cooling software such as PaveCool, or MultiCool
can be used to determine placement and compaction times available.

401.08 Asphalt Mixing Plant.
Delete the last paragraph of the subsection.

401.09 Hauling Equipment.

Add the following:

The Owner may reject any HMA which demonstrates it has been contaminated from a petroleum
distillate release agent. The Owner may reject any uncovered HMA which demonstrates it has been
impacted by contamination and/or weather.

401.10 Asphalt Pavers.
Delete the twelve paragraph and replace with the following:

Contractor shall submit for and receive approval of the screed control devices to be utilized on the
paver prior to use for placing HMA on the project.

Add the following:

A Material Transfer Vehicle (MTV) or Material Transfer Device (MTD) may be required for
placement of the HMA when specified in the contract documents. The MTV shall be a self-propelled
unit with on board storage of material. An MTD is a non-self-propelled unit. Both MTV and MTD
are capable of receiving material from trucks or from the ground, transferring the material from
the unit to a paver hopper insert via a conveyor system.

401.11 Tack Coat.
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Delete and replace with the following:

A tack coat shall be applied between pavement course and to all existing concrete and asphalt surfaces
per Section 407. Tack coat is considered incidental to the cost of the HMA.

401.15 Mixing.

Add the following:

If a WMA technology (additive or foaming) is used, the discharge temperatures may be lowered
during production at the discretion of the Contractor provided all specifications are achieved. Mix
design is to indicate revised allowable discharge temperatures with WMA usage.

401.16 Spreading and Finishing.
Revise as follows:

Joints in the top layer of new pavement shall be located on lane lines unless otherwise shown on the
plans. Longitudinal joints shall be minimized with wide paving pulls. Transverse joints shall be
formed by cutting back on the previous run to expose the full depth of the course. Tack coat material
shall be applied to contact surfaces of all joints before additional mixture is placed against the
previously compacted material.

401.17 Compaction.
Revise as follows:

Equipment used for compaction of the HMA will be at the discretion of the Contractor. The
number, weight, and type of rollers furnished shall be sufficient to obtain the required density and
surface texture.

All joints shall be compacted to 92% of maximum theoretical specific gravity (Rice), taken six inches
offset from the joint. The allowable variance shall be +2%. Joint density will be determined using
nuclear density equipment.

Delete paragraphs six through eight, and paragraphs eleven to the end of the subsection and replace with
the following:

Cores may be used to verify compaction results. The Contractor shall core the pavement, as required
by the Owner; in accordance with AASHTO T 230, Method B, or for field calibration of nuclear
density equipment in accordance with the ASTM D 2950. At a minimum, cores for nuclear density
equipment correlation shall be taken at the beginning of placement of each project or change of mixture
materials or gradation, unless otherwise approved by the Engineer. If the correlation cores were
produced for another project within the last 90 days, data from that project can be submitted for
verification, if no change in materials or gradation has occurred. When cores are used, the
Contractor shall provide all labor and equipment for the coring and repair of the holes.

Along forms, curbs, headers, walls, and all other places not accessible to the rollers, the mixture shall

meet all project compaction specifications. Any mixture that is defective, shall be corrected to meet
the project specifications at the expense of the Contractor.

33



DocuSign Envelope ID: 0FF99809-D625-4FC1-B6B0-DD91532004D2

401.20 Surface Smoothness.
Delete and replace with the following:

The finish transverse and longitudinal surface elevation of the pavement shall be measured using a
10-foot straightedge. Surface smoothness shall be verified following the finish roller pass. Surface
variation shall not exceed 3/16 inch in 10 feet for full lane width paving. For patching, the variation
shall not exceed 3/8 inch in 10 feet. The final pavement surface shall not vary from the specified
cross section by more than one inch at any point. Transverse measurements for variations shall
exclude breaks in the crown sections. If the surface tolerance exceeds 3/16” across transverse joints,
measured in at least three locations, the Contractor shall make corrections to the joint before
proceeding. All corrections shall be made at the Contractor’s expense.

The final surface pavement adjacent to curb and gutter shall be finished from 1/8-inch to 3/8- inches
above the lip for catch curb and shall not extend above the lip for spill curb.

The Contractor shall adjust all manholes, valve boxes, and survey range boxes 1/8 to 1/4- inch
below final grade and adjusted to match the slope of the roadway. Valve boxes and manholes are to
be maintained fully accessible at all times for emergency and maintenance operations. The cost of
adjusting valve boxes, manholes, and survey range boxes shall be included in the work, unless
otherwise specified. The Contractor shall be responsible for any cost incurred by the Owner to provide
access to the covered manholes or valve boxes. Final adjustment of all utility access points shall be
completed within seven days of from the time the HMA was placed.

Add the following new subsections:

401.23 Testing and Inspection

The Contractor shall assume full responsibility for controlling all operations and processes to meet
the Specifications. The Contractor shall perform all tests necessary for process control purposes on
all elements at the frequency listed in Table 401.23-1. The Contractor shall maintain a log of all
process control testing. Test results that have sampling or testing errors shall not be used. Process
control testing shall be performed at the expense of the Contractor.

Laboratories shall be accredited by AASHTO Materials Reference Laboratory (AMRL) for the tests
being performed. Technicians obtaining samples and conducting compaction tests must have a
LabCAT Level A certification. Technicians conducting tests of asphalt content and gradation must
have a LabCAT Level B certification. Technicians performing volumetric testing must have a
LabCAT Level C certification. Equivalent NICET certification for all technicians is acceptable.

When requested by the Owner, the Contractor shall submit a quality control plan that addresses
production, sampling, testing, and qualifications of testing personnel, timing, and methods for making
adjustments to meet the specifications. The Contractor will provide a process or schedule for making
corrections for material that was placed but does not meet specifications as well as obtain a follow
up sample immediately after corrective actions are taken to assess the adequacy of the corrections.
In the event the follow-up process control sample also fails to meet Specification requirements; the
Contractor shall cease production of the asphalt mixture until the problem is adequately resolved
to the satisfaction of the Owner.
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TABLE
401.23-1

Minimum Materials Sampling and Testing
for Process Control and Owners

Acceptance
Test Standard Minimum Frequency
sanpl AASHTOTI68, ASTM D 979 ] |00 onsr ocion
pg ASTM D3665, CP 41
test per dav)
One test for each 250 lineal
In-Place Density AASHTOT 166, T 238, T 230, feet per lane and one test per
CP 81 (nuclear), CP 44 (coring) | 1,000 lineal feet of joint per
lift
Thickness (Core) One test for each 1000
(when called for in ASTM D343 lineal feet per lane
Project specs.)
1/1000 tons or fraction
Air Voids & CP-L 5115 thereof (not less than one
VMA AL 5F-2 test per day)
1/1000 tons or fraction
Gradation AASHTOT 27/T 11, CP 31 thereof (not less than one
test per day)
Hveem/Marshall CP-L 5016 One per project per mix
Stability As used
Applicable
CP-L 5120, AASHTOT 164 or 1/1000 tons or fraction
Binder Content other methods agreed upon thereof (not less than one
between Owner and Contractor test per day)
Maximum 1/1000 tons or fraction
Theoretical Specific | AASHTO T 209 (Rice), CP-L 51 | thereof (not less than one
Gravity (Rice) test per dav)
Lottman Stripping, One per project per mix
TSR & Dry Density | P-L- 5109 used.

Field control testing of dense graded asphalt mixes for the above tests shall meet the requirements of
Table 403-1 and Table 403-2 in the Revision to Section 403.

401.24 Acceptance

If any materials furnished, or work performed, fails to meet the specification requirements, such
deficiencies shall be documented and reported to the Owner. Copies of all process control tests shall
be delivered to the Owner within one business day. Test results that cannot be completed within
one day shall be provided to the Owner no later than three days after the sample was obtained.

Owners Acceptance (OA) test results, if any, and/or Process Control (PC) test results will be

evaluated to determine acceptability. If the Contractor does not meet the project specifications, but
acceptable work has been produced, the Owner shall determine the extent of the work to be accepted.
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If the Owner determines the work is not acceptable, the Contractor shall correct the work, as approved
by the Owner, at the expense of the Contractor.

SP-4 SECTION 403 — HOT MIX ASPHALT

REVISION OF SECTION 403
HOT MIX ASPHALT

Section 403 of the Standard Specifications is hereby revised for this project as follows:
403.02 Materials
Delete and replace with the following:

The materials shall conform to the requirements of subsections 401.2 of the Revised Section 401
above.

The design mix for hot mix asphalt (HMA) shall conform to the following Table 403-1 and Table
403-2:

Table 403-1
Mixture Properties for Hot Mix Asphalt

Value
Property Test Method

. . ; AASHTO T-132,
Air Voids, percent at: N (design) CPL 5115 3.0-4.0
Lab Compaction (Revolutions): N (design) CPL 5115 75
Hveem Stability, (Grading ST, SX & S only) CPL 5106 28 min.
Aggregate Retained on the 4.75 mm (No. 4) Sieve
for S, SX and SG, and on the 2.36mm (No. 8) o) s
Sieve for ST and SF with at least 2 Mechanically CP 45 60% min.
Induced fractured faces

AASHTO T-283
Accelerated Moisture Susceptibility Tensile Method B,
Strength Ratio (Lottman)(for S & SX mixes) CPL 5109 80 min.
Method B

. . . . . CPL 5109 .

Minimum Dry Split Tensile Strength, kPa (psi) Method B 205 (30) min.
— - .

Vgu}s in the Mineral Aggregate (VMA) % CP 48, AI-SP2 See Table
minimum 403-2
Voids Filled with Asphalt (VFA) AIMS-2 65-80%
Dust to Asphalt Ratio:

Fine Gradation CP 50 0.6-12

Coarse Gradation 0.8-1.6
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Value
Property Test Method

Note:
Note:

Note:

AI MS-2 = Asphalt Institute Manual Series 2

Mixes with gradations having less than 40% passing the 4.75 mm (No. 4) sieve shall be
approached with caution because of constructability problems.

Gradations for mixes with a nominal maximum aggregate size of one-inch or larger are
considered a coarse gradation if they pass below the maximum density line at the #4
screen.

Gradations for mixes with a nominal maximum aggregate size of 3/4” to 3/8” are
considered a coarse gradation if they pass below the maximum density line at the #8
screen.

Gradations for mixes with a nominal maximum aggregate size of #4 or smaller are
considered a coarse gradation if they pass below the maximum density line at the #16
screen.

Table 403-2
Minimum Voeids in Mineral Aggregate (VMA)
Nominal ***PDesign Air Voids **
Maximum Size*,
mm (inches) 3.5% 4.0% 4.5%
37.5(1%) 11.6 11.7 11.8
25.0(1) 12.6 12.7 12.8
19.0 (34) 13.6 13.7 13.8
12.5 (%) 14.6 14.7 14.8
9.5 (3%) 15.6 15.7 15.8
4.75 (No.4) 16.6 16.7 16.8
*  The Nominal Maximum Size is defined as one sieve larger than the first sieve to
retain more than 10%.
** Interpolate specified VMA values for design air voids between those listed.
*** Extrapolate specified VMA values for production air voids beyond those listed.

403.03 Construction Requirements

Delete the first paragraph and replace with the following:

The construction requirements shall be as prescribed in subsections 401.3 through 401.14 of the
Revised Section 401 above.

403.04 Method of Measurement

Delete and replace with the following:

Hot Mix Asphalt will be measured by the ton or the square yard. Batch weights will not be permitted
as a method of measurement when measured by the ton. The tonnage shall be the weight used in the
accepted pavement.
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403.05 Basis of Payment
Delete and replace with the following:

The accepted quantities of hot mix asphalt will be paid for in accordance with subsection 401.22, at
the contract unit price per ton or square yard for the asphalt mixture.

Payment will be made under:

Pay Item Pay Unit
Hot Mix Asphalt (Grading  )(PG__ ) Ton

Hot Mix Asphalt (Grading (PG _ ) Square Yard
Hot Mix Asphalt (Patching) Square Yard

Aggregate, asphalt cement, asphalt recycling agent, additives, hydrated lime, tack coat, and all other
work necessary to complete each hot mix asphalt items will not be paid for separately but shall be
included in the unit price bid.

Excavation, preparation, and tack coat of areas to be patched will not be measured and paid for
separately but shall be included in the work.

SP-5 SECTION 407 — PRIME COAT, TACK COAT, AND REJUVINATING AGENT

REVISIONS OF SECTION 407
PRIME COAT, TACK COAT, AND REJUVENATING AGENT

Section 407 of the Standard Specifications is hereby revised for this project as follows:

407.01 Description

Add the following:

Prior to placement of APM, a tack coat shall be applied to all existing concrete and asphalt surfaces.
407.02 Asphalt Material.

Add the following:

The tack coat shall meet the specification for emulsified asphalt, consisting of CSS-1h or SS-1h, and conform
to AASHTO M208 or M140.

407.07 Application of Asphalt Material.

Add the following:

The tack coat shall be applied at the rates specified in Table 407-1. The surface receiving the tack coat shall
be dry and clean, and dust, debris, and foreign matter shall be removed. Tack coat shall be applied uniformly.
The Contractor shall allow the tack coat to cure (dehydrate) prior to the placement of APM. If the tack

becomes contaminated during construction, it shall be cleaned, and if necessary, additional tack coat shall be
reapplied and allowed to cure before paving resumes.
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TABLE 407-1
Tack Coat Application
Rates
N Application Rate (gal/yd“)
M Candihien Residual Undiluted Diluted (1:1)
New asphalt 0.03 - 0.04 0.05— 0.07 0.10-0.13
Oxidized asphalt 0.04 - 0.06 0.07-0.10 0.13-0.20
Milled Surface (asphalt) 0.06 — 0.08 0.10—0.13 0.20-0.30
Milled Surface (PCC) 0.06 — 0.08 0.10-0.13 0.20-0.30
Portland Cement Concrete 0.04 — 0.06 0.07-0.10 0.13-0.20

407.09 Method of Measurement and Basis of Payment.

Delete and replace the following:

Tack Coat will not be measured and paid separately but shall be considered included in the work for Section
401 — Asphalt Pavement Materials.

3.5.

3.6.

3.7.

Attachments:

Appendix A: Project Submittal Form
Appendix B: Geotechnical Report
Appendix C: Construction Drawings

Contractor Bid Documents: For Contractor’s convenience, the following is a list of
forms/items to be submitted with the Contractor's bid response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the
Contractor’s responsibility to ensure all forms/items are submitted.

- Contractor’s Bid Form
- Price Bid Schedule
- References

IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available August 18, 2021

Mandatory Pre-Bid Meeting August 27, 2021

Inquiry deadline, no questions after this date September 2, 2021

Addendum Posted September 7, 2021

Submittal deadline for proposals September 13, 2021

Notice of Award & Contract execution September 20, 2021

Bonding & Insurance Cert due September 27, 2021

Preconstruction meeting September 27, 2021

Work begins no later than Upon Receipt of Notice to
Proceed

Final Completion 36 Calendar Days from Notice
to Proceed

Holidays: None
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4. Contractor’s Bid Form

Bid Date:

Project: IFB-4945-21-DH “Monument Road Left Turn Lane at Frog Pond Subdivision”

Bidding Company:

Name of Authorized Agent:

Email

Telephone Address

City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor's Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

¢ Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the
purpose of restricting competition.

¢ No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting
competition.

¢ The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and
is legally responsible for the offer with regard to supporting documentation and prices provided.

¢ Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-03544.
The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.
City of Grand Junction payment terms shall be Net 30 days.
Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within

days after the receipt of the invoice. The Owner reserves the right to consider any such discounts when

determining the bid award that are no less than Net 10 days.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents.
State number of Addenda received:

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.
By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:
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Bid Schedule: Monument Rd Left Turn Lane at Frog Pond Subdivision

ltem
No. Description Quantity Units Unit Price Total Price
1 202- Removal of Sidewalk 106. SqYd $ $
00175
2 202- Removal of Asphalt Mat 90. SqvYd $ $
00220
3 202- Removal of Asphalt Mat (Milling 1 1/2" 90. SqYd $ $
00226 Deep)(T-top)
4 202- Removal of Pavement Marking (Planing) 3,322. LinFt $ $
00250
5 203- Unclassified Excavation 537. CuYd $ $
00000
6 304- Aggregate Base Course (Class 6) 732. Tons $ $
06000
7 403 Hot Mix Asphalt (5 1/2 inch thick) 230. Tons $ $
(Grading SX, 75, Binder Grade PG 64-
22)
8 504 Concrete Wall (Class D) (Includes 15. CuYd $ $
associated black Reinforcing Steel and
any necessary appurtenances to
complete work)
9 608- Detectable Warnings (Cast Iron) Wet Set 10. Each $ $
00015 (2'x 2"
10  608- Concrete Bikeway (6" Thick) to include 6" 106. SqYd $ $
00040 of Class 6 Aggregate Base Course.
11 609- Concrete Curb CDOT Type 2 (Sect. B) 6 255. LinFt $ $
20010 inch Barrier (Includes 6" of Class 6 ABC)
12  620- Sanitary Facility 1. Each $ $
00020
13  625- Construction Surveying Lump Sum --- $
00000
14  626- Mobilization Lump Sum --- $
00000
15  627- Epoxy Pavement Marking 15. Gallon $ $
00005
16  627- Preformed Thermoplastic Pavement 1. Each $ $
00070 Marking (Left Turn Symbol)
17 630 Stormwater Management Lump Sum --- $
18 630 Traffic Control (Complete In Place) Lump Sum --- $
(Includes Traffic Control Plan)
MCR MINOR CONTRACT REVISIONS - --- -- $ 6,000.00
Bid Amount: $
Bid Amount:
dollars

BF-2 (1 of 1)
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The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted
and to waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party
thereto certifies as to his own organization, that this Bid has been arrived at independently,
without collusion, consultation, communication, or agreement as to any matter relating to this
Bid with any other Bidder or with any competitor.
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CITY O

Grand Junction
(’F_ COLORADDO

Purchasing Division

ADDENDUM NO. 1

DATE: August 26, 2021

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Monument Road Left Turn Lane at Frog Pond Subdivision IFB-4945-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements
have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. ltem/line 17 on the bid schedule is referencing a traffic control code, however the
description is stormwater management. Was the owner planning on have flagging paid for in a
stand alone item? Stormwater management is generally a 208 item code.

A. Flagging for Traffic Control shall be included in the Traffic Control item #18. Contractors
are directed to reference Section 208 of CDOT's Standard Specifications for Road and
Bridge Construction for the Stormwater Management requirements. It is anticipated that
due to the minimal disturbance during construction, a Stormwater Construction Permit will
not be required.

2. Q. Since the bike path was installed within the last couple of years will the contractor be able
to utilize the existing base course under the concrete?

A. Yes, the native base course material currently under the existing trail may be utilized to
reconstruct the concrete trail. The Contractor will need to recompact any disturbed material
to City Standards and re-establish aggregate shoulders to existing conditions.

3. Q. SP-2 Section 304 references the should as a 12:1 with a max width of 4 feet. If we are
installing a 5 2" mat should that to a 5.5’ max width?

A. Special Provision SP-2 Section 304 on page 26 of the Solicitation shall be deleted. The
Contractor shall follow the grading shown in the staking plans and sections in the
Construction Drawings.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

W A

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado
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CITY O

Grand Junction
(""—— COLORADDO

Purchasing Division

ADDENDUM NO. 2

DATE: September 7, 2021

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Monument Road Left Turn Lane at Frog Pond Subdivision IFB-4945-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements
have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. There is a bid item for Construction Surveying, However in section 3.3.26 Surveying it is
indicating that the City will provide survey for this project.

A. The Contractor is responsible for any surveying required to build the project to the
construction documents including, but not limited to: staking, grading, and as-built plans.
The City can provide the digital survey file from the project design as requested by the
awarded Contractor. The City will not survey anything during construction.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

W A

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado
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CITY O

Grand Junction
(""—— COLORADDO

Purchasing Division

ADDENDUM NO. 3

DATE: September 9, 2021

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Monument Road Left Turn Lane at Frog Pond Subdivision IFB-4945-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements
have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Inregards to the retaining wall detail, without a footer we are concerned the wall will be
subject to rotational forces, and will cause the wall to tip with backfill operations, and later with
heavy traffic loading. Can the Engineer confirm this wall is to be installed without a footer, or
can the detail be revised to include a footer?

A. The retaining wall has been revised to address the concern of surcharge loading during
and after construction. A footer has been added (see attached revised drawings) to the wall
from Station 5+00 to 6+00. This wall shall be constructed per CDOT M-Standard M-601-20
for a design height of 2 ft. The cross-section sheets have also been revised to show the
footer. The updated bid schedule is attached. Contractor shall utilize the attached
Addendum 3 Price Bid Schedule when submitting their bid response.

2. Addendum 3 Attachments: (CLICK LINKS)

- CDOT M-601-20

- MONRDLTLN-5
- MONRDLTLN-10
- MONRDLT LN-11

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

W A

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado
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Bid Schedule: Monument Rd Left Turn Lane at Frog Pond Subdivision (Addendum #3)

ltem
No. Description Quantity Units Unit Price Total Price
1 202- Removal of Sidewalk 106. SqYd $ $
00175
2 202- Removal of Asphalt Mat 90. SqvYd $ $
00220
3 202- Removal of Asphalt Mat (Milling 1 1/2" 90. SqYd $ $
00226 Deep)(T-top)
4 202- Removal of Pavement Marking (Planing) 3,322. LinFt $ $
00250
5 203- Unclassified Excavation 537. CuYd $ $
00000
6 304- Aggregate Base Course (Class 6) 732. Tons $ $
06000
7 403 Hot Mix Asphalt (5 1/2 inch thick) 230. Tons $ $
(Grading SX, 75, Binder Grade PG 64-
22)
8 504 Concrete Wall (Class D) (Includes 22. CuvYd $ $
associated black Reinforcing Steel and
any necessary appurtenances to
complete work)
9 608- Detectable Warnings (Cast Iron) Wet Set 10. Each $ $
00015 (2'x 2"
10  608- Concrete Bikeway (6" Thick) to include 6" 106. SqYd $ $
00040 of Class 6 Aggregate Base Course.
11 609- Concrete Curb CDOT Type 2 (Sect. B) 6 255. LinFt $ $
20010 inch Barrier (Includes 6" of Class 6 ABC)
12  620- Sanitary Facility 1. Each $ $
00020
13  625- Construction Surveying Lump Sum --- $
00000
14  626- Mobilization Lump Sum --- $
00000
15  627- Epoxy Pavement Marking 15. Gallon $ $
00005
16  627- Preformed Thermoplastic Pavement 1. Each $ $
00070 Marking (Left Turn Symbol)
17 630 Stormwater Management Lump Sum --- $
18 630 Traffic Control (Complete In Place) Lump Sum --- $
(Includes Traffic Control Plan)
MCR MINOR CONTRACT REVISIONS - --- -- $ 6,000.00
Bid Amount: $
Bid Amount:
dollars

BF-2 (1 of 1)
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4. Contractor’s Bid Form

Bid Date: CJt" l?;.";).ﬁa l
Project: IFB-4945-21-DH “Monument Road Left Turn Lane at Frog Pond Subdivision™
Bidding Company: _Di(Torks (ansruetion LUS

Name of Authorized Agent: MM&%N S

Email A (L sConsrach on@dmail: cow

Telephone_4\0 ~251 —~ (g9 | Address_1O /0 Al ‘A Foad

city Cvand \\)waezk la State_ £0 Zip__ B LsoS

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor's Bid Form is a part.

The undersigned Contractor does herehy declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

e Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the
purpose of restricting competition.

» No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting
competition.

= The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and
is legally responsible for the offer with regard to supporting documentation and prices provided.

« Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-03544.
The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.
City of Grand Junction payment terms shall be Net 30 days.

Promp¥/ payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
/ days after the receipt of the invoice. The Owner reserves the right to consider any such discounts when
determining the bid award that are no less than Net 10 days.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Salicitation, Specifications,
and other Contract Documents. ..3

State number of Addenda received:
It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.

By signing below, the Undersigned agree to comply with all terms and conditions contained herein.
Company: DEV’-‘-UJDQ v LS Oonsduchiann e

Authorized Signature: “W
Title: QDY\Q/(

40
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The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract
/V(ﬂ/lzn COnyhench o /(’5/11& [+ 107
v

/I/(OLY) Concrt Copcrd 37

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted
and to waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party
thereto certifies as to his own organization, that this Bid has been arrived at independently,
without collusion, consultation, communication, or agreement as to any matter relating to this
Bid with any other Bidder or with any competitor.

4]
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Bid Schedule: Monument Rd Left Turn Lane at Frog Pond Subdivision (Addendum #3)

Item
No. Description Quantity Units Unit Price Total Price
1 202- Removal of Sidewalk 106. Sqva s_8.°0 g_dol.co
00175
2 202- Removal of Asphalt Mat . Sqvd §_18.00 ¢ 162000
00220 :
3 202- Removal of Asphalt Mat (Milling 1 1/2" % sqvda §_3e.00 ¢ 3,240.00
00226 Deep)(T-top)
4 202- Removal of Pavement Marking (Planing) 3,322. Lin Ft $ ¥ z5 $ '—]‘ 1$2.50
00250
; =
5  203- Unclassified Excavation s37. cuvd sl (S $ 1026 .05
00000 i (a
6 304- Aggregate Base Course (Class 6) 732. Tons 3 22,90 $ @‘ 184,50
06000
7 403 Hot Mix Asphalt (5 1/2 inch thick) 230, Tons s _\F.00 ¢ 26,410.00
(Grading SX, 75, Binder Grade PG 64-
22)
, O
8 504 Concrete Wall (Class D) (Includes 22. CuYd $ 150.00 3 e ! 900,20
associated black Reinforcing Steel and
any necessary appurtenances to
complete work)
0,00
9  608- Detectable Wamnings (CastIron) WetSet  10. Each ¢ 110.60 ¢ 1,10
00015 (2'x 2" =
10 608- Concrete Bikeway (6" Thick) to include 6"  106. Sqvd §_ ol:¢° ¢ 540600
00040 of Class 6 Aggregate Base Course.
11  609- Concrete Curb CDOT Type 2 (Sect. B) 6 255, LinF $ 32' 0o $ Bf (@0.c0
20010 inch Barrier (Includes 6" of Class 6 ABC)
12 620- Sanitary Facility 1. Each ¢ H450.00 ¢ d30.00
00020
13  625- Construction Surveying Lump Sum -aa $ 6: 209.00
00000
14  626- Mobilization Lump Sum ai g F,500.00
00000 A G
15  627- Epoxy Pavement Marking 15.  Gallon 3 360.00 $ >,H00.00
00005
16  627- Preformed Thermoplastic Pavement 1. Each §_925.00 ¢ 425,00
00070 Marking (Left Turn Symbol) A
17 630 Stormwater Management Lump Sum --- $ 3; 200.00
18 630 Traffic Control (Complete In Place) Lump Sum ... g l5,000.00
(Includes Traffic Control Plan)
MCR MINOR CONTRACT REVISIONS = === --- --- $ 6,000.00
Bid Amount: $ /29 95Y.55
Bid Amount: + S5/06

One _HUNDRPED THIRTY N E

_TUNE FiETY TOURdolla

BF-2 (1 of 1)
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GITY. 0D

Grand Junction

DATE:
FROM:
TO:
RE:

COLORADDO

Purchasing Division

ADDENDUM NO. 3

September 9, 2021

City of Grand Junction Purchasing Division

All Offerors

Monument Road Left Turn Lane at Frog Pond Subdivision IFB-4945-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements
have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. In regards to the retaining wall detail, without a footer we are concerned the wall will be
subject to rotational forces, and will cause the wall to tip with backfill operations, and later with
heavy traffic loading. Can the Engineer confirm this wall is to be installed without a footer, or
can the detail be revised to include a footer?

A.

The retaining wall has been revised to address the concern of surcharge loading during
and after construction. A footer has been added (see attached revised drawings) to the wall
from Station 5+00 to 6+00. This wall shall be constructed per CDOT M-Standard M-601-20
for a design height of 2 ft. The cross-section sheets have also been revised to show the
footer. The updated bid schedule is attached. Contractor shall utilize the attached
Addendum 3 Price Bid Schedule when submitting their bid response.

2. Addendum 3 Attachments: (CLICK LINKS)

CDOT M-601-20

MONRD LT LN-5
MON RD LT LN-10
MON RD LT LN-11

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

W A

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado
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DIRTWORKS CONSTRUCTION, LLC.

846 20 % Road
Fruita, CO 81521
Phone (970) 256-1691
Fax (970) 241-2570

dirtworksconstruction@gmail.com

Updated: 09/13/2021

Ute Water Conservancy District
Jeremy Lyon

2195 H % Road

Grand Junction, CO 815035
970-242-7491

City of Fruita
John Vasey

900 E Kiefer
Fruita, CO 81521
970-858-8377

Harman Construction Inc.
Gabe Harman

1633 Rodgers Road

CDOT Fort Worth, TX 76107
817-336-5780

F.C.I. Constructors Inc.
Ed Foresman

P.O. Box 1767

Grand Junction, CO 81502
970-434-9093

R & O Construction
Mike Nickolls

0933 Wall Ave
Ogden, UT 84404
801-627-1403

Mesa County Public Works Dept.
Shawn Herron

200 8. Spruce Street

Grand Junetion. CO 81501
970-244-1764

City of Grand Junction

Brendan Hines/Kirsten Armbruster
333 West Avenue, Bldg. C

Grand Junction, CO 81501

(970) 256-4038

Recommendations/References

Job:
Job:
Job:
Job:
Job:
Job:

Job:
Job:
Job:

Joh:
Job:

Job:

Joh:
lob:

Jobh:
Job:
Joh:
Job:
Job:

Joh:
Job:

Connected Lakes - $500K

S. Broadway Waterline Replacement-8455K
E & 29 Road - $292K

HWY 340 & 23 Road - $303K

G Road - $106K

Sch Y&Z - §1.6M

Waterline upgrades

Coulson Project - $400K

Hwy 6 Sewer Interceptor Project - $1.8M
Cedar St./Aspen Ave - $§577K

Live sewer line replacements

Walgreens # 11187 - $580K
Love’s Gas Station - $2.3M

New project site for stores

Hill Top Bacon Campus - $320K
Bookeliff Middle School Addition - $100K

New project site for facility

Maverik Store # 400, Fruita, CO - $415K
Maverik Store # 418, 29 Rd. GJ, CO-$219

Excavation, site utilities, grading, deep
underground tank excavation.

Panorama Dr. - $50K

Lewis Wash/Strawberry Acres - $359K

33 Road Reconstruction Proj. - $938K

K & 21 Road Improvements - $480K

38 Road Safety Improvement Project - $2M

Dos Rios - $394K
Lunch Loops - $403K
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S ATA Dpocument A310™ - 2010

Bid Bond Bond Number: BND1009106-00

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place

Dirtworks Construction, LLC of business)

101021 ¥%2Rd Fair American Insurance and

Grand Junction. CO 81505 Reinsurance Company This document has imporllant Iggal
. 365 Northridge Road, Suite 400 consequences. Consultahon‘\mth

OWNER: Atlanta, GA 30350 s e A i

(Name, legal status and address) respect to its completion or

City of Grand Junction modification.

250 N. 5th Street Any singular reference to

Grand Junction, CO 81501 Contractor, Surety, Owner or

BOND AMOUNT: FIVE Percent of Amount Bid Penal Sum Not to Exceed othergany shall be:condicaed
Fifteen Thousand and 00/100 Dollars (5% NTE $15,000.00) SKIVADAR aprioe.

PROJECT:

(Name, location or address, and Project number, if any)
IFB-4945-21-DH MONUMENT ROAD LEFT TURN LANE

AT FROG POND SUBDIVISION

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the
difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this
obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of
an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of
notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety’s consent for
an extension beyond sixty (60) days.

Project Number, if any:
IFB-4945-21-DH

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this_ 13th day of Seotmeber , 2021
Dirtworks Construction, LLC = ({4 JQER/PEES{T)EHT
(Principal) " (Seal)
(Title == =

it W A M Fair American Insurance and Reinsurance Company
(A e (L2 e e W _%\%\_6 - (Seal)
(Witness) 7 ) tefan E. Tauger ., Atfornéy In Fact

L = (Title) 3%

AIA Document A310™ — 2010. Copyright © 1963, 1070 and 2010 by The American Institute of Architects. All rights reserved.




THE ASSOCIATED GENERAL CONTRACTORS OF AMERICA

Notwithstanding any language to the contrary in this bond, the related contract documents or referenced statutes,
increases in the contract amount and/or any increases in the penal sum, herein, shall be limited to 15% of the initial contract
price, both singly and in the aggregate, without the express written consent of surety. And, any refusal by surety to provide
such consent shall not be considered as a default by surety or principal in the bonds or the contract.

Surety’s liability under this bond is limited as it pertains to any express or implied warranty provisions to which Principal
is obligated, by contract and/or statute, to a period of one year after subject work is performed.

SUBCONTRACT
PERFORMANCE BOND

Any singular reference to Principal, Surety, Obligee or other party shall be considered plural where applicable.

PRINCIPAL (SUBCONTRACTOR) SURETY (Name and Address):
(Name and Address):
Dirtworks Construction, LLC

1010 21 %2 Rd
Grand Junction, CO 81505

Fair American Insurance and Reinsurance Company
365 Northridge Road, Suite 400
Atlanta, GA 30350

OBLIGEE (CONTRACTOR)

(Name and Address):  City of Grand Junction
250 N. 5th Street
Grand Junction, CO 81501

SUBCONTRACT
Date: 09/20/21
Amount: $ 139,954.55

Description of Project (Name and Location): IFB-4945-21-DH MONUMENT ROAD LEFT TURN LANE AT
FROG POND SUBDIVISION

BOND

Date (Not earlier than Subcontract Date): 09/22/21
Penal Amount: $ 139,954.55

Bond No. BND1009109-00

SUBCONTRACTOR AS PRINCIPAL SURETY:

Company: (Corporate Seal) (Corporate Seal)
Dirtworks Construction, LLC Fair American Insurance and Reinsurance Company
Signature: %“g\__éz’/‘/. Signature: M

Name and Title: C‘LU S E o 7\’526 = b{ ST ] Name and 'Dﬂe" Stefan E. Tauger Aftorney In Fact

)

Attach Power of Attorney % =
S Witness: | r/f Vieie SO D AN~

FOR INFORMATION ONLY AGENT or BR KER: (Name, Address and Telephone:

AGC DOCUMENT NO. 606 « SUBCONTRACT PERFORMANCE BOND -« 1988 1

©1988, The Associated General Contractors of America



THE ASSOCIATED GENERAL CONTRACTORS OF AMERICA
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Notwithstanding any language to the contrary in this bond, the related contract documents or referenced statutes,
increases in the contract amount and/or any inereases in the penal sum, herein, shall be limited to 15% of the initial contract
price, both singly and in the aggregate, without the express written consent of surety. And, any refusal by surety to provide
such consent shall not be considered as a defaulf by surety or principal in the bonds or the contract.

Surety’s liability under this bond is limited as it pertains to any express or implied warranty provisions to which Principal
is obligated, by contract and/or statute, to a period of one year after subject work is performed.

SUBCONTRACT
PAYMENT BOND

Any singular reference to Principal, Surety, Obligee or other party shall be considered plural where applicable.

PRINCIPAL (SUBCONTRACTOR) SURETY (Name and Address).

CLRIS NG ORES: Fair American Insurance and Reinsurance Company
Dirtworks Construction, LLC 365 Northridge Road, Suite 400

1010 21 %2 Rd
Grand Junction, CO 81505 Atlanta, GA 30350

OBLIGEE (CONTRACTOR)

(Name and Address): City of Grand Junction
250 N. 5th Street
Grand Junction, CO 81501

SUBCONTRACT
Date: 09/20/21
Amount: $139,954.55

Description of Project (Name and Location): IFB-4945-21-DH MONUMENT ROAD LEFT TURN LANE AT
FROG POND SUBDIVISION

BOND
Date (Not earlier than Subcontract Date): 09/22/21
Penal Amount: $ 139,954.55

Bond No. BND1009109-00

SUBCONTRACTOR AS PRINCIPAL SURETY:

Company: (Corporate Seal) (Corporate Seal)
Dirtworks Construction, LLC Fair American Insurance and Reinsurance Company
Signature: (é"z—@%/&—‘ : Signature: A A

Name and Title: C g ,ﬁ ﬁ? r’Lg ‘Dm ‘ Name and Imé" Stefan E. Tauger Attorney In Fact

%7/ ( ) Attach Power of Attorney —
/0 Ol 4 B
Witness: / lejlly Us 7D Witness: ’f‘J/L( .@ 6’%’?/”’7

(Any additional sighatureg/'appear on p ié dttached)
FOR INFORMATION ONLY AGENT or BROKER: (Name, Address and Telephone):

AGC DOCUMENT NO. 607 - SUBCONTRACT PAYMENT BOND - 1988 3

© 1988, The Associated General Contractors of America



Articles

1. SCOPE OF BOND. The Principal and the Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to the Obligee to pay for labor, materials and equipment furnished for
use in the performance of the Subcontract, which is incorporated in this bond by reference and pursuant to
which this bond is issued. In no event shall the Surety's total obligation exceed the penal amount of this bond.

2. EFFECT OF OBLIGATION. If the Principal shall promptly make payment directly or indirectly to all Claimants as
defined in this bond, for all labor, material and equipment used in the performance of the Subcontract, then this
bond shall be null and void; otherwise it shall remain in full force and effect, subject, however, to the following
conditions:

2.1 TIME FOR CLAIM. The Principal and Surety hereby jointly and severally agree with the Obligee that every
Claimant, who has not been paid in full before the expiration of a period of ninety (80) days after the date on
which the last of such Claimant's work or labor was done or performed, or materials were furnished by
such Claimant, for which claim is made, may have a right of action on this bond. The Obligee shall not be
liable for the payment of any costs or expenses including attorneys’ fees which the Obligee may incur in
connection with its defense of any such right of action.

22 RIGHT OF ACTION. No suit or action shall be commenced on this bond by any Claimant:

2.21 Unless Claimant, other than one having a direct contract with the Principal, shall have given written
notice to any two of the following: Principal, Obligee, or the Surety above named, within ninety (90)
days after such Claimant did or performed the last of the work or labor, or furnished the last of the
materials for which said claim is made, stating with substantial accuracy the amount claimed and the
name of the party to whom the materials were furnished, or for whom the work or labor was done or
performed. Such notice shall be served by mailing the same by registered mail or certified mail,
postage prepaid, in an envelope addressed to the Principal, Obligee or Surety, at any place within
the United States where an office is regularly maintained for the transaction of business, or served in
any manner in which legal process may be served in the state in which the aforesaid Project is
located, however, such service need not be made by a public officer.

2.2.2 After the expiration of one (l) year from the date (I) on which the Claimant gave the notice required by
Subparagraph 2.2.1, or (2) on which the last labor or service was performed by anyone or the last
materials or equipment were furnished by anyone on the Project, whichever first occurs. Any limita-
tion embodied in this bond, which is prohibited by any law controlling the Project, shall be deemed to
be amended so as to be equal to the minimum period of limitation permitted by such law.

2.2.3 Other than in a state court of competent jurisdiction in and for the county or other political subdivision
of the state in which the Project, or any part thereof, is situated, or in the United States District
Court for the district in which the Project, or any part thereof, is situated, and not elsewhere.

3. CLAIMANT A Claimant is defined as an individual or entity having a direct contract with the Principal to furnish
labor, materials or equipment for use in the performance of the Subcontract or any individual or entity having
valid lien rights which may be asserted in the jurisdiction where the Project is located. The intent of this bond
shall be to include without limitation in the terms "labor, materials or equipment” that part of water, gas, power,
light, heat, oil, gasoline, telephone service or rental equipment used in the Subcontract, architectural and engi-
neering services required for performance of the work of the Principal, and all other items for which a mechan-
ic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

4. AMOUNT OF BOND. The amount of this bond shall be reduced by and to the extent of any payment or payments
made in good faith by the Surety.

5. ALTERATION NOTICE WAIVER. The Surety waives notice of any alteration or extension of the Subcontract,
including but not limited to the Subcontract price and/or time, made by the Obligee. This waiver shall not apply
to the time for suit provided by Paragraph 2.2 hereunder.

AGC DOCUMENT NO. 607 - SUBCONTRACT PAYMENT BOND - 1988 4

©1988, The Associated General Contractors of America



FAIR AMERICAN INSURANCE AND REINSURANCE COMPANY
One Liberty Plaza, 165 Broadway, New York, NY 10006
POWER OF ATTORNEY

Know all men by these Presents, that Fair American Insurance and Reinsurance Company (“Company”), a New York corporation,
had made, constituted and appointed, and by these presents does make, constitute and appoint, Andrew C. Heaner of Atlanta, Georgia;
Stefan E. Tauger of Parker, Colorado; Arthur S. Johnson of Aflanta, Georgla; James E. Feldner of West Lake, Ohlo; Jeffery L. Booth of
Blacklick, Ohio; Melanie J. Stokes of Atlanta, Georgia; David R. Brett of Columbla, South Carolina; Scoft E. Stoltzner of Birmingham,
Alabama; Jason S. Centrella of Jacksonville, Florida; Matthew W. Hollingsworth of Addison, TX; Michael J. Brown of Cumming, Georgia;
Tamara D. Johnson of Atlanta, Georgia; Omar G. Guerra of Overland Park, Kansas; or Douglas Berrett Miller of Jacksonville, Florida
EACH as its true and lawful attomey-in-fact to sign, execute, seal, deliver for, and on behalf of the said Company, and as its act and
deed any place in the United States any and all surety, bonds, undertakings, recognizances and contracts of suretyship to be given to all
obligees provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed in amount of the sum
of $5,000,000 (Five Million Dollars), any single instance. Provided, howaver, that this power of attomey limits the acts of those named
hereln; and they shall have no authority to bind the Company except in the manner stated and to the extent of any limitation herein.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolutions adopted
pursuant to due authorization by the Board of Directors of the Company on the 2™ day of February, 2016.

RESOLVED, that the President, Chairman, or any Senlor Vice President or Vice President of the Company, in conjunction with any Senior
Vice President or Vice President, be, and that each or any of them hereby is, authorized to appolnt Attomeys-in-fact of the Company as
may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all bonds,
undertakings, recognizances, contracts of suretyship and other surety obligations. Such Attomeys-in-fact, subject to the limitations set
forth In their respective powers of atlomey, shall have full power to bind the Company by their signature and execution of any such
instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the
President and attestad by the Secretary.

FURTHER RESOLVED, that any and all Powers of Attomey and Certified Copies of such Powers of Attomey and certification in respect
thereto, granted and executed by the President or Senior Vice President, in conjunction with any Senior Vice President or Vice President
of the Company, shall be binding on the Company to the same extent as if all signatures therein were manually affixed, even though one
or more of any such signatures thereon may be facsimile.

INWITNESS WHEREOF, the Company has caused Its official seal to be hereto affixed, and these presents to be sealed with its corporate
seal and duly attested to by these Senior Vice Presidents this 7th day of January 2020.

SRR AN e

7; S5 e i (S5 Faermencaylsumnoe and Reinsurance Company
s o e P
Christopher O'Gwen, Senior Vice President

2 g 7

On January 07, 2020 before me, the above named Senior Vice Presidents, personally appeared, who proved to me on the basis of
satisfactory evidence to be the persons whose names are subscribed to the within instrument and acknowledged to me that they executed
the same in their authorized capacities, that they know the seal of Falr American Insurance and Relnsurance Company, and that their
signatures and the seals of Fair American Insurance and Reinsurance Company were duly affixed and subscribed to said instrument by
the authority and direction of the Company. | cerlify under PENALTY OF PERJURY under the laws of the State of New York that the
foregoing paragraph is true and correct,

WITNESS my hand and official seal.

Signature _ // M ﬂf /PF 5"}\_’ (Seal)

1, Christopher O'Gwen, the undersigned, an Officer of Fair American Insurance and Reinsurance Company, a New York Corporation, DO
HEREBY CERTIFY that the foregoing and attached Power of Attomey is a frue and comect copy of the original power of attorney, and do
hereby further cenrfy‘,that { ,gald Powaers are still in force and effect.

Signed and sqafeﬂ,m o City oQNéw York. Dated the 22N gay of September 2021
v o LA,

Wrek > 2 e

" Chriglopher O'Gwen, Senior Vice Pnesldent

N

N 1
No.531 GOW ”W’

Bond # BND10091 09 00
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FAIR AMERICAN INSURANCE AND REINSURANCE COMPANY
One Liberty Plaza, 165 Broadway, New York, NY 10006
POWER OF ATTORNEY

Know all men by these Presents, that Fair American Insurance and Reinsurance Company ("Company”), a New York corporation,
had made, constituted and appointed, and by these presents does make, constitute and appoint, Andrew C. Heaner of Atlanta, Georgia;
Stefan E. Tauger of Parker, Colorado; Arthur S. Johnson of Atlanta, Georgia; James E. Feldner of Wesl Lake, Ohio; Jeffery L. Booth of
Blacklick, Ohio; Melanie J. Stokes of Atlanta, Georgia; David R. Brett of Columbia, South Carolina; Scott E. Stoltzner of Birmingham,
Alabama; Jason S. Centrella of Jacksonville, Florida; Matthew W. Hollingsworth of Addison, TX; Michael J. Brown of Cumming, Georgia;
Tamara D. Johnson of Atlanta, Georgia; Omar G. Guerra of Overland Park, Kansas; or Douglas Berrett Miller of Jacksonville, Florida
EACH as its true and lawful attomey-in-fact to sign, execute, seal, deliver for, and on behalf of the said Company, and as its act and
deed any place in the United States any and all surety, bonds, undertakings, recognizances and contracts of suretyship to be given to all
obligees provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed in amount of the sum
of $5,000,000 (Five Million Dollars), any single instance. Provided, however, that this power of attomey limits the acts of those named
herein; and they shall have no authority to bind the Company except in the manner stated and to the extent of any limitation herein.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolutions adopted
pursuant to due authorization by the Board of Directors of the Company on the 2% day of February, 2016.

RESOLVED, that the President, Chairman, or any Senior Vice President or Vice President of the Company, in conjunction with any Senior
Vice President or Vice President, be, and that each or any of them hereby is, authorized to appoint Attomeys-in-fact of the Company as
may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all bonds,
undertakings, recognizances, contracts of suretyship and other surety obligations. Such Attomeys-in-fact, subject to the limitations set
forth In their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such
instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the
President and attested by the Secretary.

FURTHER RESOLVED, that any and all Powers of Attorney and Certified Copies of such Powers of Attomey and certification in respect
thereto, granted and executed by the President or Senior Vice President, in conjunction with any Senior Vice President or Vice President
of the Company, shall be binding on the Company to the same extent as if all signatures therein were manually affixed, even though one
or more of any such signatures thereon may be facsimile.

IN WITNESS WHEREOF, the Company has caused its official seal to be hereto affixed, and these presents to be sealed with its corporate
seal and duly attested to by these Senior Vice Presidents this 7th day of January 2020.
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On January 07, 2020 before me, the above named Senior Vice Presidents, personally appeared, who proved to me on the basis of
satisfactory evidence to be the persons whose names are subscribed to the within instrument and acknowledged to me that they executed
the same in their authorized capacities, that they know the seal of Fair American Insurance and Reinsurance Company, and that their
signatures and the seals of Fair American insurance and Reinsurance Company were duly affixed and subscribed to said instrument by

the authority and direction of the Company. | certify under PENALTY OF PERJURY under the laws of the State of New York that the
foregoing paragraph is true and correct,

WITNESS my hand and official seal.

Signature %&CM;{‘ ,?' éé, (Seal)

1, Christopher O'Gwen, the undersigned, an Officer of Fair American Insurance and Reinsurance Company, a New York Corporation, DO
HEREBY CERTIFY that the foregoing and attached Power of Attomney is a true and cormect copy of the original power of attorney, and do
hereby further camfa.that tha said Powers are still in force and effect.

Signed and sqaiea,%iét}ae City ofNéw York. Dated the 13t~ aay or September , 2021

M%&m N [%’ ——%

New Yok County © - : | Chriglopher O'Gwen, Senior Vice President
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CERTIFICATE OF LIABILITY INSURANCE

OP ID: S§
DATE (MM/DD/YYYY)

09/13/2021

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

Beckner Power Insurance, Inc.
2415 F Road #B

P.O. Box 1329

Grand Junction, CO 81502-1329
Shari L. Shear

SONECT Shari Shear
PN, £xy: 970-242-6136
SounEss: Shari@bpigj.com

| TA% Noy: 970-242-8293

SooroneR 1o # DIRTW-1 -

INSURER(S) AFFORDING COVERAGE

INSURED

Dirtworks Construction LLC surer A: United Fire & Casualty
gfgltz: 10% 2?53;*1 INsurer & : Pinnacol Assurance
INSURER C : - =
INSURER D : - 2
INSURERE : = R
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TYPE OF INSURANCE ADHUISUEN

POLICY EFF_| POLICY EXP

'f‘?aR | INSR_WVD POLICY NUMBER (MM/DD/YYYY) | (MMW/DD/YYYY) | LIMITS
| GENERAL LIABILITY | EACH OCCURRENCE s 1,000,000
ke | . | EAC s
A [ X ] cowmerciaL eneraL usaiLy X | X 60349358 04/06/2021 | 04/06/2022 | RrriSes (ea ooraronce) | $ 100,000/
[ | | ctams-mape LX | occur T MED EXP (Any one person) | § 5,000
',_ § - ! _PERSONAL & ADV INJURY | § 1,000,000
X | Pollution GENERAL AGGREGATE § 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000]
| poucy [ X | 78S Loc _ Pollution $ 100,000
[
| A_IJ'I|'OMOEILE LIABILITY X | X ::‘E(;N;E‘I:li‘ﬂza }SJNGLE umIT [ o 1,000,000
A :l(_ll ANY AUTO | i30349358 04/06/2021 . 04/06/2022 BOILY INJURY (For parsor) | &
[ ARLEMNED AUAC0 ' ' BODILY INJURY (Per accident) | §
|| SCHEDULED AUTOS | SROPERTY BAMAEE Z
| | HIRED AUTOS . : | (PER ACCIDENT) e
| NON-OWNED AUTOS | ' s
. i ' s
i]' el [ iroccun ‘ _ ] EACH OCCURRENCE s 1,000,000}
| | Excessuae . [ - .
A —— L1 CLAING-MADE 60349358 | 04/06/2021 | 04/06/2022 | “CCREGATE $ . 1005900
|__| DEDUCTIBLE | 3 $
X | reTenTion s 10000 s
T X
B .«Oiggl SEgﬂg%{gnﬁ:@g&g}g&;@wﬂ% ‘[”:_E-I nial X 4151863 11/01/2020 | 11/01/2021 | £ | EACH ACCIDENT 3 3 1,000,000
{;uland:tnryl:;l NHC}‘ E.L. DISEASE - EA EMPLOYEE| § 1,000,000
85, descr undar =" -
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | § 1,000,000
A |Equipment 60349358 04/06/2021 | 04/06/2022 |Rented eq 375,000
Installat 25,000

Below certificate holder is added as additional insured.
RE: Monument Road Left Turn Lane at Frog Pond subdivison

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Scheduls, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

City of Grand Junction
250 N 5th St
Grand Junction, CO 81501

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTA
Shari L. Shear fma,\

ACORD 25 (2009/09)

© 1988-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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