Grand Junction
(( COLORADO

Purchasing Division

Invitation for Bid

IFB-5150-22-DH
24 and G Road Improvements Phase |l Project

Responses Due:

December 5, 2022 prior to 3:00pm
Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)
https://www.rockymountainbidsystem.com/default.asp
(Purchasing Representative does not have access or control of the vendor side of
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Purchasing Representative:
Duane Hoff Jr., Contract Administrator
duaneh@gjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for
this solicitation, and may not be the same as previous City of Grand Junction
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this solicitation.
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1. Instructions to Bidders

NOTE: It is the Contractor’'s responsibility to read and review all solicitation documentation

in its entirety, and to ensure that they have a clear and complete understanding of not only

the scope, specifications, project requirements, etc., but also all other requirements,

instructions, rules, requlations, laws, conditions, statements, procurement policies, etc. that

are associated with the solicitation process and project/services being solicited.

11.

1.2.

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required for the 24 and G
Road Improvements Phase |l project. All dimensions and scope of work should be
verified by Contractors prior to submission of bids.

IFB Questions:
Duane Hoff Jr., Contract Administrator
duaneh@gqjcity.org

The City would like to remind all Contractors, Sub-Contractors, Vendors, Suppliers,
Manufacturers, Service Providers, etc. that (with the exception of Pre-Bid or Site Visit
Meetings) all questions, inquiries, comments, or communication pertaining to_any
formal solicitation (whether process, specifications, scope, etc.) must be directed (in
writing) to the Purchasing Agent assigned to the project, or Purchasing Division.
Direct communication with the City assigned Project Managers/Engineers is not
appropriate for public procurement, and may result in disqualification.

Mandatory Pre-Bid Meeting: A mandatory pre-bid meeting is required by all
contractors intending to submit a bid response to this IFB. Any contractor that does
not attend the mandatory pre-bid meeting shall not be eligible to submit a bid
response to this IFB. The primary, lead contractor must be in attendance.

NOTE: Bidders that arrive more than 10 minutes late to any of the meetings
offered shall not be eligible to submit a bid response to this solicitation process
for this project.

The City will offer multiple mandatory pre-bid meeting opportunities, from_ which
Contractors may attend. Contractors must attend at least one of the multiple
meeting opportunities offered to be considered eligible to submit a proposal
response. Contractors are not required to attend more than one pre-bid meeting.
Meeting location shall be in the City Hall Auditorium, located at 250 N. 5" Street,
Grand Junction, CO.

The following mandatory pre-bid dates and times options are being offered:
November 9, 2022 at 2:00pm

November 10, 2022 at 10:00am



mailto:duaneh@gjcity.org

1.3.

1.4.

1.5.

1.6.

Prequalification Requirement: Contractors submitting bids over $500,000 must be
pre-qualified in accordance with the City's "Contractors Prequalification Application".
All bids received by the specified time will be opened, but the City will reject bids over
$500,000 from contractors who have not been prequalified. Application forms for
prequalification are available by clicking the Application Link Call 970-256-4082 for
additional information. Due to the time required to process applications, all
applications must be submitted no later than the application due date stated in the
Solicitation document. Contractors may view their approved pre-qualified categories
by clicking the Pre-Qualification List Link.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or his authorized
representative.

Procurement Process: Procurement processes shall be governed by the most
current version of the City of Grand Junction Purchasing Policy and Procedure
Manual.

Submission: Each bid shall be submitted in electronic format only through the
Rocky Mountain E-Purchasing website (www.bidnetdirect.com/colorado). This site
offers both “free” and “paying” reqistration options that allow for full access of the
Owner’s _documents and for_electronic _submission of proposals. (Note: ‘“free”
reqistration may take up to 24 hours to process. Please Plan accordingly.) Please view
our “Electronic Vendor Registration Guide” at http://www.gjcity.org/501/Purchsing-
Bids for details. (Purchasing Representative does not have access or control of the
vendor side of RMEPS. If website or other problems arise during response
submission, vendor MUST contact RMEPS to resolve issue prior to the response
deadline. 800-835-4603)

Solicitation Opening - IFB-5150-22-DH, 24 and G Road Improvements Phase Il Project
Dec 5, 2022, 3:00 — 3:30 PM (America/Denver)

Please join my meeting from your computer, tablet or smartphone.
https://meet.goto.com/171110221

You can also dial in using your phone.
Access Code:

171-110-221

United States:

+1(571) 317-3122

Join from a video-conferencing room or system.

Meeting ID:

171-110-221

Dial in or type:

67.217.95.2 or inroomlink.goto.com

Or dial directly:

171110221@67.217.95.2 or 67.217.95.2##171110221

Get the app now and be ready when your first meeting starts:

https://meet.goto.com/install
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1.7.

1.8.

1.9.

1.10.

1.11.

Modification and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to
the place where Bids are to be submitted at any time prior to Bid Opening.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid
Schedule attached and should give the amounts both in words and in figures, and
must be signed and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity
is given and shall provide the products (in numbers) of the respective unit prices and
quantities in the Extended Amount column. The total Bid price shall be equal to the
sum of all extended amount prices. When an item in the Price Bid Schedule provides
a choice to be made by the Offeror, Offeror's choice shall be indicated in accordance
with the specifications for that particular item and thereafter no further choice shall be
permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.
Bids by partnerships must be executed in the partnership name and signed by a
partner whose title must appear under the signature and the official address of the
partnership must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror's Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered
Contract Documents: The complete IFB and bidder’s response compose the

Contract Documents. Copies of bid documents can be obtained from the City
Purchasing website, https://co-grandjunction.civicplus.com/501/Purchasing-Bids .

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other
Bid Documents are available for review or download on the Purchasing Bids page at
https://co-grandjunction.civicplus.com/501/Purchasing-Bids.
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1.12.

1.13.

Definitions and Terms: See Atrticle I, Section 3 of the General Contract Conditions
in the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Bidders shall thoroughly examine and be familiar
with the project Statement of Work. The failure or omission of any Offeror to receive
or examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall,
at a minimum:

a. Examine the Contract Documents thoroughly;

b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Purchasing Agent of all conflicts, errors, ambiguities or discrepancies

in or among the Contract Documents within the designated inquiry period.

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It
shall be the Offeror’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which
may affect cost, progress or performance of the work and which the Offeror deems
necessary to determine its Bid for performing the work in accordance with the time,
price and other terms and conditions of the Contract Documents. Location of any
excavation or boring made by Offeror shall be subject to prior approval of Owner and
applicable agencies. Offeror shall fill all holes, restore all pavements to match the
existing structural section and shall clean up and restore the site to its former condition
upon completion of such exploration. The Owner reserves the right to require the
Offeror to execute an access agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to
the Owner and the Engineer by the owners of such underground utilities or others,
and the Owner does not assume responsibility for the accuracy or completeness
thereof, unless it is expressly provided otherwise in the Contract Documents.
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1.14.

1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that
the Offeror has complied with every requirement of these Instructions to Bidders, that
the Contract Documents are not ambiguous and are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

Questions Regarding Statement of Work: Any information relative to interpretation
of Scope of Work or specifications shall be requested of the Purchasing
Representative, in writing, in ample time, prior to the inquiry deadline.

Addenda & Interpretations: |If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website .
The Owner is not bound by any oral representations, clarifications, or changes made
in the written specifications by Owner, unless such clarification or change is provided
in written addendum form from the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must
be net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use
taxes in accordance with the provisions of the General Contract Conditions. Bids shall
reflect this method of accounting for sales and use taxes on materials, fixtures and
equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or
otherwise specified, all formal offers submitted shall be binding for sixty (60) calendar
days following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Exceptions and Substitutions: Bidders taking exception to the specifications and/or
scope of work shall do so at their own risk. The Owner reserves the right to accept or
reject any or all substitutions or alternatives. When offering substitutions and/or
alternatives, Bidder must state these exceptions in the section pertaining to that area.
Exception/substitution, if accepted, must meet or exceed the stated intent and/or
specifications and/or scope of work. The absence of such a list shall indicate that the
Bidder has not taken exceptions, and if awarded a contract, shall hold the Bidder
responsible to perform in strict accordance with the specifications and/or scope of
work contained herein.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act.
Any and all bids shall be rejected if there is evidence or reason for believing that
collusion exists among bidders. The Owner may, or may not, accept future bids for
the same services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt



or contract, or that has defaulted, as surety or otherwise, upon any obligation to the
Owner, or that is deemed irresponsible or unreliable.

Bidders may be required to submit satisfactory evidence that they are responsible, have
a practical knowledge of the project bid upon and that they have the necessary financial
and other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to
disqualify a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall not
receive recognition as a Bidder for any future work of the Owner until such
participant has been reinstated as a qualified bidder.

1.22. Public Disclosure Record: [f the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City employee or elected
official, the bidder must provide the Purchasing Representative with the name(s) of
these individuals. These individuals are required to file an acceptable “Public
Disclosure Record”, a statement of financial interest, before conducting business with
the City.

2. General Contract Conditions for Construction Projects

2.1. The Contract: This Invitation for Bid, submitted documents, and any negotiations,
when properly accepted by the City, shall constitute a contract equally binding
between the City and Contractor. The contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may be amended
or modified with Change Orders, Field Orders, or Addendums.

2.2. The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or
to be incorporated in such construction.

2.3. Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed by the Owner (City) and Contractor. City will provide the contract. By
executing the contract, the Contractor represents that he/she has visited the site,
familiarized himself with the local conditions under which the Work is to be performed,
and correlated his observations with the requirements of the Contract Documents.
The Contract Documents are complementary, and what is required by any one, shall
be as binding as if required by all. The intention of the documents is to include all
labor, materials, equipment and other items necessary for the proper execution and
completion of the scope of work as defined in the technical specifications and
drawings contained herein. All drawings, specifications and copies furnished by the
City are, and shall remain, City property. They are not to be used on any other project,
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2.4.

2.5.

2.6.

2.7.

and with the exception of one contract set for each party to the contract, are to be
returned to the owner on request at the completion of the work.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or his
authorized representative. The Owner shall, at all times, have access to the work
wherever it is in preparation and progress. The Contractor shall provide facilities for
such access. The Owner will make periodic visits to the site to familiarize himself
generally with the progress and quality of work and to determine, in general, if the
work is proceeding in accordance with the contract documents. Based on such
observations and the Contractor’s Application for Payment, the Owner will determine
the amounts owing to the Contractor and will issue Certificates for Payment in such
amounts, as provided in the contract. The Owner will have authority to reject work
which does not conform to the Contract documents. Whenever, in his reasonable
opinion, he considers it necessary or advisable to insure the proper implementation of
the intent of the Contract Documents, he will have authority to require the Contractor
to stop the work or any portion, or to require special inspection or testing of the work,
whether or not such work can be then be fabricated, installed, or completed. The
Owner will not be responsible for the acts or omissions of the Contractor, and sub-
Contractor, or any of their agents or employees, or any other persons performing any
of the work.

Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term
Contractor means the Contractor or his authorized representative. The Contractor
shall carefully study and compare the General Contract Conditions of the Contract,
Specification and Drawings, Scope of Work, Addenda and Modifications and shall at
once report to the Owner any error, inconsistency or omission he may discover.
Contractor shall not be liable to the Owner for any damage resulting from such errors,
inconsistencies or omissions. The Contractor shall not commence work without
clarifying Drawings, Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct
contract with the Contractor to perform any of the work at the site. The term sub-
contractor is referred to throughout the contract documents and means a sub-
contractor or his authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work:
Contractor shall submit with their bid response to the Owner, in writing for acceptance,
a list of the names of the sub-contractors or other persons or organizations proposed
for such portions of the work as may be designated in the proposal requirements, or,
if none is so designated, the names of the sub-contractors proposed for the principal
portions of the work. Prior to the award of the contract, the Owner shall notify the
successful Contractor in writing if, after due investigation, has reasonable objection to
any person or organization on such list. If, prior to the award of the contract, the
Owner has a reasonable and substantial objection to any person or organization on
such list, and refuses in writing to accept such person or organization, the successful
Contractor may, prior to the award, withdraw their proposal without forfeiture of
proposal security. If the successful Contractor submits an acceptable substitute with
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2.8.

2.9.

2.10.

2.11.

an increase in the proposed price to cover the difference in cost occasioned by the
substitution, the Owner may, at their discretion, accept the increased proposal or may
disqualify the Contractor. If, after the award, the Owner refuses to accept any person
or organization on such list, the Contractor shall submit an acceptable substitute and
the contract sum shall be increased or decreased by the difference in cost occasioned
by such substitution and an appropriate Change Order shall be issued. However, no
increase in the contract sum shall be allowed for any such substitution unless the
Contractor has acted promptly and responsively in submitting a name with respect
thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items
in the Bid are supplied only to give an indication of the general scope of the Work, and
are as such, estimates only. The Owner does not expressly or by implication agree
that the actual amount of Work or material will correspond therewith, and reserves the
right after award to increase or decrease the quantity of any unit item of the Work
without a change in the unit price except as set forth in Article VIII, Section 70 of the
General Contract Conditions. The City also reserves the right to make changes in the
Work (including the right to delete any bid item in its entirety or add additional bid
items) as set forth in Article VIII, Sections 69 through 71 of the General Contract
Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution.
No substitution will be considered prior to receipt of Bids unless the Offeror submits a
written request for approval to the City Purchasing Division at least ten (10) days prior
to the date for receipt of Bids. Such requests for approval shall include the name of
the material or equipment for which substitution is sought and a complete description
of the proposed substitution including drawings, performance and test data, and other
information necessary for evaluation, including samples if requested. The Offeror shall
set forth changes in other materials, equipment, or other portions of the Work including
changes of the work of other contracts, which incorporation of the proposed
substitution would require to be included. The Owner’s decision of approval or
disapproval of a proposed substitution shall be final. If the Owner approves a proposed
substitution before receipt of Bids, such approval will be set forth in an Addendum.
Offeors shall not rely upon approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and
direct the work, using his best skill and attention. He shall be solely responsible for
all construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work
will be of good quality, free from faults and defects and in conformance with the
Contract Documents. All work not so conforming to these standards may be
considered defective. If required by Owner, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment. If within ten (10) days
after written notice to the Contractor requesting such repairs or replacement, the
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212,

2.13.

2.14.

2.15.

2.16.

2.17.

Contractor should neglect to make or undertake with due diligence to the same, the
City may make such repairs or replacements. All indirect and direct costs of such
correction or removal or replacement shall be at the Contractor's expense. The
Contractor will also bear the expenses of making good all work of others destroyed or
damaged by the correction, removal or replacement of his defective work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion
of the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance
in any respect, he shall promptly notify the Owner in writing, and any necessary
changes shall be adjusted by approximate modification. If the Contractor performs
any work knowing it to be contrary to such laws, ordinances, rules and regulations,
and without such notice to the Owner, he shall assume full responsibility and shall
bear all costs attributable.

Responsibility for Those Performing the Work: The Contractor shall be
responsible to the Owner for the acts and omissions of all his employees and all sub-
contractors, their agents and employees, and all other persons performing any of the
work under a contract with the Contractor.

Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation
of waste materials or rubbish caused by his operations. At the completion of work he
shall remove all his waste materials and rubbish from and about the project, as well
as all his tools, construction equipment, machinery and surplus materials.

Insurance: The Contractor shall secure and maintain such insurance policies as will
provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable
to the City with the Engineer within ten (10) Calendar Days after issuance of the Notice
of Award. These Certificates of Insurance shall contain a provision that coverage
afforded under the policies shall not be canceled unless at least thirty (30) Calendar
Days prior written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the
Owner, and all its officers, employees, insurers, and self-insurance pool, from and
against all liability, suits, actions, or other claims of any character, name and
description brought for or on account of any injuries or damages received or sustained
by any person, persons, or property on account of any negligent act or fault of the
Contractor, or of any Contractor’'s agent, employee, sub-contractor or supplier in the
execution of, or performance under, any contract which may result from proposal
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2.18.

2.19.

2.20.

2.21.

2.22,

2.23.

award. Contractor shall pay any judgment with cost which may be obtained against
the Owner growing out of such injury or damages.

Miscellaneous Conditions: Material Availability: Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify
the Owner immediately if materials specified are discontinued, replaced, or not
available for an extended period of time.

OSHA Standards: All bidders agree and warrant that services performed in response
to this invitation shall conform to the standards declared by the US Department of
Labor under the Occupational Safety and Health Act of 1970 (OSHA). In the event
the services do not conform to OSHA standards, the Owner may require the services
to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary
for each Bidder to satisfy the City of its ability to complete the Work within the Contract
Time set forth in the Contract Documents. The Contract Time is the period of time
allotted in the Contract Documents for completion of the work. The date of
commencement of the work is the date established in a Notice to Proceed. If there is
no Notice to Proceed, it shall be the date of the Contract or such other date as may
be established therein, or as established as entered on the Bid Form. The Date of
Final Completion of the work is the date certified by the Owner when all construction,
and all other work associated to include, but not be limited to: testing, QA/QC, receipt
of required reports and/or forms, grant requirements (if applicable), punch list items,
clean-up, receipt of drawings and/or as-builts, etc., is fully complete, and in
accordance with the Contract Documents.

Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract, and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the
Owner shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier’s check drawn on
an approved national bank or trust company in the state of Colorado, and made
payable without condition to the City; or a Bid Bond written by an approved corporate
surety in favor of the City. The amount of the Bid Guaranty shall not be less than 5%
of the total Bid amount. Once a Bid is accepted and a Contact is awarded, the
apparent successful bidder has ten calendar days to enter into a contractor in the form
prescribed and to furnish the bonds with a legally responsible and approved surety.
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2.24,

2.25.

2.26.

2.27.

Failure to do so will result | forfeiture of the Bid Guaranty to the City as Liquidated
Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days
from the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract
amount as security for the faithful performance and payment of all Contractor's
obligations under the Contract Documents. These bonds shall remain in effect for the
duration of the Warranty Period (as specified in the Special Conditions). Contractor
shall also furnish other bonds that may be required by the Special Conditions. All
bonds shall be in the forms prescribed by the Contract Documents and be executed
by such sureties as (1) are licensed to conduct business in the State of Colorado and
(2) are named in the current list of “Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
published in Circular 570 (amended) by the Audit Staff, Bureau of Accounts, U.S.
Treasury Department. All bonds singed by an agent must be accompanied by a
certified copy of the Authority Act. If the surety on any bond furnished by the
Contractor is declared bankrupt, or becomes insolvent, or its rights to do business in
Colorado are terminated, or it ceases to meet the requirements of clauses (1) and (2)
of this section, Contractor shall within five (5) days thereafter substitute another bond
and surety, both of which shall be acceptable to the City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments
will be five (5) percent of the value of the completed work, and not greater than five (5)
percent of the amount of the Contract. When the retainage has reached five (5) percent
of the amount of the Contract no further retainage will be made and this amount will
be retained until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: Should the Successful
Bidder fail or refuse to enter into the Contract within ten Calendar Days from the
issuance of the Notice of Award, the City shall be entitled to collect the amount of such
Bidder's Bid Guaranty as Liquidated Damages, not as a penalty but in consideration
of the mutual release by the City and the Successful Bidder of all claims arising from
the City’s issuance of the Notice of Award and the Successful Bidder’s failure to enter
into the Contract and the costs to award the Contract to any other Bidder, to
readvertise, or otherwise dispose of the Work as the City may determine best serves
its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: If the
Contractor does not achieve Final Completion by the required date, whether by
neglect, refusal or any other reason, the parties agree and stipulate that the Contractor
shall pay liquidated damages to the City for each such day that final completion is late.
As provided elsewhere, this provision does not apply for delays caused by the City.
The date for Final Completion may be extended in writing by the Owner.
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2.28.

The Contractor agrees that as a part of the consideration for the City’s awarding of
this Contract liquidated damages in the daily amount of $7,800.00 is reasonable and
necessary to pay for the actual damages resulting from such delay. The parties agree
that the real costs and injury to the City for such delay include hard to quantify items
such as: additional engineering, inspection and oversight by the City and its agents;
additional contract administration; inability to apply the efforts of those employees to
the other work of the City; perceived inefficiency of the City; citizens having to deal
with the construction and the Work, rather than having the benefit of a completed
Work, on time; inconvenience to the public; loss of reputation and community standing
for the City during times when such things are very important and very difficult to
maintain.

The Contractor must complete the Work and achieve final completion included under
the Bid Schedule in the number of consecutive calendar days after the City gives is
written Notice to Proceed. When the Contractor considers the entire Work ready for
its intended use, Contractor shall certify in writing that the Work is fully complete. Final
Completion date is the date by which the Contractor shall have fully completed all
clean-up, and all items that were identified by the City in the inspection for final
completion. Unless otherwise stated in the Special Conditions, for purposes of this
liquidated damages clause, the Work shall not be finished and the Contract time shall
continue to accrue until the City gives its written Final Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand
thereof after having failed to achieve Final Completion on time, the City shall first look
to any retainage or other funds from which to pay said liquidated damages; if retainage
or other liquid funds are not available to pay said liquidated damages amounts, the
Surety on the Contractor's Performance Bond and Payment Bond shall pay such
liquidated damages. In addition, the City may withhold all, or any part of, such
liquidated damages from any payment otherwise due the Contractor.

Liquidated damages as provided do not include any sums to reimburse the City for
extra costs which the City may become obligated to pay on other contracts which were
delayed or extended because of the Contractor’s failure to complete the Work within
the Contract Time. Should the City incur additional costs because of delays or
extensions to other contracts resulting from the Contractor's failure of timely
performance, the Contractor agrees to pay these costs that the City incurs because
of the Contractor’s delay, and these payments are separate from and in addition to
any liquidated damages.

The Contractor agrees that the City may use its own forces or hire other parties to
obtain Final Completion of the work if the time of completion has elapsed and the
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages
provided for, the Contractor agrees to reimburse the City for all expenses thus
incurred.

Contingency/Force Account/Minor Contract Revisions: Contingency/Force
Account/Minor Contract Revisions work will be authorized by the Owner’s Project
Manager and is defined as minor expenses to cover miscellaneous or unforeseen
expenses related to the project. The expenses are not included in the Drawings,
Specifications, or Scope of Work and are necessary to accomplish the scope of this
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2.29,

2.30.

2.31.

2.32.

2.33.

contract. Contingency/Force Account/Minor Contract Revisions Authorization will be
directed by the Owner through an approved form. Contingency/Force Account/Minor
Contract Revisions funds are the property of the Owner and any Contingency/Force
Account/Minor Contract Revisions funds, not required for project completion, shall
remain the property of the Owner. Contractor is not entitled to any Contingency/Force
Account/Minor Contract Revisions funds, that are not authorized by Owner or Owner’s
Project Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having
jurisdiction for the safety of persons or property or to protect them from damage, injury
or loss. Contractor shall erect and maintain, as required by existing safeguards for
safety and protection, and all reasonable precautions, including posting danger signs
or other warnings against hazards promulgating safety regulations and notifying
owners and users of adjacent utilities. When or where any direct or indirect damage
or injury is done to public or private property by or on account of any act, omission,
neglect, or misconduct by the Contractor in the execution of the work, or in
consequence of the non-execution thereof by the Contractor, he shall restore, at his
own expense, such property to a condition similar or equal to that existing before such
damage or injury was done, by repairing, rebuilding, or otherwise restoring as may be
directed, or it shall make good such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order
changes in the work within the general scope of the contract consisting of additions,
deletions or other revisions, the contract sum and the contract time being adjusted
accordingly. All such changes in the work shall be authorized by Change Order and
shall be executed under the applicable conditions of the contract documents. A
Change Order is a written order to the Contractor signed by the Owner issued after
the execution of the contract, authorizing a change in the work or an adjustment in the
contract sum or the contract time. The contract sum and the contract time may be
changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the
Owner written notice thereof within a reasonable time after the occurrence of the event
giving rise to such claim. This notice shall be given by the Contractor before
proceeding to execute the work, except in an emergency endangering life or property
in which case the Contractor shall precede in accordance with the regulations on
safety. No such claim shall be valid unless so made. Any change in the contract sum
or contract time resulting from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the
contract time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time.
The Contractor shall carry out such Field Orders promptly.
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2.34.

2.34.

2.35.

2.36.

2.37.

2.38.

2.39.

2.40.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary.
If within one (1) year after the date of completion or within such longer period of time
as may be prescribed by law or by the terms of any applicable special guarantee
required by the contract documents, any of the work found to be defective or not in
accordance with the contract documents, the Contractor shall correct it promptly after
receipt of a written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give
such notice promptly after discover of condition. All such defective or non-conforming
work under the above paragraphs shall be removed from the site where necessary
and the work shall be corrected to comply with the contract documents without cost to
the Owner. The Contractor shall bear the cost of making good all work of separate
Contractors destroyed or damaged by such removal or correction. If the Owner
prefers to accept defective or non-conforming work, he may do so instead of requiring
its removal and correction, in which case a Change Order will be issued to reflect an
appropriate reduction in the payment or contract sum, or, if the amount is determined
after final payment, it shall be paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local
laws governing or covering this type of service and the fulfilment of all ADA
(Americans with Disabilities Act) requirements.

Confidentiality: All information disclosed by the Owner to the Contractor for the
purpose of the work to be done or information that comes to the attention of the
Contractor during the course of performing such work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have
interest in any contract resulting from this IFB.

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or,
(4) for convenience terminated by either party with a written Notice of Cancellation
stating therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per

agreement with the Owner, the Contractor, by submitting a Bid, agrees to the following
conditions:
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2.41,

2.42,

2.43.

2.44,

2.45,

2.46.

2.47.

2.40.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.40.2. The Contractor, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.40.3. Notices, advertisements, and solicitations placed in accordance with federal
law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations
presented in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract
employ workers without authorization or otherwise violate the provisions of the Federal
Immigration Reform and Control Act of 1986 and/or the immigration compliance
requirements of State of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter
into any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor
responsible for any costs resulting in additional purchase and administrative services.
This remedy shall be in addition to any other remedies that the Owner may have.

Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.

Force Majeure: The Contractor shall not be held responsible for failure to perform
the duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any
circumstances, be considered servants or agents of the Owner. The Owner shall be
at no time legally responsible for any negligence or other wrongdoing by the
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2.48.

Contractor, its servants, or agents. The Owner shall not withhold from the contract
payments to the Contractor any federal or state unemployment taxes, federal or state
income taxes, Social Security Tax or any other amounts for benefits to the Contractor.
Further, the Owner shall not provide to the Contractor any insurance coverage or other
benefits, including Workers' Compensation, normally provided by the Owner for its
employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions
that do not conform to the terms and conditions of this Invitation for Bid is subject to
rejection as non-responsive. The Owner reserves the right to permit the Contractor to
withdraw nonconforming terms and conditions from its bid prior to a determination by
the Owner of non-responsiveness based on the submission of nonconforming terms
and conditions.

Items for non-responsiveness may include, but not be limited to:

a. Submission of the Bid on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;

h. Tying of the Bid with any other bid or contract; and

i. Failure to calculate Bid prices as described herein.
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2.49. Evaluation of Bids and Offerors: The Owner reserves the right to:

- reject any and all Bids,

- waive any and all informalities,

- take into account any prompt payment discounts offered by Bidder,

- negotiate final terms with the Successful Bidder,

- take into consideration past performance of previous awards/contracts with the
Owner of any Contractor, Vendor, Firm, Supplier, or Service Provider in determining
final award. and

- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words.
Discrepancies between Unit Prices and Extended Prices will be resolved in favor of the
Unit Prices. Discrepancies between the indicated sum of any column of figures and the
correct sum thereof will be resolved in favor of the correct sum. The corrected extensions
and totals will be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of
material or equipment) proposed for those portions of the work as to which the identity
of Subcontractors and other persons and organizations must be submitted. Operating
costs, maintenance considerations performance data, and guarantees of materials and
equipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Offeror shall furnish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the
Contract and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of
the Offeror as the Owner deems necessary to establish the responsibility, qualifications
and financial ability of the Offeror and, by its signature thereon, authorizes the Owner to
obtain reference information concerning the Offeror and releases the party providing
such information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.
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2.50.

2.51.

2.52,

2.53.

2.54,

2.55.

2.56.

2.57.

The Owner reserves the right to accept or reject the Work contained in any of the Price
Bid Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all
the bid items in an individual bid schedule. In the event that the Work is contained in
more than one Bid Schedule, the City may award Schedules individually or in
combination. In the case of two Bid Schedules which are alternative to each other,
only one of such alternative Schedules will be awarded. Within forty-five (45) Calendar
Days of Bid Opening, the City will issue a Notice of Award to the Successful Bidder
which will be accompanied by four (4) unsigned copies of the Contract and the
Performance and Payment Bond forms. Within ten (10) Calendar Days thereafter, the
Successful Bidder shall sign and deliver four (4) copies of the Contract, Performance
Bond, Payment Bond and Certificates of Insurance to the City. Within ten (10)
Calendar Days thereafter, the City will deliver two (2) fully executed counterparts of
the Contract to the Contractor. No contract shall exist between the Successful Bidder
and the City and the Successful Bidder shall have no rights at law or in equity until the
Contract has been duly executed by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents
set forth in this Paragraph within the prescribed time shall be just cause of annulment
of the award, and forfeiture of the Bid Guaranty. The award of Contract may then be
made to the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of
the Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect
the terms, conditions, or specifications stated in this document and/or resulting
agreement. All modifications to this request and any agreement must be made in
writing by the Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement.  Patent/copyright infringement shall null and void any agreement
resulting from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of
the City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this
IFB are the responsibility of the company and cannot be charged to the Owner.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to
this agreement.
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2.58.

2.59.

2.60.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado law prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for
the City/County. Other governmental entities may be extended the opportunity to
utilize the resultant contract award with the agreement of the successful provider and
the participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include
quantities for any other jurisdiction. The City or County will be responsible only for the
award for its jurisdiction. Other participating entities will place their own awards on
their respective Purchase Orders through their purchasing office or use their
purchasing card for purchase/payment as authorized or agreed upon between the
provider and the individual entity. The City/County accepts no liability for payment of
orders placed by other participating jurisdictions that choose to piggy-back on our
solicitation. Orders placed by participating jurisdictions under the terms of this
solicitation will indicate their specific delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to
be employed on public works projects. Contractor shall, upon reasonable notice
provided by the Owner, permit the Owner to inspect documentation of identification
and residency required by C.R.S. §8-17-101(2)(a). If Contractor claims it is entitled to
a waiver pursuant to C.R.S. §8-17-101(1), Contractor shall state that there is
insufficient Colorado labor to perform the work such that compliance with Article 17
would create an undue burden that would substantially prevent a project from
proceeding to completion, and shall include evidence demonstrating the insufficiency
and undue burden in its response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S.
§8-17-101(2)(a).

2.60.1. "Public Works project” is defined as:

(a) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public improvement
suitable for and intended for use in the promotion of the public health, welfare,
or safety and any maintenance programs for the upkeep of such projects

(b)  for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal moneys.
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3.1.

3.2.

3.3.

3. Statement of Work

GENERAL: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required for the 24 and G
Road Improvements Phase Il project. All dimensions and scope of work should be
verified by Contractors prior to submission of bids.

NOTE: The descriptions of the pay items listed in the Price Bid Schedule for this Project
may not agree with those listed in the Standard Specifications. Payment for all Work
performed, as required in the Contract Documents, will be in accordance with the items
and units listed in the Price Bid Schedule.

The performance of the Work for this Project shall conform to the General Contract
conditions presented in the City of Grand Junction’s Standard Contract Documents for
Capital Improvements Construction, revised July 2010, except as specifically modified
or supplemented herein or on the Construction Drawings.

PROJECT DESCRIPTION: This project generally consists of widening 24 Road by
constructing southbound lanes west of the existing roadway, and connecting the existing
roadway with a landscaped concrete median, and the construction of a modern
roundabout at the existing intersection of 24 Road and G Road. Approximate quantities
are as follows: 48,000 SY of soil reconditioning, 15,000 tons of asphalt pavement, 4,500
SY of concrete pavement, 26,000 LF of curb and gutter, 9,000 SY of concrete sidewalk,
4,200 LF of irrigation piping, 2,300 LF of concrete storm drain piping, 300 LF of gravity
sewer piping, 18,000 LF of electrical conduit, 90 pedestrian lights, 6 water quality control
structures, landscaping and irrigation.

SPECIAL CONDITIONS & PROVISIONS:

3.3.1 Mandatory Pre-Bid Meeting: A mandatory pre-bid meeting is required by
all contractors intending to submit a bid response to this IFB. Any contractor
that does not attend the mandatory pre-bid meeting shall not be eligible to
submit a bid response to this IFB. The primary, lead contractor must be in
attendance.

NOTE: Bidders that arrive more than 10 minutes late to any of the
meetings offered shall not be eligible to submit a bid response to this
solicitation process for this project.

The City will offer multiple mandatory pre-bid meeting opportunities, from
which Contractors may attend. Contractors must attend at least one of
the multiple meeting opportunities offered to be considered eligible to
submit a proposal response. Contractors are not required to attend more
than one pre-bid meeting. Meeting location shall be in the City Hall
Auditorium, located at 250 N. 5t Street, Grand Junction, CO.

The following mandatory pre-bid dates and times options are being offered:
November 9, 2022 at 2:00pm

November 10, 2022 at 10:00am
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3.3.2

3.3.3

3.34

3.3.5

3.3.6

3.3.7

QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF
WORK:

Duane Hoff Jr., Contract Administrator

City of Grand Junction

duaneh@gqjcity.org

Project Manager: The Project Manager for the Project is Eric Rink, Project
Engineer, who can be reached at (970)244-1585. During Construction, all
notices, letters, submittals, and other communications directed to the City
shall be addressed and mailed or delivered to:

City of Grand Junction

Department of Public Works and Planning
Attn: Eric Rink, Project Manager

333 West Avenue, Building C

Grand Junction, CO 81501

Contract Administrator: The Contract Administrator for the Project is Duane
Hoff Jr., Contract Administrator, who can be reached at (970)244-1545.
During Construction, contract related inquiries, issues, and other
communications shall be directed to:

Duane Hoff Jr., Contract Administrator
duaneh@ajcity.org

Pre-Qualification: Contractors must be pre-qualified in the following
categories to submit a bid response to this project:

- 2A Roadway & Earthwork

- 2B Asphalt Paving

- 2D Concrete Roadway Paving

Contractors may view their approved pre-qualified categories by clicking the
Pre-Qualification List Link.

Affirmative Action: The Contractor is not required to submit a written
Affirmative
Action Program for the Project.

Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid
and Allowed to each site), travel, mobilization costs, fuel, set-up and take
down costs, and full-time inspection costs, and all other costs related to the
successful completion of the project.

The Owner shall not pay nor be liable for any other additional costs including

but not limited to: taxes, shipping charges, insurance, interest, penalties,
termination payments, attorney fees, liquidated damages, etc.

23


mailto:duaneh@gjcity.org
mailto:duaneh@gjcity.org
http://trimview.gjcity.org/?=SOLDOC/23910

3.3.8

3.3.9

3.3.10

3.3.11

3.3.12

3.3.13

Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and
requirements for providing such services.

Contract: A binding contract shall consist of: (1) the IFB and any
amendments thereto, (2) Additional Documents as stated in Section 1.10, (3)
the bidder’s response (bid) to the IFB, (4) clarification of the bid, if any, and
(5) the City’s Purchasing Department’s acceptance of the bid by “Notice of
Award” or by “Purchase Order”. All Exhibits and Attachments included In the
IFB shall be incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and,
performance shall be governed solely by the specifications and requirements
contained therein.

B. Any change to the contract, whether by modification and/or
supplementation, must be accomplished by a formal contract amendment
signed and approved by and between the duly authorized representative of
the bidder and the City Purchasing Division or by a modified Purchase Order
prior to the effective date of such modification. The bidder expressly and
explicitly understands and agrees that no other method and/or no other
document, including acts and oral communications by or from any person,
shall be used or construed as an amendment or modification to the contract.

Time of Completion: The scheduled time of Completion for the Project is
365 Calendar Days from the starting date specified in the Notice to Proceed.

Completion is achieved when site cleanup and all punch list items (resulting
from the final inspection) have been completed. Completion shall have the
meaning set forth in Article |, Section 3 (Definitions and Terms) of the General
Contract Conditions.

Working Days and Hours: The working days and hours shall be as stated
in the General Contract Conditions or as mutually agreed upon in the
preconstruction meeting.

Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See
Section 2.12. Contractor shall supply to Owner all copies of finalized permits.

Permits: The following permits are required for the Project and will be
obtained by the City at no cost to the Contractor:

e Colorado Department of Public Health and Environment (CDPHE) —
Construction Stormwater Discharge Permit — The City of Grand
Junction will obtain the Stormwater Discharge Permit and then transfer
the permit to the Contractor before the start of the project.
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3.3.14

3.3.15

3.3.16

3.3.17

3.3.18

3.3.19

The following permits are required for the Project and shall be obtained and
paid for by the Contractor, with the costs included in the total bid price for the
Project:

e None

City Furnished Materials: The City will furnish the following materials for the
Project:
e Electronic files needed for construction layout

Project Newsletters: Project newsletters will not be required for this project.
The City will handle notifying the public and residents of the project and the
project schedule.

However, the Contractor will be responsible for notifying all businesses and/or
residents located adjacent to the Project on any closures to driveway access
points, road closures, utility outages, and provide businesses and/or
residents a timeline for these closures and utility outages. The Contractor
shall provide a minimum of 48-hours advanced notice to businesses and/or
residents prior to any closure or utility outage taking effect.

Project Sign: Project signs, if any, will be furnished and installed by the City.

Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by
the City, only.

Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.

The Contractor shall stockpile and store materials and equipment within the
roadway right-of-way, the multi-purpose easements, and the temporary
construction easements as shown on the construction plans. The Contractor
shall have the boundaries of the easements staked by their surveyor, so the
construction limits are clearly defined. The Contractor shall keep all
construction activities within these easement boundaries at all times.

Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on
Uniform Traffic Control Devices. A Traffic Control Plan shall be prepared by
the Contractor and reviewed by the City two days prior to the pre-construction
meeting.

Full closures of the following movements through the existing 24 Road and G
Road intersection shall be avoided:

24 Road southbound through traffic (truck route)
24 Road northbound through traffic (truck route)
24 Road southbound to G Road westbound traffic
G Road eastbound to 24 Road southbound traffic
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3.3.20

3.3.21

3.3.22

3.3.23

3.3.24

3.3.25

3.3.26

Any other closures must be indicated as part of the Construction Phasing
Plan and delivered for review and acceptance by the City no less than 7 days
prior to a road closure. All road closures should be of a short duration, not to
exceed a 5-days closure.

Clean-Up: The Contractor is responsible for cleaning up all loose materials
that have been deposited or swept into gutters, and onto sidewalks and
driveways as a result of sidewalk operations. The costs for all clean-up work
shall be considered incidental and will not be paid for separately.

Quality Control Testing: Contractor/Supplier are responsible for performing
Quality Control (QC) testing as required on the project. The City will be
responsible for performing all necessary Quality Assurance (QA) testing. The
City will be working with a 3™ party QA testing consultant for backfill
compaction, concrete testing, asphalt testing, materials testing, and any other
tests that are deemed necessary.

Schedule of Submittals: See Appendix A for list of required submittals. The
Contractor at a minimum shall deliver these submittals at or before the pre-
construction meeting:

¢ Traffic Control Plan

e Construction Phasing Plan

e Construction schedule submitted at or prior to the pre-construction
meeting and updated as necessary to reflect actual conditions.

e List of contacts for contractor and any subcontractors.

e Hourly rate table for labor and equipment to be used on this project.

Uranium Mill Tailings: It is anticipated that radioactive mill tailings will not
be encountered on this Project.

Fugitive Petroleum or Other Contamination: It is anticipated that soil
contamination from fugitive petroleum or other contaminants will not be
encountered with the Project.

Excess Material: All excess materials shall be disposed in accordance with
General Contract Condition Section 50.

Existing Utilities and Structures: Existing underground utilities were
potholed at specific locations during design of this project. The location of
existing utilities and structures are shown on the Subsurface Utility
Engineering (SUE) Plans and are approximate with the information gathered
during design. It is the responsibility of the Contractor to pothole/locate and
protect all structures and utilities in accordance with General Contract
Condition Section 37.

26



3.3.27

3.3.28

Utility Contacts, Coordination, and Relocations: Known utilities with the
limits of this project are:

o City of Grand Junction (Sanitary & Storm) — Eric Rink 970-244-1585
o City of Grand Junction (Traffic Signal) — Eric Mocko  970-256-4017
o City of Grand Junction (Irrigation) — Marc Mancuso  970-254-3850
o Grand Valley Power (Electric) — Mike Gardner 970-623-8565
o Xcel Energy (Electric & Gas) — Sarah Darricau 970-244-2656
o Xcel Energy (6” I.P. Gas) — Sarah Darricau 970-244-2656
o Century Link (Telephone & Fiber Optic) — Chris Johnson970-244-4311
o Charter (Cable Television) — Mark Kostelecky 970-623-9415
o Ute Water Conservancy District — Dave Priske 970-242-7491

The work described in these plans and specifications requires full cooperation
between the Contractor and the utility ownersin regard to conducting their
respective operations so the utility relocation work can be completed with
minimum delay to all parties concerned.

The Contractor shall be required to meet with each utility owner impacted by
the work a minimum of fifteen (15) days in advance of any construction
operations to coordinate required utility work with the construction activity.
Coordination with utility owners includes, but is not limited to, providing and
periodically updating an accurate construction schedule that includes all utility
work elements. Surveying and/or staking of utility relocations shall be
performed by the Contractor’s surveyor.

The Contractor shall conduct coordination meetings as necessary for the
purpose of coordinating construction activities with the utility owners.
Frequency of the utility coordination meetings may be revised as deemed
necessary by the City, Contractor, and utility owner(s).

The Contractor shall provide traffic control for any utility work expected to be
coordinated with construction operations as directed by the Project Engineer.
However, traffic control for utility work outside of the typical project work hours
or outside of the project limits shall be the responsibility of the utility owner.
The Contractor shall be compensated for traffic control as per the bid items
for traffic control as established on this project.

The Contractor shall keep each utility owner advised of any work being done
to its facility so that each utility owner can coordinate its inspections for final
acceptance of the work with the Project Engineer.

Incidental Items: Any item of work not specifically identified or paid for
directly, but which is necessary for the satisfactory completion of any paid
items of work, will be considered as incidental to those items, and will be
included in the cost of those items.

Survey: The Contractor shall give the City survey crew a minimum of 72
hours’ notice for all requested survey.
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3.3.29 Work to be Performed by the City (Prior to Construction):

° None

3.3.30 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The

3.3.31

existing sidewalks, pans, fillets, curb and gutter are in good serviceable
condition. In most instances the installation of new sidewalk and pavement
will be adjacent to existing concrete. The Contractor will need to protect all
concrete adjacent to construction. If the concrete is damaged during
construction the Contractor will be responsible for its replacement at no cost
to the City. The Contractor, the City Project Inspector, and/or the City Project
Manager will walk and record any concrete that is deemed to be damaged
before construction has started.

Construction Surveying & “As-Built” Drawings: As-Built record
information will be provided to, and approved by, City staff prior to Final
Acceptance of the Project. Information to be provided must be in electronic
format (e.g. AutoCAD and/or survey files) along with a PDF set of As-Built
drawings. As-Built electronic files must contain information suitable for the
City to maintain Utility records to the standards set forth in the new Colorado
811 One Call/Subsurface Utility Law (effective August 8, 2018) and standards
as described in the American Society of Civil Engineers (ASCE) Standard
Guidelines for the Collection and Depiction of Existing Subsurface Utility Data
(ASCE 38-02).

Electronic information for As-Built records shall include, but is not limited to,
verification of all horizontal and vertical changes in pipe alignments, elbows,
tees, manholes, valves, control structures, service taps, service pipe
(horizontal and vertical deflections to ROW line, meter pits, or clean-outs,
whichever is closer), beginning and ending of slip-lined segments, tie-in or
connection to existing infrastructure, etc. Distance between As-Built data
points along pipe alignment is dependent on the amount of deflection used to
install the pipe in the field. There must be sufficient point data to create a
plan and profile of all infrastructure accurate to within eighteen inches (18”)
of the physical structures anywhere along the project.

The cost for surveying all fittings, both sewer and water, shall be incidental to
the project cost, and will not be paid for separately.

3.3.32 Manhole Grade Rings: Concrete grade rings, shims and non-shrink grout

shall not be used on the sewer manhole sections. Approved grade rings for
this project shall be either HDPE Adjusting Rings by LadTech, Inc., or
Expanded Polyproplyene grade rings by Cretex Pro-Ring.

Grade rings shall be installed per the manufacturer's recommendations and
directions. Caulk and sealants shall be approved by the manufacturer and
shall be applied per the manufacturer’'s recommendation. The top grade ring
shall match as close as possible the cross-slope of the existing roadway
surface. Both manufacturers of grade rings provide grade rings that can
accommodate the existing roadway cross-slope.
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3.4.

3.5.

3.6.

3.3.33 Manhole Ring and Cover: Manhole ring and covers for this project shall be

3.3.34

3.3.35

Castings model MH-310-24 CI.

References for Manhole Corrosion Protection: The Contractor applying
the interior manhole corrosion protection shall provide a minimum of 3
references of projects for completed restoration and corrosion barrier liner
installation of similar scope and size using the protective coating specified
and/or approved equal by the City Project Engineer. References shall include
project name and location; contact information of Owner/Engineer; and
description of project, what the substrate was, and the application
procedures.

Project Meetings: The Contractor and the City shall conduct meetings on-
site once every two weeks. These meetings shall be attended by the
Contractor’'s Project Manager and Site Supervisor and the City’s Project
Engineer and Project Inspector. When required, the utility companies project
representative should be invited to the meetings. An updated project
schedule should be available and dispersed at each meeting.

SCOPE OF WORK: This project generally consists of widening 24 Road by
constructing southbound lanes west of the existing roadway, and connecting the
existing roadway with a landscaped concrete median, and the construction of a
modern roundabout at the existing intersection of 24 Road and G Road. Approximate
quantities are as follows: 48,000 SY of soil reconditioning, 15,000 tons of asphalt
pavement, 4,500 SY of concrete pavement, 26,000 LF of curb and gutter, 9,000 SY
of concrete sidewalk, 4,200 LF of irrigation piping, 2,300 LF of concrete storm drain
piping, 300 LF of gravity sewer piping, 18,000 LF of electrical conduit, 90 pedestrian
lights, 6 water quality control structures, landscaping and irrigation.

Attachments:
Appendix A: Project Submittal Form
Appendix B: Project Manual

e Project Special Provisions

e Ute Water Specifications

e Landscape & Irrigation Specifications
e Electrical Specifications

Appendix C: Geotechnical Investigation Report by RockSol Consulting Group, Inc.
Appendix D: Construction Drawings

Contractor Bid Documents: For Contractor's convenience, the following is a list of
forms/items to be submitted with the Contractor’s bid response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the
Contractor’s responsibility to ensure all forms/items are submitted.

- Contractor’s Bid Form

- Contractor’s Bid Bond

- Contractor’s Bonding Capacity Letter
- Price Bid Schedule
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http://trimview.gjcity.org/?=SOLDOC/24961
http://trimview.gjcity.org/?=SOLDOC/24962
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http://trimview.gjcity.org/?=SOLDOC/24965
http://trimview.gjcity.org/?=SOLDOC/24964
http://trimview.gjcity.org/?=SOLDOC/24966
http://trimview.gjcity.org/?=SOLDOC/24967

IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available October 27, 2022
Mandatory Pre-Bid Meeting November 9, 2022
Pre-Qualification Application Deadline November 17, 2022
Inquiry deadline, no questions after this date November 17, 2022
Addendum Posted November 22, 2022
Submittal deadline for proposals December 5, 2022
City Council Approval December 21, 2022
Notice of Award & Contract execution December 22, 2022
Bonding & Insurance Cert due December 29, 2022
Preconstruction meeting TBD
Work begins no later than Upon Receipt of Notice to
Proceed
Final Completion 365 Calendar Days from
Notice to Proceed
Holidays: New Year’s Day January 2, 2023
Martin Luther Ing Jr. Day January 16, 2023
President’s Day February 20, 2023
Memorial Day May 29, 2023
Juneteenth June 19, 2023
Independence Day July 4, 2023
Labor Day September 4, 2023
Veterans Day November 10, 2023
Thanksgiving November 23-24, 2023
Christmas December 25, 2023
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4. Contractor’s Bid Form

Bid Date:

Project: IFB-5150-22-DH “24 and G Road Improvements Phase Il Project”

Bidding Company:

Name of Authorized Agent:

Email

Telephone Address

City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor’'s Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the

purpose of restricting competition.

No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting

competition.

The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and

is legally responsible for the offer with regard to supporting documentation and prices provided.

Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-03544.

The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.

City of Grand Junction payment terms shall be Net 30 days.

Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
days after the receipt of the invoice. The Owner reserves the right to consider any such discounts when

determining the bid award that are no less than Net 10 days.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents.
State number of Addenda received:

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.
By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:
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Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,

No. City Ref. Description Quantity Units Unit Price Total Price
1 108.2 8" Gravity Sewer Pipe (SDR 35) 310. LF 5 $
2 108.5 Sanitary Sewer Basic Manhole (48" I.D.) 3. EA ) )

(Complete in Place)
3 108.5 Sanitary Manhole Barrel Section (D>5')(48" 15. VLF 5 5
1.D.)
4 108.5 Connect to Existing Manhole or Sewer Main 3. EA ) )
5 108.3 8" End Cap/Plug Sewer 3. EA ) )
6 108.2 Import Trench Backfill 825. CY 5 5
7 108.7 Granular Stabilization Material (Type B) 948. TON ) )
8 108.2 Adjust Fire Hydrant to Finished Grade 1. EA 5 5
9 108.2 Adjust Water Valve to Finished Grade 26. EA ) )

10 108.2 Adjust Water Meter to Finished Grade 1. EA ) )
11 108.2 Storm Drain Pipe - 30" Concrete Pipe 626. LF 5 5
12 108.2 Storm Drain Pipe - 24" Concrete Pipe 688. LF 5 5
13 108.2 Storm Drain Pipe - 18" Concrete Pipe 378. LF 5 5
14 108.2 Storm Drain Pipe - 12" Concrete Pipe 620. LF 5 5
15 108.2 Storm Drain Pipe - 12" PVC Pipe (C- 70. LF ) )

900)(Includes bends, connections, etc.)
16 108.5 Storm Drain Manhole (48" 1.D.) 2. EA ) )
17 108.6  Storm Drain Manhole (60" ID) 12. EA ) )
18 Storm Drain Manhole (72" ID) 2. EA ) )
19 108.6 Storm Sewer Treatment System. Contech 4. EA ) )
CDS 2025-5 or Engineer approved equal.
Manhole acounted for separately. Complete in
place.

20 108.6 Storm Sewer Treatment System. Contech 1. EA ) )
CDS 3020-6 or Engineer approved equal.
Manhole acounted for separately. Complete in
place.

21 108.6 Storm Sewer Treatment System. Contech 1. EA ) )
CDS 3025-6 or Engineer approved equal.
Manhole acounted for separately. Complete in
place.

22 108.6 Storm Drain Inlet with vertical curb opening 21. EA ) )
(24" x 36")

23 108.6 DoubleStorm Drain Inlet with vertical curb 1. EA ) )
opening (24" x 36")
24 108.6 Storm Drain - Large Area Inlet (24"x36") 3. EA 5 5
25 108.5 Storm Drain - 18" Concrete Pipe End Section 1. EA 5 5
26 108.5 Storm Drain - Manhole Barrel Section 32. VLF 5 5
(D>5')(60" 1.D.)

27 108.5 Storm Drain - Manhole Barrel Section 7. VLF ) )
(D>5')(72"1.D.)

28 108.5 Storm Drain - Manhole Barrel Section 2. VLF ) )
(D>5')(48"1.D.)

29 108.5 Storm Drain - Inlet Box Section (D>5')(24"x36" 14. VLF ) )
I.D.)

30 108.5 Connect to Existing Manhole or Pipe 18. EA 5 5
31 212 Seed outlet area with Native Seed Mix 1. EA ) )

(includes soil retention blanket)
32 108.2 Irrigation Pipe - 10" SDR-35 PVC BF-2 (1 of 7) 7. LF 5 )




Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,
No. City Ref. Description Quantity Units Unit Price Total Price
33 108.2 Irrigation Pipe - 12" Corrugated HDPE Pipe 1,588. LF ) )
34 108.2 lIrrigation Pipe - 12" C-900 PVC 1,171. LF 5 $
35 108.2 Irrigation Pipe - 15" Corrugated HDPE Pipe 1,386. LF ) )
36 108.2 lIrrigation Pipe - 15" C-900 PVC 125. LF 5 $
37 108.5 Irrigation Manhole (36" I.D.) 12. EA ) )
38 108.5 Irrigation Manhole (48" I.D.) Structures 4. EA ) )
(14),(12),(1),&(10) per Details and Plan
39 108.5 Irrigation - Manhole Barrel Section (D>5")(48" 2. VLF ) )
I.D.
40 108.5 Irrig)ation - Manhole Barrel Section (D>5")(36" 5. VLF ) )
I.D.
41 108.3 12" )End Cap/Plug Irrigation 4. EA 5 $
42 108.5 Connect to Existing MH or Pipe 2. EA ) )
43 202  Remove Asphalt Mat. Full Depth. 33,305. SY ) )
44 202 Remove Asphalt Mat. (Milling) 2 inch Depth. 13,630. SY 5 5
45 202  Remove Striping (Grinding) 1,102. LF ) )
46 202  Remove Concrete 650. SY ) )
47 202  Remove Manhole 7. EA ) )
48 202  Remove Signal Pole Base 5. EA ) )
49 202  Remove Pull Box 3. EA ) )
50 202  Remove Post 2. EA ) )
51 202  Remove Delineator 1. EA ) )
52 202 Remove Ground Sign 21. EA ) )
53 202 Remove Type 3 Barricade 1. EA ) )
54 202 Remove Sod. 1,900. SY 5 5
55 202 Remove Tree 22. EA ) )
56 202 Remove Bush 3. EA ) )
57 202 Remove Property Pin (no reference or reset) 1. EA ) )
58 202 Remove Fence (includes all gates and 3,130. LF ) )
associated appurtenances)
59 202  Remove Pipe as shown on Plans 900. LF ) )
60 202  Remove Mail Box 3. EA ) )
61 202  Clearing and Grubbing 1. LS ) )
62 202 Remove Hose Bib 1. EA ) )
63 210  Adjust Sprinkler System at Golden Gate 1. EA ) )
Petroleum
64 210  Adjust Manhole to Finished Grade 30. EA )
65 210  Adjust inlet Frame and Grate to Finished 1. EA )
Grade
66 210  Reference/Reset Survey Monument 1. EA ) )
67 210 Reset Sign (639 24 Road) 1. EA 5 5
68 210  Reset Mail Box 2. EA ) )
69 210 Reset Fence 305. LF ) )
70 210  Reset Landscape Ground Cover 6,180. SF 5 5
71 LSC Landscape Rock (639 24 Road) 135. SF ) )
72 LSC Landscape Cobble (639 24 Road) 600. SF ) )
73 Potholing 1. LS $ 5
74 203  Unclassified Excavation BF-2 (2 of 7$8,917. CY 5 5




Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,

No. City Ref. Description Quantity Units Unit Price Total Price

75 203  Unclassified Embankment 27,853. CY 5 5

76 203  Haul Earthwork Material 11,064. CY 5 5

77 207  Topsoil (18" Thick) (all planting areas within 16,015. SY ) )
ROW)

78 203  (Subgrade Stabilization) Muck Excavation 8,133. CY ) )

79 304  (Subgrade Stabilization) Aggregate Base 12,200. SY ) )
Course (Class 3) (24" Thick)

80 420 (Subgrade Stabilization) Geotextile Separator ~ 12,200. SY ) )
Cl 2

81 420 ESub;rade Stabilization) Geogrid 12,200. SY ) )
Reinforcement

82 208  Storm Drain Inlet Protection (Type Il) 42. EA ) )

83 208  Erosion Log 11,100. LF 5 5

84 208  Prefabricated Vehicle Tracking Pad 4. EA ) )

85 208  Prefabricated Concrete Washout Structure 4. EA ) )

86 209  Dust Abatement 365. DAYS ) )

87 212  Seeding - Native Seed Mix 3. ACRE ) )

88 304  Aggregate Base Course (Class 1) (14" Thick) 21,010. SY 5 5

(24 Road Pave)

89 304  Aggregate Base Course (Class 1) (10" Thick) 19,435. SY ) )
(G Road Pave)

90 304  Aggregate Base Course (Class 1) (10" Thick) 600. SY ) )
(Spur Roads Pave)

91 304  Aggregate Base Course (Class 6) (8" Thick) 21,010. SY ) )
(24 Road Pave)

92 304  Aggregate Base Course (Class 6) (8" Thick) 19,435. SY 5 5
(G Road Pave)

93 304 Aggregate Base Course (Class 6) (8" Thick) 600. SY 5 5
(Spur Roads Pave)

94 304  Aggregate Base Course (Class 6) (12" Thick) 3,825. SY ) )
(Spur Roads Pave outside full rd section)

95 304  Aggregate Base Course (Class 6) (6" Thick) 30. SY ) )
(639 24 Road parking Pave)

96 304  Aggregate Base Course (Class 6) (8" Thick) 3,815. SY 5 5
(Roundabout)

97 304  Aggregate Base Course (Class 6) (8" Thick) 125. SY ) )
(Bus Pullout)

98 304  Washed Rock Surface Course (Driveway) (3" 75. SY ) )
Thick)

99 306 Reconditioning (6" Deep) (24 Rd) 21,010. SY ) )

100 306 Reconditioning (6" Deep) (G Rd) 19,435. SY ) )

101 306  Reconditioning (6" Deep) (Spur Rds that 600. SY ) )
achieve full rd section)

102 306 Reconditioning (6" Deep) (Spur Rds outside 3,825. SY ) )
full rd section)

103 306 Reconditioning (6" Deep) (Roundabout) 3,815. SY ) )

104 306 Reconditioning (6" Deep) (Bus Pullout) 125. SY ) )

105 401  Hot Mix Asphalt (6" thick) (Grading SX 75, 6,935. TON 3 3
Binder Grade 64-22) (24 Road)

106 401  Hot Mix Asphalt (6" thick) (Grading SX 75, 6,415. TON 3 3

Binder Grade 64-22) (G Road)
BE-2 (3 of 7)



Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,

No. City Ref. Description Quantity Units Unit Price Total Price

107 401  Hot Mix Asphalt (6" thick) (Grading SX 75, 200. TON
Binder Grade 64-22) (Spur Roads that achieve
full rd section)

108 401  Hot Mix Asphalt (4" thick) (Grading SX 75, 845. TON
Binder Grade 64-22) (Spur Roads outside full
rd section)

109 401  Hot Mix Asphalt (4" thick) (Grading SX 75, 5. TON
Binder Grade 64-22) (Patch 639 24 Road)

110 401  Hot Mix Asphalt (2" thick) (Grading SX 75, 1,500. TON
Binder Grade 64-22) (All overlays)

111 515  Waterproofing Membrane Per project 5450. SF
specifications

112 608  Concrete Pavement (Roundabout) (9" Thick) 3,815. SY
(CLP)

113 608  Concrete Pavement (Roundabout) (at ex 235. SY
bridge)

114 608  Concrete Pavement (Bus Pullout) (9" Thick) 125. SY
(CLP)

115 608  Concrete Curb and Spill Gutter (1.5' Wide) to 11,705. LF
include 6" of Class 6 Aggregate Base Course.

116 608  Concrete Curb and Spill Gutter (1.5' Wide) (at 170. LF
ex bridge)

117 608  Concrete Mountable Curb and Spill Gutter 660. LF
(1.83" Wide) (CDOT Curb and Gutter Type 2,
Section IM) to include 6" of Class 6 Aggregate
Base Course.

118 608  Concrete Truck Apron (Roundabout) (12" 475. SY
Thick) to include 8" of Class 6 Aggregate Base
Course.

119 608  Concrete Curb (6" Wide) (6" High) to include 830. LF
6" of Class 6 Aggregate Base Course.

120 608  Concrete Curb (6" wide) (6" High) (at ex 90. LF
bridge)

121 608  Concrete Curb and Gutter (2' Wide) (both 12,350. LF
collector and spill gutters) to include 6" of
Class 6 Aggregate Base Course.

122 608  Concrete Curb and Gutter (2' Wide) (at ex 20. LF
bridge)

123 608  Concrete Drive Over Curb and Gutter both 3' 500. LF
and 3.5' wide and both collector and spill
gutter to include 6" of Class 6 Aggregate Base
Course.

124 608  Concrete Drive Over Curb and Gutter 3' wide 70. LF
(at ex bridge)

125 608  Concrete Median Edging (1.5' Wide) (4" thick) 7,185. LF

126 608  Concrete Sidewalk (4" Thick) to include 4" of 9,225. SY
Class 6 Aggregate Base Course.

127 608  Concrete Sidewalk (at ex bridge) 80. SY

128 608  Concrete Drainage Pan (6' Wide) to include 6" 110. LF

of Class 6 Aggregate Base Course.

BF-2 (4 of 7)




Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,
No. City Ref. Description Quantity Units Unit Price Total Price
129 608  Concrete Intersection Corner (8" thick) to 200. SY
include 6" of Class 6 Aggregate Base Course.
Includes all Items labeled as concrete bullnose
end section and concrete corner fillet on the
plans.
130 608  Concrete Curb Ramp to include 6" of Class 6 500. SY
Aggregate Base Course.
131 608  Concrete Curb Ramp (at ex bridge) 20. SY
132 608  Concrete Pavement (6" Thick) to include 6" of 170. SY
Class 6 Aggregate Base Course.
133 608 Concrete Pavement (at ex bridge) 45. SY
134 608  Concrete Driveway Section (8" Thick) 165. SY
(Commercial) to include 6" of Class 6
Aggregate Base Course.
135 608  Concrete Median Island Nose (8" Thick) to 50. SY
include 6" of Class 6 Aggregate Base Course.
136 608  Concrete Median Maintenance Pullout (8" 425. SY
Thick Patterned Concrete) to include 6" of
Class 6 Aggregate Base Course.
137 608  Concrete Median Cover Material (6" Patterned 1,270. SY
Concrete) to include 6" of Class 6 Aggregate
Base Course.
138 608  Concrete Median Cover Material (Patterned 135. SY
Concrete) (at ex bridge)
139 608  Concrete Wall (639 24 Road) 31. CY
140 608 Detectable Warning (Cast Iron, Wet Set) (2'x2) 200. EA
141 613  Large Splice Box (Quasite) (3' - 2 5/8" x 2'-2") 1. EA
Broadband Logo.
142 614  Sign Panel (CL 1) 880. SF
143 614  Sign Panel (CL II) 50. SF
144 614  Steel Sign Support (2" round) (Pole/Slipbase) 106. EA
145 614  Steel Sign Support (2 1/2" round NP-40) 4. EA
(Pole/Slipbase)
146 620  Sanitary Facility 1. EA
147 625  Construction Surveying Lump SUM ---
148 626  Mobilization Lump SUM ---
149 627  Pavement Marking Paint (parking at Canyon 20. Gal
View)
150 627  Epoxy Pavement Marking (asphalt only) 285. Gal
(Roadway Striping)
151 627  Preformed Plastic Pavement Marking (Type Il) 1,370. SF

(Inlaid) (includes black background paint)
(Roundabout Striping)
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Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,
No. City Ref. Description Quantity Units Unit Price Total Price
152 627  Preformed Thermoplastic Pavement Marking 1,841. SF ) )
(Word-Symbol) (Asphalt and Concrete)
153 627  Preformed Thermoplastic Pavement Marking 2,300. SF 5 5
(X-Walk-Stop Line) (Asphalt and Concrete)
154 630  Traffic Control (Complete In Place) Lump SUM --- )
155 630  Traffic Control Plan Lump SUM --- )
156 630  Construction Phasing Plan Lump SUM --- )
157 630 Temporary Paving 3,5600. SY ) )
158 328 4 Inch PVC Irrigation Sleeve, 18" bury under 320. LF ) )
walks
159 328 4 Inch PVC Irrigation Sleeve, 30" bury under 340. LF ) )
roadways
160 328 6 Inch SDR 80 Irrigation Sleeve 2,340. LF 5 5
161 328  3/4 Inch Quick Coupler Valve 13. EA ) )
162 328 1 Inch Automatic Control Valve 30. EA ) )
163 328  2-wire Control Wire 6,300. LF 5 5
164 328  2-wire Control, including decoders, grounding 1. LS ) )
165 328  Jumbo Valve Box 15. EA ) )
166 328 lIsolations Valves 19. EA ) )
167 328 1 Inch PVC Lateral Pipe 12,340. LF ) 5
168 328 Riser Assembly to Compression Tee (not incl. 158. EA ) )
tree rings)
169 328  1/2"/17mm Netafim Drip Tubing with emitters 6,450. LF ) )
170 328 Netafim CV Techline with emitters 8,000. LF 5 5
171 328 Tree Ring Assembly 141. EA ) )
172 328  1/2 Inch Flush Box Assembly 103. EA ) )
173 328  Air Relief/Pressure Relief Assembly 3. EA ) )
174 328  Adjust Existing Gas Station Irrigation 1. LS ) )
175 329 Sod 2,285. SF 5 $
176 329  Soil Amendment (To be tilled) 72,218. SF ) )
177 329 Type 1 Rock - 1/2" Tan Granite 91,851. SF 5 5
178 329 Type 2 Rock - 3" La Sal Purple 5,208. SF 5 5
179 329  Type 3 Rock - 1-1/2" Tan Granite 840. SF ) )
180 329  Concrete Edger 25. LF ) )
181 329 Landscape Boulder - Small (2'x2'x1.5") 22. EACH ) )
182 329 Landscape Boulder - Medium (3'x2'x2") 400. EACH ) )
183 329 Landscape Boulder - Large (2'x4'x2") 8. EACH ) )
184 329  Deciduous Tree (1 - 1/2 Inch Caliper) 68. EACH ) )
185 329  Deciduous Tree ( 2 Inch Caliper) 57. EACH ) )
186 329  Deciduous Shrub (1 Gallon Container) 230. EACH ) )
187 329  Deciduous Shrub (5 Gallon Container) 547. EACH ) )
188 329 Evgn Tree (6 Foot, Container) 11. EACH ) )
189 329  Evergreen Shrub (5 Gallon Container) 217. EACH ) )
190 329  Perennials (1 Gallon Container) 284. EACH ) )

BF-2 (6 of 7)




Bid Schedule: 24 Road and G Road Capacity Improvement

ltem CDOT,

No. City Ref. Description Quantity Units Unit Price Total Price
191 329  Ornamental Grasses (1 Gallon Container) 170. EACH ) )

192 329 Median Edging (Patterned Concrete) 7,245. LF ) )

193 613 2 Inch Electrical Conduit (Plastic) 9,424. LF ) )

194 613  Type two Pull Box (electric) 92. EA ) )

195 613  Wiring 1. LS $ 5

196 613  Light Standard and Luminaire (Pedestrian) 90. EA ) )

197 613  Light Standard Foundation (Special) 90. EA ) )

198 613  Lighting Control Center (Special) 2. EA ) )

199 613 2 Inch Broadband Conduit (Plastic) 8,486. LF ) )

200 613  Type three Pull Box (Broadband) 42. EA ) )

201 SP-9 Portable Message Sign Panel 4. EA ) )

202 M-620 Field Office, Class 1 Lump SUM --- )

203 613 Installation of 2 Inch Broadband Conduit 3,350. LF 5 5

(Plastic)(Bored)
INC SP-4  HMA Incentive (Project Special Provisions SP-4) - - --- $ 75,000.00
MCR Minor Contract Revisions - - --- $ 350,000.00
Bid Amount: $
Bid Amount:
dollars
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The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to
waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies
as to his own organization, that this Bid has been arrived at independently, without collusion,
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or
with any competitor.
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