
                       

 
250 NORTH 5TH STREET, GRAND JUNCTION, CO 81501  P [970] 244 1533  www.gjcity.org 

NOTICE TO PROCEED 
  

Date: March 1, 2024  

Contractor: Kilgore Companies LLC dba Elam Construction 

Project:  30 Road Overlay D Rd to E Rd IFB-5360-24-DD 
 
In accordance with the contract dated February 22, 2024, the Contractor is hereby 
notified to begin work on the Project on or before March 11, 2024.  
 
The date of final completion as determined is April 30, 2024. 
 

CITY OF GRAND JUNCTION, COLORADO 
 
 

         
Dolly Daniels, Senior Buyer 
 
 
Receipt of this Notice to Proceed is hereby acknowledged: 
 
Contractor: ________________________________ 
 

By:         

 
Print Name:        
 
Title:         
 
Date:         

DocuSign Envelope ID: C2941B29-7E86-48A0-8FD2-3AD9FB50F1B8

Russell Larsen

3/4/2024

Kilgore Companies LLC, DBA LeGrand Johnson Construction Co.

President

Grayriti Junction <C COLORADO 



S
hip

To

City of Grand Junction
Public Works Administration
333 West Ave
GRAND JUNCTION, CO 81501

B
illTo

City of Grand Junction
Public Works Administration
333 West Ave
GRAND JUNCTION, CO 81501

Purchase Order
No.       2024-00000083

DATE           02/22/2024

Ph.       (970) 256-4048

Fax

VENDOR NO.                       8475V
endor

Kilgore Companies LLC
PO Box 741805
Los Angeles, CA 90074-1805
Phone: (801) 250-0132

PAGE           1              of                  1
SHIP VIA
DELIVER BY                      03/30/2024
FREIGHT TERMS                              FOB Dest, Frght Prepaid  Allow
Payment Terms: Net 30 Days
Buyer Name:                      Dolly Daniels
Buyer Email:                      dollyd@gjcity.org

Award IFB-5360-24-DD
QUANTITY UNIT DESCRIPTION UNIT COST TOTAL COST

1.0000 Each CONTRACT SERVICES - 30 ROAD OVERLAY PROJECT 498,008.4500 $498,008.45
201-330-010.8355 - Street Maintenance 498,008.45

F0001-F000133
1.0000 Each CONTRACT SERVICES - Minor Contract Revisions 50,000.0000 $50,000.00

201-330-010.8355 - Street Maintenance 50,000.00
F0001-F000133

1.0000 Each CONTRACT SERVICES - Retainage 28,842.5500 $28,842.55
201-330-010.8355 - Street Maintenance 28,842.55

F0001-F000133

PURCHASE ORDER TOTAL $576,851.00

Special Instructions:PURCHASE ORDER No. MUST APPEAR ON ALL INVOICES, SHIPPERS, PACKAGES, CORRESPONDENCE
Tax Exempt No. 98-03544

By:___________________________________________

For Purchase Order Terms and Conditions, please visit www.gjcity.org, and select the Purchasing Department information page.

Gr'ciricl Junction 
COLORADO 

-
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CITY OF GRAND JUNCTION, COLORADO 

***************************************************************************************************************  
 CONTRACT 
 
     This CONTRACT made and entered into this 22nd day of February 2024 by and 
between the City of Grand Junction, Colorado, a government entity in the County of 
Mesa, State of Colorado, hereinafter in the Contract Documents referred to as the "Owner" 
and Kilgore Companies, LLC dba Elam Construction hereinafter in the Contract 

 
  
WITNESSETH: 
      
 WHEREAS, the Owner advertised that sealed Responses would be received for 
furnishing all labor, tools, supplies, equipment, materials, and everything necessary and 
required for the Project described by the Contract Documents and known as 30 Road 
Overlay  D Road to E Road (IFB-5360-24-DD).  
 
     WHEREAS, the Contract has been awarded to the above-named Contractor by the 
Owner, and said Contractor is now ready, willing, and able to perform the Work specified in 
the Notice of Award, in accordance with the Contract Documents. 
 
     NOW, THEREFORE, in consideration of the compensation to be paid the Contractor, the 
mutual covenants hereinafter set forth and subject to the terms hereinafter stated, it is 
mutually covenanted and agreed as follows: 
 
 ARTICLE 1 
 
Contract Documents: It is agreed by the parties hereto that the following list of instruments, 
drawings, and documents which are attached hereto, bound herewith, or incorporated 

or the 
whole constitute the Contract between the parties hereto, and they are fully a part of this 
agreement as if they were set out verbatim and in full herein: 
 
The order of contract document governance shall be as follows: 
 
- The body of this Contract Agreement 
- Solicitation Documents for the Project including Addendum; 30 Road Overlay D Road to 

E Road (IFB-5360-24-DD) 
- Notice of Award 
-  
- Work Change Requests (directing that changed work be performed); 
- Field Orders;  
- Change Orders.  
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ARTICLE 2 

 
Definitions:  The clauses provided in the Solicitation apply to the terms used in the Contract 
and all the Contract Documents. 
 
 ARTICLE 3 
 
Contract Work: The Contractor agrees to furnish all labor, tools, supplies, equipment, 
materials, and all that is necessary and required to complete the tasks associated with the 
Work described, set forth, shown, and included in the Contract Documents as indicated in 
the Solicitation Document.  
 
 ARTICLE 4 
 
Contract Time and Liquidated Damages: Time is of the essence with respect to this 
Contract.  The Contractor hereby agrees to commence Work under the Contract on or 
before the date specified in the Solicitation from the Owner, and to achieve Substantial 
Completion and Final Completion of the Work within the time or times specified in the 
Solicitation.  In the event the Work is not completed in the times set forth and as agreed 
upon, the Contractor further agrees to pay Liquidated Damages to the Owner as set forth in 
the Solicitation.  The Contractor acknowledges and recognizes the delays, expenses and 
difficulties involved in proving in a legal proceeding the actual losses suffered by the Owner 
if the work is not completed on time.  Accordingly, instead of requiring any such proof, the 
Owner and the Contractor agree that as Liquidated Damages for delay, but not as a penalty, 
the Contractor shall pay to the Owner the amounts specified in the Solicitation. 
 
 ARTICLE 5 
 
Contract Price and Payment Procedures: The Contractor shall accept as full and complete 
compensation for the performance and completion of all of the Work specified in the Contract 
Documents, the Lump Sum Amount of Five Hundred, Seventy-Six Thousand, Eight 
Hundred, Fifty-One and 50/100 Dollars ($576,851.50).  If this Contract contains unit price 
pay items, the Contract price shall be adjusted in accordance with the actual quantities of 
items completed and accepted by the Owner at the unit prices quoted in the Solicitation 
Response. The amount of the Contract Price is and has heretofore been appropriated by 
the Grand Junction City Council for the use and benefit of this Project.  The Contract Price 
shall not be modified except by Change Order or other written directive of the Owner.  The 
Owner shall not issue a Change Order or other written directive which requires additional 
work to be performed, which work causes the aggregate amount payable under this 
Contract to exceed the amount appropriated for this Project, unless and until the Owner 
provides Contractor written assurance that lawful appropriations to cover the costs of the 
additional work have been made.   
 
Unless otherwise provided in the Solicitation, monthly partial payments shall be made as 
the Work progresses. Applications for partial and Final Payment shall be prepared by the 
Contractor and approved by the Owner in accordance with the Solicitation. 
 
Upon Final Completion of the Work under the Contract and before the Contractor shall 
receive final payment, the Owner shall publish at least twice in a newspaper of general 

DocuSign Envelope ID: 4EE0FFF4-5F9B-419D-86C4-F4C779396D78 



 

 C-3 

circulation published in the County a notice that: 1. the Owner has accepted such Work as 
completed according to the Contract Documents; 2. the Contractor is entitled to final 
payment therefore; 3. Thirty (30) days after the first publication, specifying the exact date, 
the Owner shall pay the full balance due under the Contract; and 4. persons having claims 
for labor, materials, team hire, sustenance, provisions, provender, or other supplies used or 
consumed by the Contractor or a Sub-Contractor shall file a verified statement of the amount 
due and unpaid on account of such claim prior to the date specified for such payment.  
Nothing herein shall be construed as relieving the Contractor and the Sureties on the 
Contractor's Bonds from any claim or claims for work or labor done or materials or supplies 
furnished in the execution of the Contract. 
 
 ARTICLE 6 
 
Bonds: The Contractor shall furnish currently herewith the Bonds required by the Contract 
Documents; such Bonds being attached hereto. The Performance Bond shall be in an 
amount not less than one hundred percent (100%) of the Contract Price set forth in Article 
5. The Payment Bond shall be in an amount not less than one hundred percent (100%) of 
the Contract Price set forth in Article 5. 
 

ARTICLE 7 
 
Contract Binding: The Owner and the Contractor each bind itself, its partners, successors, 
assigns and legal representatives to the other party hereto in respect to all covenants, 
agreements and obligations contained in the Contract Documents. The Contract Documents 
constitute the entire agreement between the Owner and Contractor and may only be altered, 
amended, or repealed by a duly executed written instrument.  Neither the Owner nor the 
Contractor shall, without the prior written consent of the other, assign or sublet in whole or 
in part its interest under any of the Contract Documents and specifically, the Contractor shall 
not assign any moneys due or to become due without the prior written consent of the Owner. 
 

ARTICLE 8 
 

Severability:  If any part, portion or provision of the Contract shall be found or declared null, 
void or unenforceable for any reason whatsoever by any court of competent jurisdiction or 
any governmental agency having the authority thereover, only such part, portion or provision 
shall be affected thereby and all other parts, portions and provisions of the Contract shall 
remain in full force and effect. 
 
     IN WITNESS WHEREOF, City of Grand Junction, Colorado, has caused this Contract to 
be subscribed and sealed and attested in its behalf; and the Contractor has signed this 
Contract the day and the year first mentioned herein. 
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The Contract is executed in two counterparts.

CITY OF GRAND JUNCTION, COLORADO

By: 
Duane Hoff, Jr. Contracts Administrator Date

Kilgore Companies, LLC dba Elam Construction

By: __
Russell A. Lars n, President Date
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                               Purchasing Division 
 

 
 

IFB-5360-24-DD 
 

30 Road Overlay  D Road to E Road 
 

Responses Due: 
 

February 6, 2024, Prior to 2:00 PM 
 

Accepting Electronic Responses Only 
Responses Only Submitted Through the Rocky Mountain E-Purchasing 

System (RMEPS) 
www.bidnetdirect.com/colorado 

 
(Purchasing Representative does not have access or control of the vendor side of 

RMEPS. If website or other problems arise during response submission, vendor MUST 
contact RMEPS to resolve the issue prior to the response deadline. 800-835-4603) 

 
NOTE:  All City solicitation openings will continue to be held virtually. 

 
Purchasing Representative: 
Dolly Daniels, Senior Buyer 

dollyd@gjcity.org  
970-256-4048  
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Invitation for Bids 
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Section 3  Statement of Work     
 
Section 4   
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  Attachments  
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1. Instructions to Bidders 
 
NOTE:   
documentation in its entirety, and to ensure that it has a clear and complete 
understanding of not only the scope, specifications, project requirements, etc., but also 
all other requirements, instructions, rules, regulations, laws, conditions, statements, 
procurement policies, etc. that are associated with the solicitation process and 
project/services being solicited.  
 

1.1 A.D.A Document Compliance Requirements:  All work documents, and/or bid/proposal 
documents submitted, as a result of this solicitation must comply with all applicable 
provisions of §§24-85-101, C.R.S., et seq., and the Accessibility Standards for Individuals 
with a Disability, as established by the Office Of Information Technology according to 
Section §24-85-103 (2.5), C.R.S. and 3) all State of Colorado technology standards related 
to technology accessibility and with Level A.A. of the most current version of the Web 
Content Accessibility Guidelines (WCAG), incorporated in the State of Colorado 
technology standards. 

1.2     Issuing Office: This Invitation for Bid (IFB) is issued by the City of Grand Junction. All 
contact regarding this IFB is to be directed to: 
                                  
Dolly Daniels; Senior Buyer      
dollyd@gjcity.org 

With the exception of Pre-Bid or Site Visit Meeting(s) all questions, inquiries, comments, 
or communication pertaining to this solicitation (whether process, specifications, scope, 
etc.) must be directed (in writing) to the Purchasing Agent. Other communication may 
result in disqualification. 

1.3     Non-Mandatory Pre-Bid Meeting:  Prospective Bidders are encouraged to attend a non-
mandatory pre-bid meeting. The meeting will be held at the City Hall Auditorium 
located at 250 N. 5th St on Monday January 22, 2024 at 9:00 AM. The purpose of this 
meeting will be to inspect and to clarify the contents of this Invitation for Bids (IFB).   

1.4 Prequalification Requirement:  Contractors submitting bids over $500,000 must be pre-
qualified in accordance with the City's "Contractors Prequalification Application". All bids 
received by the specified time will be opened, but the City will reject bids over $500,000 
from contractors who have not been prequalified.  Application forms for prequalification are 
available by clicking the Application Link Call 970-256-4082 for additional information. 
Due to the time required to process applications, all applications must be submitted no later 
than the application due date stated in the Solicitation document.  Contractors may view its 
approved pre-qualified categories by clicking the Pre-Qualification List Link. 

1.5 Purpose: The City of Grand Junction is soliciting competitive bids from qualified and 
interested Contractors for all labor, equipment, and materials required to perform overlay 
on Road 30 from D Road to E Road. All dimensions and scope of work should be verified 
by Contractors prior to submission of bids.  
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1.6 The Owner:  The Owner is the City of Grand Junction, Colorado and is referred to 
throughout this Solicitation.  The term Owner means the Owner or its authorized 
representative. 
 

1.7   Compliance: All Bidders, by submitting a bid, agree to comply with all conditions, 
requirements, and instructions of this IFB as stated or implied herein. Should the Owner 
omit anything which is necessary to clear understanding of the requirements, or should it 
appear that various instructions are in conflict, the Bidder(s) shall secure instructions from 
the Purchasing Agent prior to submittal deadline. 

1.8      Procurement Process:  The most current version of the City of Grand Junction Purchasing 
Policy and Procedure Manual is contacting. 

 
1.9    Submission:  Each proposal shall be submitted in electronic format only, and only 

through the Rocky Mountain E-Purchasing website. 
(wwwbidnetdirect.com/colorado).  

electronic submission of proposals. 24 hours 
to process. Please Plan accordingly.)  Electronic Vendor Registration 

at https://co-grandjunction.civicplus.com/501/Purchasing-Bids for details. 
(Purchasing Representative does not have access or control of the vendor side of RMEPS. 
If the website or other problems arise during response submission, the vendor MUST 
contact RMEPS to resolve the issue prior to the response deadline 800-835-4603). 

 Bid Opening 30 Road Overlay D Road to E Road 
) 

Please join my meeting from your computer, tablet or smartphone. 
https://meet.goto.com/333700285 
You can also dial in using your phone. 
Access Code: 333-700-285 
United States: +1 (408) 650-3123 
Join from a video-conferencing room or system. 
Meeting ID: 333-700-285 
Dial in or type: 67.217.95.2 or inroomlink.goto.com 
Or dial directly: 333700285@67.217.95.2 or 67.217.95.2##333700285 
Get the app now and be ready when your first meeting starts: 
https://meet.goto.com/install    

 
1.10    Modification and Withdrawal of Bids Before Opening Bids may be modified or withdrawn 

by an appropriate document stating such, duly executed and submitted to the place where 
Bids are to be submitted at any time prior to Bid Opening. 

 
1.11 Form for Price Bid:  All Price Bids must be made upon the Price Bid Schedule attached 

and should give the amounts both in words and in figures and must be signed and 
acknowledged by the Bidder. 

 
The Bidder shall specify a unit price in figures for each pay item for which a quantity is given 
and shall provide the products (in numbers) of the respective unit prices and quantities in 
the Extended Amount column. The total Bid price shall be equal to the sum of all extended 
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amount prices. When an item in the Price Bid Schedule provides a choice to be made by 
the Bidder, Bidder's choice shall be indicated in accordance with the specifications for that 
particular item and thereafter no further choice shall be permitted. 
 
Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the 
"extended amount" column and included in the summation of the total Bid. 
 
All blank spaces in the Price Bid Schedule must be properly filled out. 
 
Bids by corporations must be executed in the corporate name by the president or vice 
president or other corporate office accompanied by evidence of authority to sign. The 
corporate address and state of incorporation shall be shown below the signature. 
Bids by partnerships must be executed in the partnership name and signed by a partner 
whose title must appear under the signature and the official address of the partnership must 
be shown below the signature.  
 
All names must be typed or printed below the signature. The Bidder Bid shall contain an 
acknowledgement of receipt of all Addenda, the numbers of which shall be filled in on the 

Bid Form. The contact information to which communications regarding the Bid 
are to be directed must be shown. 

 
1.12    Exclusions:  No oral, telephonic, emailed, or facsimile bid will be considered. 

 
1.13   Contract Documents:  The complete IFB and Bidder

Documents.  Copies of bid documents can be obtained from the City Purchasing website, 
https://co-grandjunction.civicplus.com/501/Purchasing-Bids  .  

1.14     Additional Documents:  

are available for review or download on the Purchasing Bids page at https://co-
grandjunction.civicplus.com/501/Purchasing-Bids.  

1.15    Definitions and Terms:  See Article I, Section 3 of the General Contract Conditions in the 
Standard Contract Documents for Capital Improvements Construction. 

 
1.16    Examination of Specifications:  Bidders shall thoroughly examine and be familiar with 

the project Statement of Work.  The failure or omission of any Bidder to receive or examine 
any form, addendum, or other document shall in no way relieve any Bidder from any 
obligation with respect to its bid.  The submission of a bid shall be taken as evidence of 
compliance with this section. Prior to submitting a bid, each Bidder shall, at a minimum: 

 
 a. Examine the Contract Documents thoroughly. 
 
 b. Visit the site to familiarize itself with local conditions that may in any manner affect 

cost, progress, or performance of the Work; 
 
 c. Study and carefully correlate Bidder's observations with the Contract Documents, 

and; 
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d. Notify the Purchasing Agent of all conflicts, errors, ambiguities, or discrepancies 
in or among the Contract Documents within the designated inquiry period.

 
On request, the Owner will provide each Bidder access to the site to conduct 
such investigations and tests as each Bidder deems necessary for submission 
of a Bid. It shall be the Bidder
examinations, investigations, explorations, tests and studies and obtain any 
additional information and data which pertain to the physical conditions 
(including without limitation, surface, subsurface and underground utilities) at 
or contiguous to the site or otherwise which may affect cost, progress or 
performance of the Work and which the Bidder deems necessary to determine 
its Bid for performing the Work in accordance with the time, price and other 
terms and conditions of the Contract Documents.  

 
1.17    Questions Regarding Statement of Work:  Any information relative to interpretation of 

Scope of Work or specifications shall be requested of the Purchasing Agent, in writing, in 
ample time, prior to the inquiry deadline. 

1.18      Addenda & Interpretations:  If it becomes necessary to revise any part of this solicitation, 
a written addendum will be posted electronically on  https://co-
grandjunction.civicplus.com/501/Purchasing-Bids.The Owner is not bound by any oral 
representations, clarifications, or changes made in the written specifications by Owner, 
unless such clarification or change is provided in written addendum form from the City 
Purchasing Representative. 

1.19    Taxes:  The Owner is exempt from State, County, and Municipal Sales Tax and Federal 
Excise Tax, therefore, all fees/bids should not include taxes. 

 
1.20   Sales and Use Taxes:  The Contractor and all Subcontractors are required to obtain 

exemption certificates from the Colorado Department of Revenue for sales and use taxes 
in accordance with the provisions of the General Contract Conditions, Section XVI 

 Bids shall reflect this method of accounting for sales and use taxes on materials, 
fixtures, and equipment. 

1.21     Offers Binding 60 Days:  Unless additional time is required by the Owner, or otherwise 
specified, all formal offers submitted shall be binding for sixty (60) calendar days following 
opening date, unless the Bidder, upon request of the Purchasing Agent, agrees to an 
extension. 
 

1.22      Exceptions and Substitutions:  All bids meeting the intent of this IFB shall be considered 
for award. A Bidder taking exception to the specifications does so at the Bidder  The 
Owner reserves the right to accept or reject any or all substitutions or alternatives. When 
offering substitutions and/or alternatives, Bidder must state any exception(s) in the 
section to which the exception(s) pertain. Exception/substitution, if accepted, must meet, 
or exceed the stated intent and/or specifications. The absence of stated exception(s) 
indicates that the Bidder has not taken exception, and if awarded a Contract shall hold 
the Bidder responsible to perform in strict accordance with the specifications or scope of 
the bid and Contract Documents. 
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1.23 Collusion Clause:  Each Bidder submitting a bid certifies that it is not party to any 
collusive action or any action that may be in violation of the Sherman Antitrust Act.  Any 
and all bids shall be rejected if there is evidence or reason for believing that collusion 
exists among Bidders.  The Owner may, or may not, accept future bids for the same Work 
or commodities from participants in such collusion. 

 
1.24 Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be 

awarded to, any person, Contractor, or corporation that is in arrears to the Owner, upon debt 
or Contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, 
or that is deemed irresponsible or unreliable. 

 
Bidders may be required to submit satisfactory evidence of responsibility, have a practical 
knowledge of the project bid upon and that has the necessary financial and other resources 
to complete the proposed Work. 
Either of the following reasons, without limitation, shall be considered sufficient to disqualify 
a Bidder and Bid: 

 
 a. More than one Bid is submitted for the same Work from an individual, Contractor, 

or corporation under the same or different name: and 
 

 b. Evidence of collusion among Bidders. Any participant in such collusion shall  
not receive recognition as a Bidder for any future Work of the Owner until such 
participant has been reinstated as a qualified Bidder. 

 
1.25     Public Disclosure Record:  If the Bidder has knowledge of its employee(s) or sub-

contractors having an immediate family relationship with an Owner employee or elected 
official, the Bidder must provide the Purchasing Agent with the name(s) of the individuals.  
The individuals are required to file a 
interest, before conducting business with the Owner. 

2. General Contract Conditions for Construction Projects 
 

2.1  The Contract:  This Invitation for Bid, submitted documents, and any negotiations, when 
properly accepted by the Owner, shall constitute an enforceable agreement equally 
binding between the Owner and Contractor.  The Contract represents the entire and 
integrated agreement between the Owner and the Contractor and supersedes all prior 
negotiations, representations, or agreements, either written or oral including the bid 
documents. The Contract may be amended or modified with Change Orders, Field 
Orders, or Addendums. 

 
2.2. The Work:  The term Work includes all labor necessary to produce the construction 

required by the Contract Documents, and all materials and equipment incorporated or to 
be incorporated in such construction. 

 
2.3. Execution, Correlation, Intent, and Interpretations:  The Contract Documents shall 

be signed by the Owner and Contractor. By executing the Contract, the Contractor 
represents that it has familiarized itself with the local conditions under which the Work is 
to be performed and correlated its observations with the requirements of the Contract 

DocuSign Envelope ID: 4EE0FFF4-5F9B-419D-86C4-F4C779396D78 

"Public Disclosure Record", a statement of financial 



8 

Documents.  The Contract Documents are complementary, and what is required by 
anyone, shall be as binding as if required by all.  The intention of the Contract Documents 
is to include all labor, materials, equipment, services, and other items necessary for the 
proper execution and completion of the Scope of Work as defined in the technical 
specifications and drawings contained herein.  All drawings, specifications and copies 
furnished by the Owner are, and shall remain, Owner property.  It is not to be used on 
any other project. 

 
2.4. The Owner:  The Owner is the City of Grand Junction, Colorado (City) and is referred to 

throughout the Contract Documents.  The term Owner means the Owner or its authorized 
representative.  The Owner shall, at all times, have access to the Work wherever it is in 
preparation and progress.  The Contractor shall provide facilities for such access.  The 
Owner will make periodic visits to the site to familiarize itself generally with the progress 
and quality of Work and to determine, in general, if the Work is proceeding in accordance 
with the Contract Documents.  Based on such observations and the Contractor
Application for Payment, the Owner will determine the amounts owing to the Contractor 
and will issue Certificates for Payment in such amounts as provided in the Contract.  The 
Owner will have authority to reject Work which does not conform to the Contract 
Documents.  Whenever, in  reasonable opinion, it considers it necessary or 
advisable to ensure the proper implementation of the intent of the Contract Documents, it 
will have authority to require the Contractor to stop the Work or any portion, or to require 
special inspection or testing of the Work, whether or not such Work can be then be 
fabricated, installed, or completed.  The Owner will not be responsible for the acts or 
omissions of the Contractor, and Sub-Contractor, or any of its agents or employees, or 
any other persons performing any of the Work. 

 
2.5. Contractor:  The Contractor is the person or organization identified as such in the 

Contract and is referred to throughout the Contract Documents.  The term Contractor 
means the Contractor or its authorized representative.  The Contractor shall carefully 
study and compare the General Contract Conditions of the Contract, Specifications and 
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the 
Owner any error, inconsistency, or omission it may discover.  Contractor shall not be liable 
to the Owner for any damage resulting from such errors, inconsistencies, or omissions. 
The Contractor shall not commence Work without clarifying Drawings, Specifications, or 
Interpretations. 

 
2.6. Sub-Contractors:  A Sub-Contractor is a person or organization who has a direct 

Contract with the Contractor to perform any of the Work at the site.  The term Sub-
Contractor is referred to throughout the Contract Documents and means a Sub-Contractor 
or its authorized representative. 

 
2.7. Award of Sub-Contractors & Other Contracts for Portions of the Work:  Contractor 

shall submit with its bid response to the Owner, in writing for acceptance, a list of the 
names of the sub-contractors or other persons or organizations proposed for such 
portions of the Work as may be designated in the proposal requirements, or, if none is so 
designated, the names of the sub-contractors proposed for the principal portions of the 
Work.  Prior to the award of the Contract, the Owner shall notify the successful Contractor 
in writing if, after due investigation, has reasonable objection to any person or organization 
on such list.  If, prior to the award of the Contract, the Owner has a reasonable and 
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substantial objection to any person or organization on such list and refuses in writing to 
accept such person or organization, the successful Contractor may, prior to the award, 
withdraw its Bid without forfeiture of proposal security.  If the successful Contractor 
submits an acceptable substitute with an increase in the proposed price to cover the 
difference in cost occasioned by the substitution, the Owner may, at its discretion, accept 
the increased proposal or may disqualify the Contractor.  If, after the award, the Owner 
refuses to accept any person or organization on such list, the Contractor shall submit an 
acceptable substitute and the Contract sum shall be increased or decreased by the 
difference in cost occasioned by such substitution and an appropriate Change Order shall 
be issued.  However, no increase in the Contract sum shall be allowed for any such 
substitution unless the Contractor has acted promptly and responsively in submitting a 
name with respect thereto prior to the award. 

 
2.8. Quantities of Work and Unit Price:  Materials or quantities stated as unit price items in 

the Bid are supplied only to give an indication of the general scope of the Work, and are 
as such, estimates only. The Owner does not expressly or by implication agree that the 
actual amount of Work or material will correspond therewith and reserves the right after 
award to increase or decrease the quantity of any unit item of the Work without a change 
in the unit price except as set forth in Article VIII, Section 70 of the General Contract 
Conditions. The City also reserves the right to make changes in the Work (including the 
right to delete any bid item in its entirety or add additional bid items) as set forth in Article 
VIII, Sections 69 through 71 of the General Contract Conditions. 

 
2.9. Substitutions: The materials, products and equipment described in the Solicitation 

Documents shall be regarded as establishing a standard of required performance, 
function, dimension, appearance, or quality to be met by any proposed substitution. No 
substitution will be considered prior to receipt of Bids unless the Bidder submits a written 
request for approval to the Purchasing Agent at least ten (10) days prior to the date for 
receipt of Bids. Such requests for approval shall include the name of the material or 
equipment for which substitution is sought and a complete description of the proposed 
substitution including drawings, performance and test data, and other information 
necessary for evaluation, including samples if requested. The Bidder shall set forth 
changes in other materials, equipment, or other portions of the Work including changes 
of the Work of other Contracts, which incorporation of the proposed substitution would 
require to be included. The  decision of approval or disapproval of a proposed 
substitution shall be final. If the Owner approves a proposed substitution before receipt of 
Bids, such approval will be set forth in an Addendum. Bidders shall not rely upon 
approvals made in any other manner. 
 

2.10. Supervision and Construction Procedures:  The Contractor shall supervise and direct 
the Work, using its best skill and attention.  It shall be solely responsible for all construction 
means, methods, techniques, sequences, and procedures and for coordinating all 
portions of the Work under the Contract. 

 
2.11. Warranty:  The Contractor warrants to the Owner that all materials and equipment 

furnished under this Contract will be new unless otherwise specified, and that all Work 
will be of good quality, free from faults and defects and in conformance with the Contract 
Documents.  All Work not conforming to these standards may be considered defective.  If 
required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and 
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quality of materials and equipment.  If within ten (10) days after written notice to the 
Contractor requesting such repairs or replacement, the Contractor should neglect to make 
or undertake with due diligence to the same, the City may make such repairs or 
replacements.  All indirect and direct costs of such correction or removal or replacement 

making good all Work of others destroyed or damaged by the correction, removal, or 
replacement of its defective Work. 

 
2.12. Permits, Fees, & Notices:  The Contractor shall secure and pay for all permits, 

governmental fees, and licenses necessary for the proper execution and completion of 
the Work. The Contractor shall give all notices and comply with all laws, ordinances, rules, 
regulations, and orders of any public authority, including the City, bearing on the 
performance of the Work. If the Contractor observes that any of the Contract Documents 
are at variance in any respect, it shall promptly notify the Purchasing Agent in writing, and 
any necessary changes shall be adjusted. If the Contractor performs any Work knowing 
it to be contrary to such laws, ordinances, rules, and regulations, and without such notice 
to the Owner, it shall assume full responsibility and shall bear all costs attributable to the 
non-conforming Work. 

 
2.13. Responsibility for Those Performing the Work:  The Contractor shall be responsible 

to the Owner for the acts and omissions of all its employees and all sub-contractors, its 
agents and employees, and all other persons performing any of the Work under a Contract 
with the Contractor. 
 

2.14. Use of the Site:  The Contractor shall confine operations at the site to areas permitted 
by law, ordinances, permits and the Contract Documents, and shall not unreasonably 
encumber the site with any materials or equipment. 

 
2.15. Cleanup:  The Contractor shall keep the premises free from accumulation of waste 

materials or rubbish caused by its operations.  At the completion of Work, it shall remove 
all its waste materials and rubbish from and about the Project, as well as all its tools, 
construction equipment, machinery, and surplus materials. 
 

2.16. Insurance Requirements:  The selected Contractor agrees to procure and maintain, at 
its own cost, policy(s) of insurance sufficient to insure against all liability, claims, demands, 
and other obligations assumed by the Contractor pursuant to the Contract.  Such 
insurance shall be in addition to any other insurance requirements imposed by this 
Contract or by law.  The Contractor shall not be relieved of any liability, claims, demands, 
or other obligations assumed pursuant to the Contract by reason of its failure to procure 
or maintain insurance in sufficient amounts, durations, or types.  
  
Contractor shall procure and maintain and, if applicable, shall cause any Sub-Contractor 
of the Contractor to procure and maintain insurance coverage listed below.  Such 
coverage shall be procured and maintained with forms and insurers acceptable to Owner. 
All coverage shall be continuously maintained to cover all liability, claims, demands, and 
other obligations assumed by the Contractor pursuant to the Contractor.  In the case of 
any claims-made policy, the necessary retroactive dates and extended reporting periods 
shall be procured to maintain such continuous coverage.  Minimum coverage limits shall 
be as indicated below unless specified otherwise in the Special Conditions: 
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(a) Worker Compensation:  Contractor shall comply with all State of Colorado Regulations 

 
(b)  General Liability insurance with minimum limits of:  
 
ONE MILLION DOLLARS ($1,000,000) each occurrence and  
ONE MILLION DOLLARS ($1,000,000) per job aggregate.  
 
The policy shall be applicable to all premises, products, and completed operations.  The 
policy shall include coverage for bodily injury, broad form property damage (including 
completed operations), personal injury (including coverage for contractual and employee 
acts), blanket contractual, products, and completed operations.  The policy shall include 
coverage for explosion, collapse, and underground (XCU) hazards.  The policy shall 
contain a severability of  provision. 
 
(c)  Comprehensive Automobile Liability insurance with minimum limits for bodily injury 
and property damage of not less than:  
 
ONE MILLION DOLLARS ($1,000,000) each occurrence and  
ONE MILLION DOLLARS ($1,000,000) aggregate  
 
(d)  Professional Liability & Errors and Omissions Insurance policy with a minimum of: 

 
ONE MILLION DOLLARS ($1,000,000) per claim 
 
This policy shall provide coverage to protect the City against liability incurred as a result 
of the professional Services performed as a result of responding to this Solicitation. 
 
With respect to each of Contractors owned, hired, or non-owned vehicles assigned to be 
used in performance of the Work.  The policy shall contain a severability of interest 
provision. 
 

2.16.1  Additional Insured Endorsement:  The policies required by paragraphs (b), 
and (c) above shall be endorsed to include Grand Junction, its Elected and Appointed 
Officials, Employees and Volunteers as Additional Insured.  Every required policy above 
shall be primary insurance, and any insurance carried by the Owner, its officers, or its 
employees, or carried by or provided through any insurance pool of the Owner, shall be 
excess and not contributory insurance to that provided by the Contractor.  The 
Contractor shall be solely responsible for any deductible losses under any policy 
required above. 
 

2.17. Indemnification:  The Contractor shall defend, indemnify and save harmless the Owner, 
and all its officers, employees, insurers, and self-insurance pool, from and against all 
liability, suits, actions, or other claims of any character, name and description brought for 
or on account of any injuries or damages received or sustained by any person, persons, 
or property on account of any negligent act or fault of the Contractor, or of any 
agent, employee, Sub-Contractor or supplier in the execution of, or performance under, 
any Contract which may result from proposal award.  Contractor shall pay any judgment 
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with cost which may be obtained by and/or against the Owner growing out of or under the 
performance.

 
2.18. Miscellaneous Conditions:  Material Availability:  Contractors must accept 

responsibility for verification of material availability, production schedules, and other 
pertinent data prior to submission of bid.  It is the responsibility of the Bidder to notify the 
Owner immediately if materials specified are discontinued, replaced, or not available for 
an extended period of time. 
 

2.19. Time:  Time is of the essence with respect to the time of completion of the Project and 
any other milestones or deadline which are part of the Contract. It will be necessary for 
each Bidder to satisfy the City with its ability to complete the Work within the Contract 
time set forth in the Contract Documents.  The Contract time is the period of time allotted 
in the Contract Documents for completion of the Work.  The date of commencement of 
the Work is the date established in a Notice to Proceed.  If there is no Notice to Proceed, 
it shall be the date of the Contract, or such other date as may be established therein, or 
as established as entered on the Bid Form.  The Date of Final Completion of the Work is 
the date certified by the Owner when all construction, and all other Work associated to 
include, but not be limited to: testing, QA/QC, receipt of required reports and/or forms, 
grant requirements (if applicable), punch list items, clean-up, receipt of drawings and/or 
as-builts, etc., is fully complete, and in accordance with the Contract Documents. 
 

2.20. Progress & Completion:  The Contractor shall begin the Work on the Commencement 
Date as noted on the Notice to Proceed and perform the Work expeditiously with 
adequate forces to complete the Work within the Contract time/by the completion date. 

 
2.21. Payment & Completion:  The Contract Sum is stated in the Contract and is the total 

amount payable by the Owner to the Contractor for the performance of the Work under 
the Contract Documents.  Upon receipt of written notice that the Work is ready for final 
inspection and acceptance and upon receipt of application for payment, the Owner
Project Manager will promptly make such inspection and, when it finds the Work 
acceptable under the Contract Documents and the Contract fully performed, the Owner 
shall make payment in the manner provided in the Contract Documents. 
 

2.22. Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be 
accompanied by a Bid Guaranty consisting of 
approved national bank or trust company in the state of Colorado and made payable 
without condition to the City; or a Bid Bond written by an approved corporate surety in 
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total Bid 
amount. Once a Bid is accepted and a Contact is awarded, the successful Bidder has ten 
(10) calendar days to enter into a Contract in the form prescribed and to furnish the bonds 
with a legally responsible and approved surety. Failure to do so will result in forfeiture of 
the Bid Guaranty to the City as Liquidated Damages. Each Bidder shall guarantee its total 
bid price for a period of sixty (60) Calendar Days from the date of the bid opening.  
 

2.23. Performance & Payment Bonds:  Contractor shall furnish a Performance and a 
Payment Bond, each in an amount at least equal to that specified for the Contract as 
security for the faithful performance 
Contract Documents.  The bonds shall remain in effect for the duration of the Warranty 
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Period (as specified in the Special Conditions).  Contractor shall also furnish other bonds 
as required by the Special Conditions.  All bonds shall be in the forms prescribed by the 
Contract Documents and be executed by such sureties as (1) are licensed to conduct 

 
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

udit 
Staff, Bureau of Accounts, U.S. Treasury Department.  All bonds signed by an agent must 
be accompanied by a certified copy of the Authority Act.  If the surety on any bond 
furnished by the Contractor is declared bankrupt, or becomes insolvent, or its rights to do 
business in Colorado are terminated, or it ceases to meet the requirements of clauses (1) 
and (2) of this section, Contractor shall within five (5) days thereafter substitute another 
bond and surety, both of which shall be acceptable to the City. 
 

2.24. Retention:  The Owner will deduct money from the partial payments in amounts considered 
necessary to protect the interest of the Owner and will retain this money until completion of 
the entire Contract. The amount to be retained from partial payments will be five (5%) 
percent of the value of the completed Work, and not greater than five (5%) percent of the 
amount of the Contract.  When the retainage has reached five (5%) percent of the amount 
of the Contract no further retainage will be made and this amount will be retained until 
such time as final payment is made. 
 

2.25. Liquidated Damages for Failure to Enter Into Contract: Should the successful Bidder 
fail or refuse to enter into the Contract within ten (10) Calendar days from the issuance of 
the Notice of Award, the City shall be entitled to collect the amount of such Bidder  Bid 
Guaranty as Liquidated Damages, not as a penalty but in consideration of the mutual 
release by the City and the successful Bidder 
of the Notice of Award and the successful Bidder  failure to enter into the Contract and 
the costs to award the Contract to any other Bidder, to readvertise, or otherwise dispose 
of the Work as the City may determine best serves its interest. 
 

2.26. Liquidated Damages for Failure to Meet Project Completion Schedule: If the 
Contractor does not achieve Final Completion by the required date, whether by neglect, 
refusal or any other reason, the parties agree and stipulate that the Contractor shall pay 
liquidated damages to the City for each such day that final completion is late. As provided 
elsewhere, this provision does not apply for delays caused by the City. The date for Final 
Completion may be extended in writing by the Owner. 
 

Contract liquidated damages in the daily amount of $1,000.00 is reasonable and 
necessary to pay for the actual damages resulting from such delay. The parties agree 
that the real costs and injury to the City for such delay include hard to quantify items such 
as: additional engineering, inspection and oversight by the City and its agents; additional 
Contract administration; inability to apply the efforts of those employees to the other Work 
of the City; perceived inefficiency of the City; citizens having to deal with the construction 
and the Work, rather than having the benefit of a completed Work, on time; inconvenience 
to the public; loss of reputation and community standing for the City during times when 
such things are very important and very difficult to maintain. 
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The Contractor must complete the Work and achieve final completion included under the 
Bid Schedule in the number of consecutive calendar days after the City gives is written 
Notice to Proceed. When the Contractor considers the entire Work ready for its intended 
use, Contractor shall certify in writing that the Work is fully complete. Final Completion 
date is the date by which the Contractor shall have fully completed all clean-up, and all 
items that were identified by the City in the inspection for final completion. Unless 
otherwise stated in the Special Conditions, for purposes of this liquidated damages 
clause, the Work shall not be finished, and the Contract time shall continue to accrue until 
the City gives its written Final Acceptance. 
 
If the Contractor fails to pay said liquidated damages promptly upon demand thereof after 
having failed to achieve Final Completion on time, the City shall first look to any retainage 
or other funds from which to pay said liquidated damages; if retainage or other liquid funds 
ar
Performance Bond and Payment Bond shall pay such liquidated damages. In addition, 
the City may withhold all, or any part of, such liquidated damages from any payment 
otherwise due to the Contractor. 
 
Liquidated damages as provided do not include any sums to reimburse the City for extra 
costs which the City may become obligated to pay on other Contracts which were delayed 

Time. Should the City incur additional costs because of delays or extensions to other 
C

delay, and 
these payments are separate from and in addition to any liquidated damages. 
 
The Contractor agrees that the City may use its own forces or hire other parties to obtain 
Final Completion of the Work if the time of completion has elapsed and the Contractor is 
not diligently pursuing completion. In addition to the Liquidated Damages provided for, 
the Contractor agrees to reimburse the City for all expenses thus incurred. 
 

2.27. Contingency/Force Account/Minor Contract Revisions:  Contingency/Force 
Account/Minor Contract Revisions W
Manager and is defined as minor expenses to cover miscellaneous or unforeseen 
expenses related to the Project.  The expenses are not included in the Drawings, 
Specifications, or Scope of Work and are necessary to accomplish the scope of this 
Contract.  Contingency/Force Account/Minor Contract Revisions Authorization will be 
directed by the Owner through an approved form.  Contingency/Force Account/Minor 
Contract Revisions funds are the property of the Owner and any Contingency/Force 
Account/Minor Contract Revisions funds, not required for Project completion, shall remain 
the property of the Owner.  Contractor is not entitled to any Contingency/Force 
Account/Minor Contract Revisions 
Project Manager. 
 

2.28. Protection of Persons & Property:  The Contractor shall comply with all applicable laws, 
ordinances, rules, regulations, and orders of any public authority having jurisdiction for 
the safety of persons or property or to protect it from damage, injury, or loss.  Contractor 
shall erect and maintain, as required by existing safeguards for safety and protection, and 
all reasonable precautions, including posting danger signs or other warnings against 
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hazards promulgating safety regulations and notifying owners and users of adjacent 
utilities.  When or where any direct or indirect damage or injury is done to public or private 
property by or on account of any act, omission, neglect, or misconduct by the Contractor 
in the execution of the Work, or in consequence of the non-execution thereof by the 
Contractor, it shall restore, at its own expense, such property to a condition similar or 
equal to that existing before such damage or injury was done, by repairing, rebuilding, or 
otherwise restoring as may be directed, or it shall make good such damage or injury in 
an acceptable manner. 

 
2.29. Changes in the Work:  The Owner, without invalidating the Contract, may order changes 

in the Work within the general scope of the Contract consisting of additions, deletions or 
other revisions, the Contract sum, and the Contract time being adjusted accordingly.  All 
such changes in the Work shall be authorized by a Change Order and shall be executed 
under the applicable conditions of the Contract Documents.  A Change Order is a written 
order to the Contractor signed by the Owner issued after the execution of the Contract, 
authorizing a change in the Work or an adjustment in the Contract sum or the Contract 
time.   The Contract sum and the Contract time may be changed only by Change Order.  

 
2.30. Claims for Additional Cost or Time:  If the Contractor wishes to make a claim for an 

increase in the Contract sum or an extension in the Contract time, it shall give the Owner 
written notice thereof within a reasonable time after the occurrence of the event giving 
rise to such claim.  This notice shall be given by the Contractor before proceeding to 
execute the Work, except in an emergency endangering life or property in which case the 
Contractor shall proceed in accordance with the regulations on safety.  No such claim 
shall be valid unless so made.  Any change in the Contract sum or Contract time resulting 
from such claim shall be authorized by Change Order. 
 

2.31. Minor Changes in the Work:  The Owner shall have authority to order minor changes in 
the Work not involving an adjustment in the Contract sum or an extension of the Contract 
time and not inconsistent with the intent of the Contract Documents. 

 
2.32. Field Orders:  The Owner may issue written Field Orders which interpret the Contract 

Documents in accordance with the specifications, or which order minor changes in the 
Work in accordance with the agreement, without change in the Contract sum or time.  The 
Contractor shall carry out such Field Orders promptly. 

 
2.33. Uncovering & Correction of Work:  The Contractor shall promptly correct all Work 

rejected by the Owner as defective or as failing to conform to the Contract Documents 
whether observed before or after substantial completion and whether or not fabricated 
installed or competed.  The Contractor shall bear all costs of correcting such rejected 
W
within one (1) year after the date of completion or within such longer period of time as 
may be prescribed by law or by the terms of any applicable special guarantee required 
by the Contract Documents, any of the Work found to be defective or not in accordance 
with the Contract Documents, the Contractor shall correct it promptly after receipt of a 
written notice from the Owner to do so unless the Owner has previously given the 
Contractor a written acceptance of such condition.  The Owner shall give such notice 
promptly after discovery of condition.  All such defective or non-conforming Work shall be 
removed from the site where necessary and the Work shall be corrected to comply with 
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the Contract Documents without cost to the Owner.  The Contractor shall bear the cost of 
making good all Work of separate Contractors destroyed or damaged by such removal or 
correction.  If the Owner prefers to accept defective or non-conforming Work, it may do 
so instead of requiring its removal and correction, in which case a Change Order will be 
issued to reflect an appropriate reduction in the payment or Contract sum, or, if the 
amount is determined after final payment, it shall be paid by the Contractor. 

 
2.34     Amendment:  No oral statement of any person shall modify or otherwise change, or affect 

the terms, conditions or specifications stated in the resulting Contract.  All amendments 
to the Contract shall be made in writing by the Owner. 
 

2.35   Assignment:  The Contractor shall not sell, assign, transfer or convey any Contract 
resulting from this IFB, in whole or in part, without the prior written approval from the 
Owner. 

2.36    Compliance with Laws:  Bids must comply with all Federal, State, County, and local laws 
governing the Work and the fulfillment of the Work for and on behalf of the public. 
Contractor hereby warrants that it is qualified to assume the responsibilities and render 
the Work described herein and has all requisite corporate authority and professional 
licenses in good standing required by law. 

 
2.37      Confidentiality:  All information disclosed by the Owner to the Contractor for the purpose 

of the Work to be done or information that comes to the attention of the Contractor during 
the course of performing such Work is to be kept strictly confidential. 

 
2.38     Conflict of Interest:  No public official and/or City/County employee shall have interest 

in any Contract resulting from this Invitation for Bid. 
 

2.39    Contract Termination:  This Contract shall remain in effect until any of the following 
occurs: (1) Contract expires; (2) completion of Work; (3) final acceptance of Work or, (4) 
for convenience terminated by either party with a written Notice of Cancellation stating 
therein the reasons for such cancellation and the effective date of cancellation at least 
thirty (30) days past notification. 

 
2.40    Employment Discrimination:  During the performance of any Work per agreement with 

the Owner, the Contractor, by submitting a Bid, agrees to the following conditions:  
 

2.40.1       The Contractor shall not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, age, handicap, or national 
origin except when such condition is a legitimate occupational qualification 
reasonably necessary for the normal operations of the Contractor.  The 
Contractor agrees to post in conspicuous places, visible to employees and 
applicants for employment, notices setting forth the provisions of this 
nondiscrimination clause.   

2.40.2         The Contractor, in all solicitations or advertisements for employees placed by   
or on behalf of the Contractor, shall state that such Contractor is an Equal 
Opportunity Employer.   
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2.40.3 Notices, advertisements, and solicitations placed in accordance with federal 
law, rule, or regulation shall be deemed sufficient for the purpose of meeting 
the requirements of this section. 

 
2.41  Affirmative Action:  In executing a Contract with the City, the Contractor agrees to 

comply with Affirmative Action and Equal Employment Opportunity regulations presented 
in the General Contract Conditions . 

2.42. Immigration Reform and Control Act of 1986 and Immigration Compliance:  The 
Contractor certifies that it does not and will not during the performance of the Contract 
employ workers without authorization or otherwise violate the provisions of the Federal 
Immigration Reform and Control Act of 1986 and/or laws regulating immigration 
compliance.  
 

2.43. Ethics:  The Contractor shall not accept or offer gifts or anything of value nor enter into 
any business arrangement with any employee, official, or agent of the Owner. 

 
2.44. Failure to Deliver:  In the event of failure of the Contractor to perform in accordance with 

the Contract Documents, the Owner, after due oral or written notice, may procure the 
Work from other sources and hold the Contractor responsible for any costs resulting in 
additional Work, materials and/or administration services necessary to perform the Work.  
This remedy shall be in addition to any other remedies that the Owner may have. 
 

2.45. Failure to Enforce:  Failure by the Owner at any time to enforce the provisions of the 
Contract shall not be construed as a waiver of any such provisions.  Such failure to 
enforce shall not affect the validity of the Contract or any part thereof or the right of the 
Owner to enforce any provision of the Contract Documents at any time in accordance with 
the terms thereof. 

 
2.46. Force Majeure:  The Contractor shall not be held responsible for failure to perform the 

duties and responsibilities imposed by the Contract due to legal strikes, fires, riots, 
rebellions, and acts of God beyond the control of the Contractor, unless otherwise 
specified in the Contract. 

 
2.47. Independent Contractor:  The Contractor shall be legally considered an Independent 

Contractor and neither the Contractor nor its employees shall, under any circumstances, 
be considered servants or agents of the Owner. The Owner shall be at no time legally 
responsible for any negligence or other wrongdoing by the Contractor, its servants, or 
agents.  The Owner shall not withhold from the Contract payments to the Contractor any 
federal or state unemployment taxes, federal or state income taxes, Social Security, or 
any other amounts for benefits to the Contractor.  Further, the Owner shall not provide 
the Contractor with any insurance coverage or other benefits, including Workers' 
Compensation, normally provided by the Owner for its employees. 

 
2.48. Nonconforming Terms and Conditions:  A bid that includes terms and conditions that 

do not conform to the terms and conditions of this Invitation for Bid is subject to rejection 
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw 
nonconforming terms and conditions from its Bid prior to a determination by the Owner of 
non-responsiveness based on the submission of nonconforming terms and conditions. 
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Items for non-responsiveness may include, but not be limited to:

 a. Submission of the Bid on forms other than those supplied by the City; 
 
 b. Alteration, interlineation, erasure, or partial detachment of any part of the forms 

which are supplied herein; 
 
 c. Inclusion of unauthorized additions conditional or alternate Bids or irregularities of 

any kind which may tend to make the Bid incomplete, indefinite, or ambiguous as 
to its meaning; 

 
 d. Failure to acknowledge receipt of any or all issued Addenda; 
 
 e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay 

item listed except in the case of authorized alternative pay items; 
 
 f. Failure to list the names of Subcontractors used in the Bid preparation as may be 

required in the Solicitation Documents; 
 

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each 
item does not reasonably carry its own proportion of cost or which contains 
inadequate or unreasonable prices for any item; 

 
h. Tying of the Bid with any other bid or Contract; and 

 
 i. Failure to calculate Bid prices as described herein. 
 

2.49. Evaluation of Bids and Bidders: The Owner reserves the right to:  
- reject any and all Bids,  

 - waive any and all informalities,  
 - take into account any prompt payment discounts offered by Bidder, 
 - negotiate final terms with the Successful Bidder,  
 -  take into consideration past performance of previous awards/Contracts with the  

Owner of any Contractor, Vendor, Supplier, or Service Provider in determining final 
award. and  

 - disregard any and all nonconforming, nonresponsive, or conditional Bids.  
 

Discrepancies between words and figures will be resolved in favor of words. Discrepancies 
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices. 
Discrepancies between the indicated sum of any column of figures and the correct sum 
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will 
be shown in the tabulation of Bids. 
 

  The Owner may consider the qualifications and experience of Subcontractors and other 
persons and organizations (including those who are to furnish the principal items of material 
or equipment) proposed for those portions of the Work as to which the identity of 
Subcontractors and other persons and organizations must be submitted. Operating costs, 
maintenance considerations, performance data, and guarantees of materials and 
equipment may also be considered by the Owner. 
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The Owner will conduct such investigations as deemed necessary to assist in the evaluation 
of any Bid and to establish the responsibility, qualifications, and financial ability of the Bidder, 
proposed Subcontractors, and other persons and organizations to do the Work in 
accordance with the Contract Documents to the City's satisfaction within the Contract Time. 
 

  The Bidder shall furnish the Owner with all information and data requested by the Owner to 
determine the ability of the Bidder to perform the Work. The Owner reserves the right to 
reject the Bid if the evidence submitted by, or investigation of such Bidder fails to satisfy the 
Owner that such Bidder is properly qualified to carry out the obligations of the Contract and 
to complete the Work therein. 
 

  By submitting a Bid, each Bidder authorizes the Owner to perform such investigation of the 
Bidder as the Owner deems necessary to establish the responsibility, qualifications, and 
financial ability of the Bidder and, by its signature thereon, authorizes the Owner to obtain 
reference information concerning the Bidder and releases the party providing such 
information and the Owner from any and all liability to the Bidder as a result of such reference 
information so provided. 

 
The Owner reserves the right to reject the Bid of any Bidder who does not pass any 
evaluation to the Owner  
 
If the Contract is to be awarded, it will be awarded to the Bidder who, by evaluation, the 
Owner determines will best meet the Owner's interests. 
 
The Owner reserves the right to accept or reject the Work contained in any of the Price Bid 
Schedules or alternates, either in whole or in part. 
 

2.50. Award of Contract:  Unless otherwise indicated, a single award will be made for all the 
bid items in an individual bid schedule. In the event that the Work is contained in more 
than one Bid Schedule, the City may award Schedules individually or in combination. In 
the case of two Bid Schedules which are alternative to each other, only one of such 
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid 
Opening, the City will issue a Notice of Award to the Successful Bidder which will be 
accompanied by a Contract electronically submitted via DocuSign for digital signature. 
Within ten (10) Calendar Days thereafter, the Successful Bidder shall sign and deliver the 
digitally executed Contract via DocuSign. Performance Bond, Payment Bond, and 
Certificate of Insurance shall be submitted to the City within ten (10) days of Contract 
execution. No Contract shall exist between the Successful Bidder and the City and the 
Successful Bidder shall have no rights at law or in equity until the Contract has been duly 
executed by the City. 
 
The Successful Bidder  failure to sign and submit a Contract and other documents set 
forth in this Paragraph within the prescribed time shall be just cause of annulment of the 
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to 
the next qualified Bidder in the same manner as previously prescribed. 
 

2.51. Ownership:  All plans, prints, designs, concepts, etc., shall become the property of the 
Owner. 
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2.52. Oral Statements:  No oral statement of any person shall modify or otherwise affect the 
terms, conditions, or specifications stated in this document and/or resulting agreement.  
All modifications to this request and any agreement must be made in writing by the Owner. 

 
2.53. Patents/Copyrights:  The Contractor agrees to protect the Owner from any claims 

involving infringements of patents and/or copyrights.  In no event shall the Owner be liable 
to the Contractor for any claims, damages, awards and/or costs of defense arising on the 
grounds of patent(s)/copyright(s) infringement.  Patent/copyright infringement shall null 
and void any agreement resulting from response to this Invitation for Bid. 
 

2.54. Remedies:  The Contractor and Owner agree that both parties have all rights, duties, and 
remedies available as stated in the Uniform Commercial Code. 

 
2.55. Venue:  Any agreement as a result of responding to this Invitation for Bid shall be deemed 

to have been made in, and shall be construed and interpreted in accordance with, the 
laws of the City of Grand Junction, Mesa County, Colorado. 
 

2.56. Expenses:  Expenses incurred in preparation, submission, and presentation of a 
response to this Invitation for Bid are the responsibility of the Bidder and cannot be 
charged to the Owner. 

 
2.57. Sovereign Immunity:  The Owner specifically reserves its right to sovereign immunity 

pursuant to Colorado law as a defense to any action arising out of this Contract. 
 

2.58. Public Funds/Non-Appropriation of Funds:  Funds for payment have been provided 

Commissioners for the stated fiscal year only. The State of Colorado prohibits the 
obligation and expenditure of public funds beyond the fiscal year for which a budget has 
been approved. Therefore, anticipated orders or other obligations that may arise past the 

ject to budget approval. The Contract, if 
any, will be subject to and must contain a non-appropriation of funds clause/limitation on 
multi-year fiscal obligations as required by Art X, Section 20 of the Colorado Constitution, 
and other applicable law(s). 

 
2.59. Cooperative Purchasing:  Purchases as a result of this Solicitation are primarily for the 

City.  Other governmental entities may be extended the opportunity to utilize the resultant 
Contract award with the agreement of the successful Bidder and the participating 
agencies.  All participating entities will be required to abide by the specifications, terms, 
conditions, and pricing established in this Bid.  The quantities furnished in this Bid 
document are only for the City.  It does not include quantities for any other jurisdiction.  
The City will be responsible only for the award for its jurisdiction.  Other participating 
entities will place its own awards on its respective Purchase Orders through its purchasing 
office or use its purchasing card for purchase/payment as authorized or agreed upon 
between the provider and the individual entity.  The Owner accepts no liability for payment 
of orders placed by other participating jurisdictions that choose to piggy-back  on 

 solicitation.  Orders placed by participating jurisdictions under the terms of this 
Solicitation will indicate its specific delivery and invoicing instructions. 
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2.60. Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance 
with Article 17 of Title 8, Colorado Revised Statutes (C.R.S.) requiring 80% Colorado labor 
to be employed on public works.  Contractor shall, upon reasonable notice provided by the 
Owner, permit the Owner to inspect documentation of identification and residency required 
by C.R.S. §8-17-101(2)(a).  If Contractor claims it is entitled to a waiver pursuant to C.R.S. 
§8-17-101(1), Contractor shall state that there is insufficient Colorado labor to perform the 
Work such that compliance with Article 17 would create an undue burden that would 
substantially prevent a project from proceeding to completion and shall include evidence 
demonstrating the insufficiency and undue burden in its response. 

 
Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1), 
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8, C.R.S. 
requiring 80% Colorado labor to be employed on public works.  Contractor shall, upon 
reasonable notice provided by the Owner, permit the Owner to inspect documentation of 
identification and residency required by C.R.S. §8-17-101(2)(a). 

 
2.60.1. "Public Project" is defined as: 

(a)  any construction, alteration, repair, demolition, or improvement of any land, 
building, structure, facility, road, highway, bridge, or other public improvement 
suitable for and intended for use in the promotion of the public health, welfare, 
or safety and any maintenance programs for the upkeep of such projects.  

(b) for which appropriate or expenditure of moneys may be reasonably expected 
to be $500,000.00 or more in the aggregate for any fiscal year  

(c) except any project that receives federal moneys. 
 

3. Statement of Work 
 
3.1  GENERAL:  The City of Grand Junction is soliciting competitive bids from qualified 

and interested Contractors for all labor, equipment, and materials required to perform 
overlay on Road 30 from D Road to E Road. All dimensions and scope of work should 
be verified by Contractors prior to submission of bids. 

 
3.2 PROJECT DESCRIPTION:  The Project includes approximately 18,500 SY of asphalt 

milling, 2,585 tons of asphalt paving, traffic control, and other components to deliver 
a complete Project. 

. 
3.3.  SPECIAL CONDITIONS & PROVISIONS:   

 
3.3.1    Non-Mandatory Pre-Bid Meeting:  Prospective Bidders are encouraged to attend a 

non-mandatory pre-bid meeting. The meeting will be held at the City Hall 
Auditorium located at 250 N. 5th St on Monday January 22, 2024 at 9:00 AM. The 
purpose of this meeting will be to inspect and to clarify the contents of this Invitation 
for Bids (IFB). 

 
3.3.2   QUESTIONS REGARDING SOLICIATION PROCESS/SCOPE OF WORK: 

Dolly Daniels; Senior Buyer 
City of Grand Junction 
dollyd@gjcity.org  
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3.3.3 Project Manager: The Project Manager for the Project is Eric Rink, who can be 
reached at (970) 244-1585. During Construction, all notices, letters, submittals, and 
other communications directed to the City shall be addressed and emailed or delivered 
to: 

   City of Grand Junction 
   Attn: Eric Rink, Project Engineer 
   244 N. 7th Ave. 
   Grand Junction, CO 81501 
   ericr@gjcity.org 
 
3.3.4   Contract Administrator: The Contract Administrator for the Project is Duane Hoff Jr., 

Contract Administrator, who can be reached at (970)244-1545. During Construction, 
Contract related inquiries, issues, and other communications shall be directed to: 

  Duane Hoff Jr., Contract Administrator 
  duaneh@gjcity.org  
 
3.3.5   Affirmative Action: The Contractor is not required to submit a written Affirmative  

  Action Program for this Project. 
 

3.3.6  Pricing: Pricing shall be all inclusive to include but not be limited to: all labor, 
equipment, supplies, materials, freight (F.O.B. Destination  Freight Pre-paid and 
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and 
full-time inspection costs, and all other costs related to the successful completion of 
the project. 
 
The Owner shall not pay nor be liable for any other additional costs including but not 
limited to taxes, shipping charges, insurance, interest, penalties, termination payments, 
attorney fees, liquidated damages, etc. 
 

3.3.7   Freight/Shipping: All freight/shipping shall be F.O.B. Destination  Freight Pre-Paid 
and Allowed to the project site(s), Grand Junction, CO. Contractor must meet all 
federal, state, and local rules, regulations, and requirements for providing such 
services. 

 
3.3.8   Contract: A binding Contract shall consist of: (1) the IFB and any amendments  

thereto, (2) Additional Documents as stated in Section 1.10, (3) the Bidder  response 
(bid) to the IFB, (4) clarification of the bid, if any, and (5  

  
Exhibits and Attachments included In the IFB shall be incorporated into the Contract  
by reference. 
 
A. The Contract expresses the complete agreement of the parties and, performance 

shall be governed solely by the specifications and requirements contained therein. 
 
B. Any change to the Contract, whether by modification and/or supplementation, 

must be accomplished by a formal Contract amendment signed and approved by 
and between the duly authorized representative of the Bidder and the City 
Purchasing Division or by a modified Purchase Order prior to the effective date of 
such modification. The Bidder expressly and explicitly understands and agrees  
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that no other method and/or no other document, including acts and oral 
communications by or from any person, shall be used or construed as an 
amendment or modification to the Contract. 

 
3.3.9 Time of Completion: The scheduled time of completion for the Project is 30 Calendar 

Days from the starting date specified in the Notice to Proceed. The start date is flexible 
but should be no later than July 1, 2024. 

 
 Completion is achieved when site cleanup and all punch list items (resulting from the 

final inspection) have been completed. Completion shall have the meaning set forth 
in Article I, Section 3 (Definitions and Terms) of the General Contract Conditions. 

 
3.3.10  Working Days and Hours: The working days and hours shall be as stated in the  

   General Contract Conditions or as mutually agreed upon in the preconstruction  
   meeting. 

All work shall be performed between the hours of 7:00 AM to 5:00 PM. 
 
3.3.11  Licenses and Permits: Contractor is responsible for obtaining all necessary 
 licenses and permits required for Construction, at Contractors expense. See 

  Section 2.12.  Contractor shall supply to Owner all copies of finalized permits. 
   

3.3.12  Permits: The following permits are required for the Project and will be obtained by 
  the City at no cost to the Contractor: 

 None 
  
 The following permits are required for the Project and shall be obtained and paid for 

by the Contractor with the costs included in the total bid price for the Project: 
 None    

   
3.3.13 City Furnished Materials: The City will furnish the following materials for the 

Project:         
 None 

    
3.3.14 Traffic Control:  The Contractor shall provide and maintain traffic control in 

accordance with an approved Traffic Control Plan and the Manual on Uniform Traffic 
Control Devices. A Traffic Control Plan shall be prepared by the Contractor and 
reviewed by the City at least 2 days prior to the start of work such that adequate 
notices can be provided to the traveling public. 

 
 Lane closures and lane shifts will be allowed on 30 Road but must always maintain at 

least one lane northbound and one lane southbound throughout the duration of the 
Project. 

 
 Traffic control will be paid as lump sum and shall include all associated signs, cones, 

traffic control supervisor, assistant to the traffic control supervisor, set up and tear 
down. 

 
3.3.15 Project Signs: Project signs, if any will be furnished and installed by the City. 
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3.3.16 Project Newsletters:  A newsletter for the Project will be prepared and distributed by 
the City. It will include general information about the Project including interruptions in 
utility services, street closures, parking restrictions, Project schedule, and names and 
telephone numbers of the contacts for the City and Contractor. The newsletter will be 
mailed approximately one week before the Contractor commences work. 

  
3.3.17   Authorized Representatives of the City: Those authorized to represent the  

   City shall include Purchasing Agent, Engineers, and Inspectors employed by the    
 City, only. 

 
3.3.18 Stockpiling Materials and Equipment:  All stockpiling/storage shall be in 

accordance with General Contract Condition Section 51. 
 
3.3.19   Clean-Up: The Contractor is responsible for cleaning up all loose materials that  

  have been deposited or swept into gutters, and onto sidewalks and driveways as a 
  result of sidewalk operations.  The costs for all clean-up work shall be considered 
  incidental and will not be paid for separately. 
 

3.3.20 Quality Control Testing:  Contractor shall perform quality control testing on concrete. 
The City will perform all other necessary QA/QC.   

 
3.3.21 Schedule of Submittals: Contractor shall deliver these submittals at least two days 

prior to the pre-construction meeting: 
  Traffic Control Plan 
  Project Schedule 
  Asphalt Mix Design for SX Mix 
  Tack Coat 
 Emulsified Asphalt 
 

3.3.22  Excess Material: All excess materials shall be disposed of in accordance with 
General Contract Condition Section 50. 

 
3.3.23  Fugitive Petroleum or Other Contamination: It is anticipated that soil 

contamination from fugitive petroleum or other contaminants will not be encountered 
with this Project. 

 
3.3.24  Incidental Items: Any item of Work not specifically identified or paid for directly 
 which is necessary for the completion of any paid items of Work, will be considered    

as incidental to those items, and will be included in the cost of those items. 
 

3.3.25 Existing Utilities and Structures:  Utilities were not potholed during design of this 
Project. The location of existing utilities and structures shown on the Plans is 
approximate with the information gathered during design. It is the responsibility of the 
Contractor to pothole/locate and protect all structures and utilities in accordance with 
General Contract Condition Section 37. 

 
3.3.26   Work to be Performed by the City (Prior to Construction): 

 None 
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3.3.27 Survey: 
for all requested surveys.

 
3.3.28 Uranium Mill Tailings:  It is anticipated that radioactive mill tailings will not be 
  encountered on this Project.  
 
3.3.29 Pre-Qualification:  Contractors must be pre-qualified in the following categories to 

submit a bid response to this Project: 
   
 -2B Asphalt Paving 
  
3.3.30 Uranium Mill Tailings:  It is anticipated that radioactive mill tailings will not be 

 encountered on this Project. 
 

3.3.31 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters:  The existing 
sidewalks, pans, fillets, curb, and gutter are in good serviceable condition. The 
Contractor will need to protect all concrete adjacent to construction.  If the concrete is 
damaged during construction the Contractor will be responsible for its replacement at 
no cost to the City.  The Contractor, the City Project Inspector, and/or the City Project 
Manager will walk and record any concrete that is deemed to be damaged before 
construction has started. 

 
3.3.32 Special Equipment: Auger extensions shall be used when the screed is extended to a 

width greater than two feet beyond the auger.  The auger extensions shall be installed to 
ensure a constant head of material. 

 
3.3.34 Arterial and Collector Streets: All paving shall be completed a maximum of 7 

calendar days after the milling at ALL locations. 
 
3.3.35 Asphalt Paper Joints: The Contractor shall install asphalt paper joints at all locations 

direction of travel.  The paper joints shall be installed immediately following milling 
operations.  In the event the paper joints are not installed immediately following 
milling operations, the Contractor shall be subjected to a $500/day penalty at 
each unprotected joint location.  The asphalt used in the paper joint shall be 
removed prior to placing the overlay.  The cost of the paper joints shall be included in 
the unit price for the asphalt items and will not be measured or paid for separately.   

 
3.3.36 Tack Coat:  Tack Coat will be required between the existing asphalt and the leveling 

asphalt, existing asphalt, and new overlay, and between leveling asphalt and new 
overlay asphalt.  The tack coat shall meet the requirements of Section 407 of the 
Standard Specifications for Road and Bridge Construction, as modified, herein.  The 
cost of the tack coat will be considered incidental to the work and will not be paid for 
separately. 

 
3.3.37 Milling at Drainage Inlets:  When milling adjacent to inlets that have a concrete edge 

approved marker or barricade to protect vehicle tires from damage until the overlay is 
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placed.  It shall be the Contractors responsibility to ensure millings, tack coat 
and/or HMA do not enter the storm drain system.

 
3.3.38 Painted Lane Lines: The Contractor shall be responsible for recording the location 

of all existing striping and shall place longitudinal paving joints on or immediately 
adjacent to said striping.  Any locations where striping will differ from existing locations 
are indicated on the project plans, and longitudinal paving joints shall be placed on or 
immediately adjacent to proposed striping locations.  

 
3.3.39 Temporary Pavement Marking Tape: The Contractor shall be responsible for 

furnishing and placing temporary pavement marking tape in the event that existing 
stripes were removed during milling operation.  The Contractor shall be responsible 
for furnishing and placing temporary pavement marking tape prior to the final roller 
pass.  Pavement marking tape shall be placed on the seams of the new asphalt as 
determined by the record of existing striping or new striping locations per provided 
project plans. The cost of the marking tape and labor to install will be considered 
incidental to the work and will not be paid for separately. 

 
3.3.40 Transverse Milling: Butt joints (Transverse Milling) shall be placed in all locations 

where new asphalt will be joined to existing pavement.  The location and width of all 
butt joints will be designated by the Project Engineer or their representative. 

 
3.3.41 Pavement Cross Slope: 

level.  On those occasions when the paving foreman determines that an existing street 
has little or no cross slope, the Contractor shall advise the Engineer of his observations 
rather than overlaying the street as is.  The Engineer or his representative will then 
determine how best to correct the inadequate cross slope. 

 
3.3.42 Payment for Hot Mix Asphalt: Section 401.07.1 of the City of Grand Junction 

Standard Specifications for Road and Bridge Construction will be used to determine 
Pay Factors for calculating the basis of payment for Hot Bituminous Pavement with the 
following modifications:   

 
 The pay factor (PF) should be calculated for mat density (excluding joint density), air 

voids, and VMA daily.  An average daily pay factor (DPF) should then be 
calculated/weighted in the following proportion: 

 
- Mat Density (excluding joint density)  50% 
- Air Voids  25% 
- VMA  25% 

 
   The incentive payment will then be based on a weighted average project pay factor 

(PPF).  The PPF shall be calculated/weighted per the DPFs, and accepted quantities 

the total accepted quantities for each pay item, as applicable.   
 
3.3.43 Manholes and Water Valves: 

record and adjust all manholes, valve boxes and survey monuments to final grade. In the 
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adjust to final grade within 2 days.  In all other cases utilities shall be raised to final grade 
within 7 days after completion of paving each street segment, and it shall be the 

 
3.3.44 Materials: In the event that excavation of the manholes grade rings are disturbed or 

removed and replaced due to damage the Contractor is instructed to follow these 
guidelines: 

 
 The annular area beneath the bottom of the uppermost grade ring shall either be filled 

with a self-
d 

equal.  No other means will be considered.  
 
3.4 SCOPE OF WORK: The Project includes approximately 18,500 SY of asphalt milling, 

2,585 tons of asphalt paving, traffic control, and other components to deliver a 
complete Project. 

 
 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION: 

 
The City of Grand Junction Standard Specifications for Road and Bridge Construction 
are hereby modified or supplemented for this Project by the following modifications to The 
Standard Specifications for Road and Bridge Construction, State Department of Highways, 
Division of Highways, State of Colorado: 

 
SP-1  SECTION 202  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
      
Section 210.10, Adjust Structure, shall include the following: 
 
(1) The following shall apply to adjusting manhole rings in traveled through lanes: 

 
(a) Manholes shall be paved over during the overlay.  Sand or paper will be used 

to prevent the asphalt from adhering to the manhole cover.  After paving, the 
manhole ring shall be adjusted to grade by the use of concrete grade rings.  
The cut area around the manhole shall then be patched with Grading-SX, Hot 
Mix Asphalt to the same thickness as the adjacent pavement.  When adjusting 
the manhole ring to match the cross slope of the street, the Contractor shall fill 
the space between the concrete grade ring and the cast iron ring with Rapid 
Road Repair or Engineer approve equal.  In the event that grade rings are 
removed and or replaced as part of the adjustment the contractor shall fill the 
annular area below the uppermost grade ring with a self-consolidating media 

Engineer approved equal. 
 

(b) Manhole adjustment tolerance: all manholes adjusted as part of this project 
shall meet the following criteria: level with the adjacent asphalt or ( )1/4
Manholes set outside of this tolerance will be rejected.  

 
(2) Valve boxes can be adjusted by the use of cast iron valve box extensions or by digging 

the valve box out after paving and raising the existing box.  After adjusting the height of 
the valve box, the area around the valve box shall be filled with Grading-SX, Hot Mix 
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Asphalt to the same thickness as the adjacent pavement. Water valve tolerance will be 
the same as section 1 b.
 

Subsection 202.12, shall include the following: 
  

Locations of saw cuts shall be determined and directed by the Construction Inspector or 
the Engineer.  Saw cuts shall be incidental to work. 

 
SP-2 SECTION 203  EXCAVATION AND EMBANKMENT 
 
Section 203 of the Standard Specifications is hereby revised for this project as follows: 
 
Section 203.03 shall include the following: 
 
 Unclassified Excavation shall consist of materials excavated and placed to facilitate the 

construction of the road widening.  All placed embankment material shall be free of trash 
and organic materials.  It is anticipated that the excavated materials will be generally 
suitable for placement as part of the new embankment sections on this road.  Any 
unsuitable materials identified by the contractor and/or representative of the City shall 
be brought to the attention of the Project Engineer and once confirmed by the Engineer, 
will be considered excess materials incidental to this pay item.  This item will be paid 
for as total cubic yards excavated per plan.  The materials placed and compacted per 
plan will be considered an incidental cost to this item.     
 

Section 203.07 shall be revised, where applicable, to include the following: 
 
 Soil embankment materials shall be tested for compaction.  Materials classified as 

AASHTO A-1 through A-4 soils shall be compacted at ± 2 percent of Optimum Moisture 
Content (OMC) and to at least 95 percent of the maximum dry density determined in 
accordance with AASHTO T 180.  Materials classified as AASHTO A-5 through A-7 
Materials shall be compacted at a moisture content ranging from minus 1 percent to 
plus 3 percent of OMC and to at least 95 percent of the maximum dry density 
determined in accordance with AASHTHO T 99.      

 
Section 203.14 shall include the following: 
  

Payment for work shall be made under Excavation and Embankment and will be 
measured by planned cut quantity.  Unsuitable material exported from the site will not be 
measured or paid for separately and will be considered excess materials incidental to this 
pay item.  
 

 Pay Item        Pay Unit 
Excavation and Embankment               CY 

 
SP-3 SECTION 304  AGGREGATE BASE COURSE 
 
Section 304 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 304.01 shall include the following: 
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In areas of asphalt overlay where there is no curb and gutter and/or a drainage pan, the 
Contractor shall backfill the shoulder with Class-6 Aggregate Base Course and compact 
immediately following the overlay.  The shoulder shall have a slope of 1:12 or flatter and 

be brought level to the new pavement surface and compacted.  An exception to this will 
be made in areas where shoulder material would extend into existing yards or 
landscaping adjacent to the roadway.  In these locations, it will be necessary to provide 
materials that match the existing landscape. 

 
 
SP-4 SECTION 401  PLANT MIX PAVEMENTS - GENERAL 
 

REVISION OF SECTION 401 
PLANT MIX PAVEMENTS 

 
Section 401 if the Standard Specifications are hereby revised for this project as follows: 
 
401.01 Description. 
 
Add the following: 
 
This work shall consist of providing a Hot Mix Asphalt (HMA) to be placed as shown on the 
plans, or as directed by the Owner. The Contractor shall be responsible for Process Control 
(PC) of the HMA; including the design, and control of the quality of the material incorporated 
into the project. 
 
401.02 Composition of Mixtures. 
 
Delete subparagraph (a) Mix Design and replace with the following: 
 
A Job Mix Formula (JMF) design shall be submitted for each mixture required, at least 10 
calendar days prior to placing any mix on the project, for acceptance by the O wn e r .  

.  The JMF 
design shall be determined using AASHTO T-312 or CP-L 5115 for the Method of Mixture 
Design. Grading ST, SX, and S shall be designed using 100mm molds. The job mix gradation 
shall be wholly within the Master Range Table in subsection 703.04 before the tolerances 
shown in Section 401 are applied. 
 
Designs shall be developed and performed in a materials laboratory that meets the 
requirements set forth by AASHTO Materials Reference Laboratory (AMRL) for all testing 
procedures. The design shall be stamped and signed by a Professional Engineer licensed 
in the State of Colorado. In addition, the Contractor shall submit, as part of the mixture 
design, laboratory data documents to verify the following: 
 

 Gradation, specific gravity, source and description of individual aggregate and 
properties, and the final blend. 

 Aggregate physical properties. 
 Source and Grade of the Performance Graded Binder. 
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 Proposed Design Job Mix: aggregate and additive blending, final gradation, 
optimum binder content. 

 Mixing and compaction temperatures used. 
 Mixture properties shall be determined with a minimum of four binder contents. 

 
The JMF for each mixture shall establish a single percentage of aggregate passing each 
required sieve size, a single percentage of asphalt cement to be added to the aggregate, and 
a single temperature for the mixture at the discharge point of the plant. 
 
The O wn e r  reserves the right to verify the asphalt su  mix design for each J MF  
design utilizing materials produced and stockpiled. The asphalt supplier shall provide, at no 
cost, a sufficient quantity of each aggregate, mineral filler, Recycled Asphalt Pavement 
(RAP), and additive for the required laboratory tests, as well as all Certificates of 
Conformance/ Compliance at any time on any material used. The Asphalt Supplier shall 
provide copies of quality control testing results during the production of HMA used within 
one business day from the sampling date. 
 
Mixture design of HMA shall meet the requirements of Table 403-1 and Table 403-2 in the 
Revision to Section 403.  For mixes requiring a design gyration of 100 (ESALs greater than 
3 million) the Project Special Conditions should be used. This gyration is not recommended 
for the majority of roads within Mesa County. 

 
Delete subparagraph (b) Mixtures Furnished to the Project and replace with the following: 
 
Production verification shall occur prior to, or during, the start of the project. Volumetric 
properties of the mix shall be verified by LabCAT Level C Certified Technicians. If the mix 
was produced for another project within the last 90 days, data from that project can be 
submitted for verification. All mixtures furnished for the project shall conform within the ranges 
of tolerance listed in Table 401.02A. The mix verification test reports shall be submitted to the 
Owner prior to mix placement. 

 
 

TABLE 
401.02A 

Production Mix 
Tolerances 

 

Property Toleranc

Asphalt Cement ± 0.3% 

VMA ± 1.2% 

Air Voids ± 1.2% 

 

Verification testing for binder content, gradation and physical properties shall be performed 
at the frequencies listed in Table 401.23-1. 
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There shall be no substitutions of materials allowed during production, unless approved in 
advance by the Owner. All substitutions will require checkpoint verification. If the checkpoint
differs from the Job Mix Formula (JMF), a new mix design will be required. Upon request of 
the Owner, the binder grade may be changed by one available binder grade level without 
requiring a new mix design. 
 
Should a change in the source of any material used in the production of HMA (aggregate, 
mineral filler, lime, or performance graded asphalt binder) occur, a one-point verification 
test (at optimum binder content) of the mix must be performed to verify that the applicable 
criteria shown on Table 403-1 (HMA) and Table 403-2 (VMA) of Revision to Section 403 are 
still met. If this testing shows noncompliance, the Contractor shall establish a new job mix 
design and obtain approval by the Owner before the new HMA is used. 
 
Add the following new subparagraphs: 
 
(c)  Reclaimed Asphalt Pavement (RAP). RAP shall be allowed in HMA up to a maximum binder 
replacement of 23 percent, unless otherwise specified in the contract, and provided that all the 
specifications for the HMA are met. Fine Aggregate Angularity requirements shall apply only 
to the virgin fraction of the fine aggregate. RAP shall be of uniform quality and gradation with 
a maximum size no greater than the nominal aggregate size of the mix. RAP shall not contain 
clay balls, vegetable matter, or other deleterious substances.  
 
The Contractor shall have an approved mix design for the amount of RAP to be used. The AC 
content of the RAP utilized in the Contractor RAP mix design shall be the average AC content 
determined in accordance with 1B or 1C, below, or alternatively, a minimum of five samples 
of the Contractors RAP stockpile may be sampled and the average AC content of the RAP be 
determined using AASHTO T-164, Method A or B, or in accordance with 1C below.  The 
Contractor shall determine the total binder replaced by the binder in the RAP pursuant to the 
following equation:   
 
Total Binder Replaced = (A x B) x 100/E 
Where: 
 A = RAP % Binder Content * 
 B = RAP % in Mix * 
 E = Total Effective Binder Content * 
 * in decimal format (i.e. 2% is 0.02) 
 
The Total Binder Replaced by the binder in the RAP shall not exceed 23 percent of the 
effective binder content of either the mix design or the produced mix.   
 
The Contractor shall have an approved Quality Control (QC) Plan that details how the RAP 
will be processed and controlled.  The QC plan shall address the following: 
 

1. RAP Processing Techniques.  This requires a schematic diagram and narrative that 
explains the processing (crushing, screening, and rejecting) and stockpile operation 
for this specific project. 
 

2. Control of RAP Asphalt Binder Content (AASHTO T-164, Method A or B).  RAP 
Asphalt Binder Content may also be determined in accordance with CP-L 5120, 
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provided an RAP AC content correction factor is determined through correlation 
testing with AASHTO T-164, Method A or B.  The correction factor shall be determined 
by performing correlation testing on the first five samples of the RAP AC content, then 
at a frequency of one for every five AC content tests thereafter.  The correction factor 
shall be determined by calculating the average difference in AC content between CP-
L 5120 and AASHTO T-164, Method A or B, and applying the correction to the AC 
content determined in accordance with CP-L 5120: 

          Frequency:  1 per 1000 tons of processed RAP material (minimum five tests) 
 

3. (Alternate) The Contractor may propose a RAP asphalt content correction factor to 
be used in conjunction with CP-L 5120.  The proposed CP-L 5120 RAP asphalt 
content correction factor shall be used with all RAP asphalt contents tested for the 
mixture design and quality control sampling and testing.  The methodology of the 
proposed CP-L 5120 RAP asphalt content correction factor shall be outlined in detail 
in the approved RAP QC Plan.  At a minimum, the proposed CP-L 5120 correction 
factor shall identify the principal source locations of the RAP aggregate, gradation of 
the material tested, and specific ignition oven serial number used in all the RAP 
asphalt content testing.  The RAP source locations, material gradation, and specific 
equipment used shall substantiate the CP-L 5120 asphalt content correction factor 
used for the testing.  The substantiation must be from data gathered from historical 
information or specific asphalt content correction data obtained from tests performed 
on similar virgin aggregate sources, virgin material gradations, and the specific 
equipment used.     
 

4. Control of RAP Gradation (CP31 or AASHTO T-30):    
  Frequency: 1 per1000 tons of processed RAP material (minimum three tests, 
  sampling from belt feed and not stockpile) 
 
5. Process Control Charts shall be maintained for binder content and each screen 

listed in Table 401.2C, during addition of any RAP material to the stockpile.  The 
Contractor shall maintain separate control charts for each RAP stockpile.  The 
control charts shall be displayed and shall be made available, along with RAP AC 
extraction testing laboratory reports to the Engineer upon request. 

 

The processed RAP must be 100 percent passing the 31.5 mm (1¼ inch) sieve.  The 
aggregate obtained from the processed RAP shall be 100 percent passing the 25.0 mm (1 
inch) sieve. The aggregate and binder obtained from the processed RAP shall be uniform in 
all the measured parameters in accordance with the following: 

Table 401.2C 
RAP Binder & Aggregate Uniformity Tolerances 

Element Standard Deviation 
Binder Content 0.5 
% Passing  4.0 
% Passing  4.0 

% Passing 3  4.0 
%Passing #4 4.0 
% Passing #8 4.0 

% Passing #30 3.0 
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% Passing #200 1.5

 
(d)  Warm Mix Asphalt (WMA) Technology. The Contractor  may choose to use a WMA 
Technology that is included on the CDOT approved products list 
(https://www.codot.gov/business/apl/asphalt warm mix.html). 
 
WMA technologies (additive or foaming) used shall be identified on the mix design, indicating 
usage as a workability additive and/or anti-strip additive. WMA shall be submitted and 
approved by the Owner for use on a project. 
 
The addition of WMA additives during production, including foaming, shall be controlled by 
a calibrated metering system interlocked with the  controls per the 
recommendation. Additives may be added at the asphalt terminal at the dosage rate 
recommended by the WMA technology provider. The foaming process mixes water and 
binder to create microscopic steam bubbles. Typical water injection rate is  2% of binder 
flow rate or per manufac  recommendation. 
 
(e) Anti-Strip Additives. Anti-Strip shall be added into the HMA. Anti-Strip agents may be liquids 
(added to the binder), lime (added to the aggregates) or other products, and shall be submitted 
for approval by the Owner. 
 
The minimum value for Tensile Strength Ratio (TSR) tested in accordance with Table 401.21-1 
shall be 80% for the mix design and 70% during production. 
 
There are various types of liquid Anti-Strips. Amine and Organo-silane type liquid Anti-Strip 
additives are physically mixed with the asphalt binder. Liquid Anti-Strip agents shall be 
added per the  recommendations. Typical product dosages are provided in 
Table 401.2E-1. 
 

TABLE 401.2E-1 
Liquid Anti-Strip Dosage Rates 

 

Type Typical Dosage Rate 

Amine 0.4% to 0.8% 

Organo-silane 0.05% to 0.15% 
 

WMA chemical products which display Anti-Stripping characteristics will be classified, and 
identified on the mix design, as a liquid Anti-Strip additive. 
 
When a liquid Anti-Strip additive is used, the Contractor shall include the following 
information with the mix design submission: 
 

 Information on the type of liquid Anti-Strip additive to be supplied, including 
product name, product manufacturer/supplier. 

 Additive rate 
 TSR values for the treated mixes 
 The proposed method for incorporating the additive into the plant produced mix. 
 

401.03 Aggregates. 
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Add the following:
The percentage of fractured faces shall be as shown in Table 403.1 of the Revision to Section 
403. 
 

om lifts. 
 

401.05 Hydrated Lime. 

 
Add the following: 

 
When used in the HMA, hydrated lime shall be added at the rate of 1% by dry weight of the 
aggregate and shall be included in the amount of material passing the No. 200 sieve. 
           

401.06 Asphalt Cement. 

 
Revise the second paragraph to read as follows: 
 
The asphalt cement shall meet the applicable requirements of subsection 702.01. 
 
Add the following: 
 
The Contractor shall provide to the Owner acceptable 'Certifications of Compliance' of 
each applicable asphalt binder grade from the supplier. Should testing or certificate show 
nonconformance with the specifications, the asphalt binder may be rejected. When production 
begins, the Contractor shall, upon request, provide to the Owner a one quart can of each 
specified asphalt binder for analysis. Additionally, the Contractor shall provide the refinery 
test results that pertain to the asphalt binders used during production. 
 
Based on climatic conditions and reliability, binder grades approved for use in Mesa County 
are as follows in Table 401.06A-1: 
 

TABLE 
401.06A-1 

Recommended Performance Graded 
Binders 

 
 

Condition Non-modified 
Binder 

Modified        
Binder 

Free flowing traffic loads and 300,000 to 1 
million 18K ESAL 

PG 64-22  

Free flowing traffic loads and 300,000 to 1 
million 18K ESAL, plus above 6000 elevation 

PG 58-28 
 

 

Slow moving or standing trucks, major street 
intersections and/or 10,000,000 18K ESAL 

 PG 76-28 
(top lift only) 
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Binder grades other than those shown above shall not be used unless the proposed binder 
and the mix design are approved in writing by the OWNER. The asphalt cement shall meet 
the requirements of subsection 702.01. 
 

401.07 Weather Limitations and Placement Temperatures. 
 

Revise as follows: 
 
Surface temperatures shall be used to determine placement of APM. APM produced with 
documented WMA will be allowed a reduction in minimum surface temperatures for 
placement as provided in Table 401.07A-1. Ambient temperatures and other weather 
conditions shall be considered prior to placement. 
 

TABLE 401.07A-1 
Minimum Surface Temperatures for placement of APM 

 
 

Compacted Layer 
Thickness (in.) 

Minimum Surface Temperature (ºF) 
 

Top Layer 
Layers Below 
the Top Layer 

Product APM with WMA APM with WMA 
<1½ 60 50 50 40 

1½ - <3 50 45 40 35 
3 or more 45 40 35 35 

 

 
401.08 Asphalt Mixing Plant. 
 
Delete the last paragraph of the subsection. 
 
401.09 Hauling Equipment. 
 
Add the following: 
 
The Owner may reject any HMA which demonstrates it has been contaminated from a 
petroleum distillate release agent. The Owner may reject any uncovered HMA which 
demonstrates it has been impacted by contamination and/or weather. 
 
401.10 Asphalt Pavers. 
 
Delete the twelve paragraph and replace with the following: 
 
Contractor shall submit for and receive approval of the screed control devices to be utilized 
on the paver prior to use for placing HMA on the Project. 
  
Add the following: 
 
A Material Transfer Vehicle (MTV) or Material Transfer Device (MTD) may be required for 
placement of the HMA if the Contractor is not able to demonstrate the ability for continuous 
straight-line paver operations and ability to eliminate the need to stop the paver in between 
each haul truck. The MTV shall be a self-propelled unit with on-board storage of material. 
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An MTD is a non-self-propelled unit. Both MTV and MTD are capable of receiving material
from trucks or from the ground, transferring the material from the unit to a paver hopper
insert via a conveyor system.  
 
401.11 Tack Coat. 
 
Delete and replace with the following: 
 
A tack coat shall be applied between pavement course and to all existing concrete and asphalt 
surfaces per Section 407. Tack coat is considered incidental to the cost of the HMA. 
 
401.15 Mixing. 
 
Add the following: 
 
If a WMA technology (additive or foaming) is used, the discharge temperatures may be 
lowered during production at the discretion of the Contractor provided all specifications are 
achieved. Mix design is to indicate revised allowable discharge temperatures with WMA 
usage.  
 
401.16 Spreading and Finishing. 
 
Revise as follows: 
 
Joints in the top layer of new pavement shall be located on lane lines unless otherwise shown 
on the plans. Longitudinal joints shall be minimized with wide paving pulls. Transverse joints 
shall be formed by cutting back on the previous run to expose the full depth of the course. 
Tack coat material shall be applied to contact surfaces of all joints before additional mixture 
is placed against the previously compacted material. 
 
401.17 Compaction. 
 
Revise as follows: 
 
Equipment used for compaction of the HMA will be at the discretion of the C o n t ra c t o r . 
The number, weight, and type of rollers furnished shall be sufficient to obtain the required 
density and surface texture. 
 
All joints shall be compacted to 92% of maximum theoretical specific gravity (Rice), taken six 
inches offset from the joint. The allowable variance shall be ±2%. Joint density will be 
determined using nuclear density equipment.  
 
Delete paragraphs six through eight, and paragraphs eleven to the end of the subsection and 
replace with the following: 
Cores may be used to verify compaction results. The Contractor shall core the pavement, 
as required by the Owner; in accordance with AASHTO T 230, Method B, or for field 
calibration of nuclear density equipment in accordance with the ASTM D 2950. At a minimum, 
cores for nuclear density equipment correlation shall be taken at the beginning of placement 
of each project or change of mixture materials or gradation, unless otherwise approved by the 
Engineer. If the correlation cores were produced for another project within the last 90 days, 
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data from that project can be submitted for verification if no change in materials or gradation 
has occurred. When cores are used, the Contractor shall provide all labor and equipment 
for the coring and repair of the holes. 
 
Along forms, curbs, headers, walls, and all other places not accessible to the rollers, the 
mixture shall meet all project compaction specifications. Any mixture that is defective shall 
be corrected to meet the project specifications at the expense of the Contractor. 
 
401.20 Surface Smoothness. 
 
Delete and replace with the following: 
 
The finish transverse and longitudinal surface elevation of the pavement shall be measured 
using a 10-foot straightedge. Surface smoothness shall be verified following the finish roller 
pass. Surface variation shall not exceed 3/16 inch in 10 feet for full lane width paving. For 
patching, the variation shall not exceed 3/8 inch in 10 feet. The final pavement surface shall 
not vary from the specified cross section by more than one inch at any point. Transverse 
measurements for variations shall exclude breaks in the crown sections. If the surface 
tolerance exceeds  across transverse joints, measured in at least three locations, the 
Contractor shall make corrections to the joint before proceeding. All corrections shall be made 
at the expense.  
 
The final surface pavement adjacent to curb and gutter shall be finished from 1/8-inch to 3/8- 
inches above the lip for catch curb and shall not extend above the lip for spill curb. 
 
The Contractor shall adjust all manholes, valve boxes, and survey range boxes 0 to 1/4- 
inch below final grade and adjusted to match the slope of the roadway. Valve boxes and 
manholes are to be maintained fully accessible at all times for emergency and maintenance 
operations. The cost of adjusting valve boxes, manholes, and survey range boxes shall be 
included in the work, unless otherwise specified. The Contractor shall be responsible for any 
cost incurred by the Owner to provide access to the covered manholes or valve boxes. Final 
adjustment of all utility access points shall be completed within seven days from the time the 
HMA was placed. 
 
Add the following new subsections: 

 
401.23 Testing and Inspection 
 
The Contractor shall assume full responsibility for controlling all operations and processes 
to meet the Specifications.  The Contractor shall perform all tests necessary for process 
control purposes on all elements at the frequency listed in Table 401.23-1. The Contractor 
shall maintain a log of all process control testing. Test results that have sampling or testing 
errors shall not be used. Process control testing shall be performed at the expense of the 
Contractor.  
 
Laboratories shall be accredited by AASHTO Materials Reference Laboratory (AMRL) for the 
tests being performed. Technicians obtaining samples and conducting compaction tests must 
have a LabCAT Level A certification.  Technicians conducting tests of asphalt content and 
gradation must have a LabCAT Level B certification.  Technicians performing volumetric 
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testing must have a LabCAT Level C certification. Equivalent NICET certification for all technicians 
is acceptable.
 
When requested by the Owner, the Contractor shall submit a quality control plan that 
addresses production, sampling, testing, and qualifications of testing personnel, timing, and 
methods for making adjustments to meet the specifications. The Contractor will provide a 
process or schedule for making corrections for material that was placed but does not meet 
specifications as well as obtain a follow up sample immediately after corrective actions are 
taken to assess the adequacy of the corrections. In the event the follow-up process control 
sample also fails to meet Specification requirements, the Contractor shall cease production 
of the asphalt mixture until the problem is adequately resolved to the satisfaction of the 
Owner. 

TABLE 
401.23-1 

Minimum Materials Sampling and Testing 
for Process Control and Owners 

Acceptance 
 

 Test Standard Minimum Frequency  

  
Sampling 

 

AASHTO T168, ASTM D 979 and 
ASTM D3665, CP 41 

1/1000 tons or fraction 
thereof (not less than one 
test per day) 

  
In-Place Density 

 
AASHTO T 166, T 238, T 230,         
CP 81 (nuclear), CP 44 (coring) 

One test for each 250 lineal 
feet per lane and one test per 
1,000 lineal feet of joint per 
lift 

 Thickness (Core) 
(when called for in 
Project specs.) 

 

ASTM D3549 
One test for each 1000 
lineal feet per lane 

  
Air Voids &  
VMA 

 

CP-L 5115 
A.I. SP-2 

1/1000 tons or fraction 
thereof (not less than one 
test per day) 

  
Gradation 

 
AASHTO T 27/T 11, CP 31 

1/1000 tons or fraction 
thereof (not less than one 
test per day) 

 Hveem/Marshall 
Stability As 
Applicable 

CP-L 5016 One per project per mix 
used 

   
Binder Content 

 

CP-L 5120, AASHTO T 164 or 
other methods agreed upon 
between Owner and Contractor 

 

1/1000 tons or fraction 
thereof (not less than one 
test per day) 

 Maximum 
Theoretical Specific 
Gravity (Rice) 

 
AASHTO T 209 (Rice), CP-L 51 

1/1000 tons or fraction 
thereof (not less than one 
test per day) 

 Lottman Stripping, 
TSR & Dry Density 

 

CP-L 5109 
One per project per mix 
used. 
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Field control testing of dense graded asphalt mixes for the above tests shall meet the 
requirements of Table 403-1 and Table 403-2 in the Revision to Section 403.
 
401.24 Acceptance 
 
If any materials furnished, or work performed, fails to meet the specification requirements, 
such deficiencies shall be documented and reported to the Owner. Copies of all process 
control tests shall be delivered to the Owner within one business day.  Test results that 
cannot be completed within one day shall be provided to the Owner no later than three days 
after the sample was obtained.  
 
Owners Acceptance (OA) test results, if any, and/or Process Control (PC) test results will be 
evaluated to determine acceptability. If the Contractor does not meet the project 
specifications, but acceptable work has been produced, the Owner shall determine the 
extent of the work to be accepted. If the Owner determines the work is not acceptable, the 
Contractor shall correct the work, as approved by the Owner, at the expense of the Contractor. 
 
 
SP-5 SECTION 403  HOT MIX ASPHALT  
 

REVISION OF SECTION 403 
HOT MIX ASPHALT 

 
Section 403 of the Standard Specifications is hereby revised for this project as follows: 
 
403.02 Materials 
 
Delete and replace with the following: 
 
The materials shall conform to the requirements of subsections 401.2 of the Revised Section 
401 above. 
 
The design mix for hot mix asphalt (HMA) shall conform to the following Table 403-1 and 
Table 403-2: 
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Table 403-1
Mixture Properties for Hot Mix Asphalt 

 

Property Test Method 
Value 

  

Air Voids, percent at: N (design) 
AASHTO T-132, 

CPL 5115 
3.0  4.0 

Lab Compaction (Revolutions): N (design) CPL 5115 75 

Hveem Stability, (Grading ST, SX & S only) CPL 5106 28 min. 

Aggregate Retained on the 4.75 mm (No. 4) Sieve 
for S, SX and SG, and on the 2.36mm (No. 8)  
Sieve for ST and SF with at least 2 Mechanically 
Induced fractured faces 

CP 45 60% min. 

Accelerated Moisture Susceptibility Tensile 
Strength Ratio (Lottman)(for S & SX mixes) 

AASHTO T-283 
Method B, 
CPL 5109 
Method B 

 
80 min. 

Minimum Dry Split Tensile Strength, kPa (psi) 
CPL 5109 
Method B 

205 (30) min. 

Voids in the Mineral Aggregate (VMA) % 
minimum 

CP 48, AI-SP2 
See Table 

403-2 

Voids Filled with Asphalt (VFA) AI MS-2 65-80% 
Dust to Asphalt Ratio: 
   Fine Gradation 
   Coarse Gradation 

CP 50 
 

0.6  1.2 
0.8  1.6 

Note: AI MS-2 = Asphalt Institute Manual Series 2 
Note: Mixes with gradations having less than 40% passing the 4.75 mm (No. 4) sieve shall be 

approached with caution because of constructability problems. 
Note: Gradations for mixes with a nominal maximum aggregate size of one inch or larger are 

considered a coarse gradation if they pass below the maximum density line at the #4 
screen. 

considered a coarse gradation if they pass below the maximum density line at the #8 
screen. 

  Gradations for mixes with a nominal maximum aggregate size of #4 or smaller are 
considered a coarse gradation if they pass below the maximum density line at the #16 
screen.   
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Table 403-2
Minimum Voids in Mineral Aggregate (VMA) 

 
Nominal 

Maximum Size*, 
mm (inches) 

 

 ***Design Air Voids ** 

3.5% 4.0% 4.5% 

37.5 (1½) 11.6 11.7 11.8 

25.0 (1) 12.6 12.7 12.8 

19.0 (¾) 13.6 13.7 13.8 

12.5 (½) 14.6 14.7 14.8 

 15.6 15.7 15.8 

4.75 (No. 4) 16.6 16.7 16.8 

*  The Nominal Maximum Size is defined as one sieve larger than the first sieve to 
retain more than 10%. 

** Interpolate specified VMA values for design air voids between those listed. 
*** Extrapolate specified VMA values for production air voids beyond those listed. 

 
 
403.03 Construction Requirements 
 
Delete the first paragraph and replace with the following: 
 
The construction requirements shall be as prescribed in subsections 401.3 through 401.14 of 
the Revised Section 401 above. 
 
403.04 Method of Measurement 
 
Delete and replace with the following: 
 
Hot Mix Asphalt will be measured by the ton or the square yard.  Batch weights will not be 
permitted as a method of measurement when measured by the ton. The tonnage shall be the 
weight used in the accepted pavement. 
 
403.05 Basis of Payment 
 
Delete and replace with the following: 
 
The accepted quantities of hot mix asphalt will be paid for in accordance with subsection 
401.22, at the contract unit price per ton or square yard for the asphalt mixture. 
 
Payment will be made under: 
 
Pay Item      Pay Unit 
Hot Mix Asphalt (Grading __)(PG___)  Ton 
Hot Mix Asphalt (Grading __)(PG ___)  Square Yard 
Hot Mix Asphalt (Patching)    Square Yard 
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Aggregate, asphalt cement, asphalt recycling agent, additives, hydrated lime, tack coat, and 
all other work necessary to complete each hot mix asphalt items will not be paid for separately 
but shall be included in the unit price bid. 
 
Excavation, preparation, and tack coat of areas to be patched will not be measured and paid 
for separately but shall be included in the work. 
 
SP-7 SECTION 407  PRIME COAT, TACK COAT, AND REJUVINATING AGENT 
 

REVISIONS OF SECTION 407 
PRIME COAT, TACK COAT, AND REJUVENATING AGENT 

 
Section 407 of the Standard Specifications is hereby revised for this project as follows: 
 
407.01 Description 
 
Add the following: 
 
Prior to placement of APM, a tack coat shall be applied to all existing concrete and asphalt 
surfaces.  
 

407.02 Asphalt Material. 
 
Add the following: 
 
The tack coat shall meet the specification for emulsified asphalt, consisting of CSS-1h or SS-
1h, and conform to AASHTO M208 or M140. 
 
407.07 Application of Asphalt Material. 
 
Add the following: 
 
The tack coat shall be applied at the rates specified in Table 407-1. The surface receiving 
the tack coat shall be dry and clean, and dust, debris, and foreign matter shall be removed. 
Tack coat shall be applied uniformly. The Contractor shall allow the tack coat to cure 
(dehydrate) prior to the placement of APM. If the tack becomes contaminated during 
construction, it shall be cleaned, and if necessary, additional tack coat shall be reapplied and 
allowed to cure before paving resumes. 

 
TABLE 407-1 

Tack Coat Application Rates 
 
 
Pavement Condition 

Application Rate (gal/yd2) 
Residual Undiluted Diluted (1:1) 

New asphalt 0.03 - 0.04 0.05  0.07 0.10  0.13 
Oxidized asphalt 0.04  0.06 0.07  0.10 0.13  0.20 
Milled Surface (asphalt) 0.06  0.08 0.10  0.13 0.20  0.30 
Milled Surface (PCC) 0.06  0.08 0.10  0.13 0.20  0.30 
Portland Cement Concrete 0.04  0.06 0.07  0.10 0.13  0.20 
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407.09 Method of Measurement and Basis of Payment.

Delete and replace the following: 
 
Tack Coat will not be measured and paid separately but shall be considered included in the 
work for Section 401  Asphalt Pavement Materials. 
 
SP-7 SECTION 601  STRUCTURAL CONCRETE 
 
Section 601 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 601.02, Classification: 
  
 CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS: 
 

 4,500 PSI Compressive at 28 Days 
 6% air ±1.5%  
 rejected. 
 Maximum Water Cement Ratio no greater than 0.45. 

 
Subsection 601.06, Batching: 
 
This CDOT Specification has been added to this Project: 
 
The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.  
Concrete delivered without a batch ticket containing complete information as specified shall be 
rejected.  The Contractor shall collect and complete the batch ticket at the placement site and 
deliver all batch tickets to the Engineer or his representative at the end of each day.  The 
Engineer or his representative shall have access to the batch tickets at any time during the 
placement.  The following information shall be provided on each ticket: 

 
1. Suppliers name and date 
2. Truck number 
3. Project name and location 
4. Concrete class and designation number 
5. Cubic yards batched 
6. Type brand and amount of each admixture 
7. Type, brand, and amount of cement and fly ash 
8. Weights of fine and course aggregates 
9. Moisture of fine and course aggregates 
10. Gallons of batch water 

 
The contractor shall add the following information to the batch ticket at time of placement: 
 

1. Gallons of water added by the truck operator.   
2. Number of revolutions of the drum for mixing 
3. Discharge time 
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SP-8 SECTION 608 CURBS, GUTTERS, SIDEWALKS, AND TRAILS

Section 608 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsections 608.06, Basis of Payment shall include the following: 
 

The Contract Unit Price for the various concrete items shall be full compensation for all 
equipment, labor, materials, and incidentals required for the complete installation.  
Incidental items include subgrade compaction, cutting and removal of asphalt in areas 
where concrete will be installed; removal of existing concrete, removal of existing base 
course, disposal of excavated and removed materials; furnishing, placement and 
compaction of Class 6 Aggregate Base Course; forming, furnishing and placement, 
finishing, curing and protection of the concrete; reinforcing steel and joint filler. 

SP-9 SECTION 630 - CONSTRUCTION ZONE TRAFFIC CONTROL 

 
Section 630 of the Standard Specifications are hereby revised for this project as follows: 
 
Subsection 630.09, Traffic Control Plan, shall include the following: 
 
 The following guidelines and limitations shall apply to the traffic control: 
 

1. Two-way traffic shall be maintained on all streets (unless otherwise 
approved). 

2. Concrete activities shall be coordinated so that concrete trucks and other 
vehicles do not block the traffic lanes. 

3. All incidental costs shall be included in the original contract price for the project.   
4. Sidewalks that are obstructed or under construction shall be barricaded, as 

required for pedestrian safety. 
Subsection 630.14, Method of Measurement, shall include the following: 
 

 Distribution of door-hanger notices to all businesses and / or residents located adjacent 
to the overlay work will not be paid for separately but shall be included in the pay item for 
Traffic Control (Complete in Place).  The City will provide the door hangers for distribution. 

   
3.5  Contractor Bid Documents:  

  
  form/item not be listed in this section, but required in the solicitation documents, it is the 
   
 

 -  
 - Price Bid Schedule  
 

3.6    Attachments:  
    
   A:   Price Bid Schedule 
   B:   Project Map Limits  
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3.7        IFB TENTATIVE TIME SCHEDULE:   

Invitation For Bids available on    January 12, 2024 
Non-Mandatory Pre-Bid Meeting    January 22, 2024 @ 9:00 AM 
Pre-Qualification Application Deadline   January 26, 2024 
Inquiry deadline, no questions after this date  January 26, 2024 
Addendum Posted      January 29, 2024 
Submittal deadline for proposals    February 6, 2024 @ 2:00 PM 
City Council Approval     February 21, 2024 
Notice of Award & Contract Execution   February 22, 2024 
Bonding & Insurance Cert due    March 1, 2024 
Notice to Proceed      March 2, 2024 
Pre-construction meeting      March 4, 2024      
Final Completion      30 Calendar Days from NTP 

  Holidays:     
 Martin Luther King, Jr. Day    January 15, 2024 
       February 19, 2024 
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4. C  
Bid Date: ___________________________________

Project:  IFB-5360-24-DD 30 Road Overlay  D Road to E Road  

Bidding Company: _______________________________________________________________________  

Name of Authorized Agent: ________________________________________________________________  

Email ___________________________________________________________________________________  

Telephone_____________________________ Address___________________________________________  

City_____________________________________________State___________Zip__________________ 

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General 
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location of, 
and conditions affecting the proposed Work, hereby proposes to furnish all labor, materials and supplies, and to perform all 
Work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.  These 
prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this 

 

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or 
connection to any person(s) providing an offer for the same Work, and that it is made in pursuance of, and subject to, all terms 
and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have been 
examined by the undersigned. 

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the 
date of Notification of Award.  Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will 
be prepared to complete the project in its entirety. 

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities or 
technicalities and to reject any or all offers.  It is further agreed that this offer may not be withdrawn for a period of sixty (60) 
calendar days after closing time.  Submission of clarifications and revised offers automatically establishes a new thirty-day 
(30) period. 

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award. 

 Prices in this bid proposal have been arrived at independently, without consultation, communication, or agreement for the 
purpose of restricting competition. 

 No attempt has been made nor will be to induce any other person or Contractor to submit a bid proposal for the purpose of 
restricting competition. 

 The individual signing this bid proposal certifies they are a legal agent of the Bidder, authorized to represent the Bidder and 
is legally responsible for the offer with regard to supporting documentation and prices provided.   

 Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax.  Tax exempt No. 98-03544.  
The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.   

 City of Grand Junction payment terms shall be Net 30 days. 
 Prompt payment discount of _______ percent of the net dollar will be offered to the Owner if the invoice is paid within 

___________ days after the receipt of the invoice.  The Owner reserves the right to take into account any such discounts 
when determining the bid award that are no less than Net 10 days. 

RECEIPT OF ADDENDA:  the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications, 
and other Contract Documents.   

State number of Addenda received: ______________. 
 

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged. 

By signing below, the Undersigned agree to comply with all terms and conditions contained herein. 

Company:  ______________________________________________________________________________  

Authorized Signature: ____________________________________________________________________  

Title: ___________________________________________________________________________________ 
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The undersigned Bidder proposes to subcontract the following portion of Work: 

Name & address of    Description of Work  % of 
Sub-Contractor     to be performed  Contract 

                      

              

              

              
 
The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to 

 
 
By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies 
as to its own organization, that this Bid has been arrived at independently, without collusion, 
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or 
with any competitor. 
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Bid Schedule: 2024 30 Road Overlay 

Item COOT, 
No. City Ref. Description Quantity Units Unit Price Total Price 

1 202 Asphalt Removal (Planing)(2" Typical) 18,500. SY $ $ 

2 208 Erosion Control 1. LS $ $ 

3 209 Dust Abatement 1. LS $ $ 

4 210 Adjust Valve Box (Price to Include adjustment 36. EA $ $ 
of Survey Monuments) 

5 210 Adjust Manhole Ring and Cover (Sanitary and 31. EA $ $ 
Storm Sewer) 

6 304 Subgrade Stabilization (Class 3 Aggregate 200. Tons $ $ 
Base Course - 24" Thick)(Complete in Place)(lf 
Needed) 

7 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 2,585. Tons $ $ 
Grade 64-22) 

8 620 Sanitary Facility 1. LS $ $ 

9 625 Construction Surveying 1. LS $ $ 

10 626 Mobilization 1. LS $ $ 

11 627- Preformed Thermoplastic Pavement Marking 493. SF $ $ 
30405 (Word/Symbol) 

12 627- Preformed Plastic Pavement Marking (X- 496. SF $ $ 
30410 Walk/Stopline) 

13 630 Traffic Control (Complete In Place) 1. LS $ $ 

14 630 Traffic Control Plan 1. EA $ $ 

15 630 Flagging 15. Days $ $ 

ADD ALT 1 - Millings Delivery 
A-1 202 Deliver Millings to 2620 Legacy Way 1. LS $ 

MCR Minor Contract Revisions $ 50,000.00 

Bid Amount: $ 

Bid Amount: 
dollars 

BF-2 (1 ofl) 
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 Purchasing Division 
 

ADDENDUM NO. 1 
 
DATE:  January 30, 2024 
FROM:  City of Grand Junction Purchasing Division 
TO:   All Offerors 
RE: 30 Road Overlay D Road to E Road IFB-5360-24-DD 
  

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have 
been clarified, modified, superseded, and supplemented as to this date as hereinafter described. 
 

Please make note of the following clarifications: 
 
1. Question: I am looking at the bid schedule for the 30 Road Overlays project and saw that there is 
    an Add Alternate for hauling the millings. Typically, I see these as a separate item below 
    the base bid, but this items placement appears to be included in the base bid. Is this  
    correct? 
 Answer: The Add Alternate for the City to retain the millings and have the Contractor deliver them 
    to 2620 Legacy Way shall not be included in the Base Bid. A revised Bid Schedule has 
    been provided with this Addendum. 
 
2. Question: Going through the specifications on the 30 Road Overlay project, I saw that there is a lot 
    of information regarding concrete and class 6. I just want to get clarification that there is 
    no concrete work on this project as per the bid schedule. Also, there is a bid item for  
    subgrade stabilization Class 3. Can we get more clarification on what this might include 
    as there is nothing in the specs that describe what is needed. Will this include   
    excavation, fabric, geogrid? 
 Answer: Additional language and pay items were included in the solicitation documents in case 
    the Project encountered unforeseen subgrade issues or damaged adjacent concrete. 
    These additional items will be removed from the base bid scope and the following is  
    provided to clarify the Scope of Work. Any unforeseen changes in work will be processed 
    according to the Standard Contract Documents. 

 Pay Item No. 3 for Dust Abatement has been removed from the Bid Schedule. 
 Pay Item No. 6 for Subgrade Stabilization has been removed from the Bid 

Schedule. 
 Section 3.4 of the Scope of Work shall be amended to remove the following 

Special Provision Sections; (1) SP-2 SECTION 203 � EXCAVATION AND 
EMBANKMENT, (2) SP-3 SECTION 304 � AGGREGATE BASE COURSE, (3) 
SP-7 SECTION 601 � STRUCTURAL CONCRETE, and (4) SP-8 SECTION 608 
� CURBS, GUTTERS, SIDEWALKS, AND TRAILS. 

 
3. Question: Erosion Control � Is this item for just inlet protection or is the City anticipating silt fence or 
    concrete washout? 
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 Answer: Storm drain inlet protection is the only erosion control measure anticipated as part of the 
    Work. Pay item No. 2 for Erotion Control shall be paid for at a lump sum contract price 
    and shall include furnishing, installing, and maintaining the inlet protection measures. 
 
4. Question: Dust Abatement � This is a typical item for dirt projects, and I am looking for clarification 
    on what this item would be used for. The specs are calling out for concrete and class 6 
    work but there isn�t a bid item for either of those scopes of work. 
 Answer: See Response to Item No. 1, Question No. 3 above. Dust Abatement has been removed 
    from the Bid Schedule. 
 
5. Question: Surveying � Can the City clarify what exactly they are anticipating for surveying work? 
    My survey subcontractors are not sure what they should be bidding on. 
 Answer:  - Adjustment of the boxes for Survey Monuments is included in Pay Item No. 4 and the 
    Contractor is responsible for proper preservation of all monuments. No Construction  
    Staking is anticipated. 
    -Pay Item No. 9 for Construction Surveying has been removed. The Contractor shall still 
    be responsible for replacing any survey monuments if damaged. 
 
6. Question: Will night work be allowed? 
 Answer: The City will allow night work to reduce impacts on the traveling so long as adequate 
    notice is provided and mutually agreed to in advance. 
 
7.  Question: Is the City requiring Warm Mix Asphalt? 
 Answer: The Contractor may choose to use Warm Mix Asphalt technology per SP-4 Section  
    401.02(s) but is not required.  
 
8. Question: Will the City consider waiving the requirement for a Material Transfer Vehicle? 
 Answer: Refer to SP-4, Section 401.10 of the Solicitation, which states that �A Material Transfer 
    Vehicle (MTV) or Material Transfer Device (MTD) may be required for placement of the 
    HMA if the Contractor is not able to demonstrate the ability for continuous straight-line 
    paver operations and ability to eliminate the need to stop the paver in between each haul 
    truck.�  
 
9. Clarification: Section 3.3.12 of the Solicitation shall be amended to add the following permit to be 
     obtained by the Contract with no permit fee: City of Grand Junction �Construction 
     within the Public Right-of-Way Permit� 
 

The original solicitation for the project noted above is amended as noted. All other conditions of the 
subject remain the same. 
 

Respectfully, 

 
Dolly Daniels, Senior Buyer 
City of Grand Junction, Colorado 
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Item 
No.

CDOT, 
City Ref. Description Quantity Units Unit  Price Total Price

1 202 Asphalt Removal (Planing)(2" Typical) 18,500. SY $ ____________ $ _______________

2 208 Erosion Control 1. LS $ ____________ $ _______________

4 210 Adjust Valve Box (Price to Include adjustment 
of Survey Monuments)

36. EA $ ____________ $ _______________

5 210 Adjust Manhole Ring and Cover (Sanitary and 
Storm Sewer)

31. EA $ ____________ $ _______________

7 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 
Grade 64-22) 

2,585. Tons $ ____________ $ _______________

8 620 Sanitary Facility 1. LS $ ____________ $ _______________

10 626 Mobilization 1. LS $ ____________ $ _______________

11 627-
30405

Preformed Thermoplastic Pavement Marking 
(Word/Symbol)

493. SF $ ____________ $ _______________

12 627-
30410

Preformed Plastic Pavement Marking (X-
Walk/Stopline)

496. SF $ ____________ $ _______________

13 630 Traffic Control (Complete In Place) 1. LS $ ____________ $ _______________

14 630 Traffic Control Plan 1. EA $ ____________ $ _______________

15 630 Flagging 15. Days $ ____________ $ _______________

MCR Minor Contract Revisions - - - - - - - - - 50,000.00$                 

Base Bid Amount: $

Base Bid Amount:
 dollars

ADD Alternate 1 - Millings Delivery
A-1 202 City to Retain Millings and Contractor to 

Deliver Millings to 2620 Legacy Way
1. LS $ ____________ $ _______________

Bid Schedule: 2024 30 Road Overlay

BF-2 (1 of 1) Revised 1/29/2024
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250 N. 5TH STREET, GRAND JUNCTION, CO 81501  P[970] 244 1533  www.gjcity.org 

NOTICE OF AWARD

Date: February 22, 2024

Company: Kilgore Companies, LLC dba Elam Construction

Project: 30 Road Overlay D Road to E Road IFB-5360-24-DD

You have been awarded the City of Grand Junction Contract for 30 Road Overlay D Road to E Road

for a lump sum amount of $576,851.50.

Please notify Kenneth Haley, Project Engineer at 970-244-1543 or kennethh@gjcity.org for project

scheduling and return to the City Purchasing Division an acknowledged copy of this Notice of Award, 

signed Contract and Insurance Certificate, as per the Contract Documents.

CITY OF GRAND JUNCTION, COLORADO

Duane Hoff, Jr.  Contracts Administrator

SUPPLIER ACKNOWLEDGEMENT

Receipt of this Notice to Award is hereby acknowledged:

Company: ________________________________________________________

By: ________________________________________________________

Title: _________________________________________________________

Date: _________________________________________________________

DocuSign Envelope ID: 4EE0FFF4-5F9B-419D-86C4-F4C779396D78 
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Kilgore Companies LLC, DBA LeGrand Johnson Construction Co. 

President 

2/22/2024 
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4. Contractor's Bid Form 
Bid Date: __ Fe_b_r_ua_ry_6_, _20_2_4_-_2_:o_o_p._m_. ___ _ 

Project: IFB-5360-24-DD "30 Road Overlay- D Road to E Road" 

Bidding Company: _K_il_g_o_re_c_o_m_p_a_n_ie_s_, _L_LC_d_ba_E_la_m_c_on_s_tr_u_c_tio_n ____________ _ 

Name of Authorized Agent: _R_us_s_e_ll_A_. _L_ar_s_e_n ___________________ _ 

Email russ.larsen@kilgorecompanies.com 

Telephone 970-242-5370 

City Grand Junction 

Address 556 Struthers Avenue 

state_c_o ___ Zip 81501 

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General 
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location of, 
and conditions affecting the proposed Work, hereby proposes to furnish all labor, materials and supplies, and to perform all 
Work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below. These 
prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this 
Contractor's Bid Form is a part. 

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or 
connection to any person(s) providing an offer for the same Work, and that it is made in pursuance of, and subject to, all terms 
and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have been 
examined by the undersigned. 

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the 
date of Notification of Award . Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will 
be prepared to complete the project in its entirety. 

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities or 
technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty (60) 
calendar days after closing time. Submission of clarifications and revised offers automatically establishes a new thirty-day 
(30) period. 

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award. 

• Prices in this bid proposal have been arrived at independently, without consultation, communication, or agreement for the 
purpose of restricting competition . 

• No attempt has been made nor will be to induce any other person or Contractor to submit a bid proposal for the purpose of 
restricting competition . 

• The individual signing this bid proposal certifies they are a legal agent of the Bidder, authorized to represent the Bidder and 
is legally responsible for the offer with regard to supporting documentation and prices provided . 

• Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-03544. 
The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices. 

• City of Grand Junction payment terms shall be Net 30 days. 
• Prompt payment discount of ___ percent of the net dollar will be offered to the Owner if the invoice is paid within 

_____ days after the receipt of the invoice. The Owner reserves the right to take into account any such discounts 
when determining the bid award that are no less than Net 10 days. 

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications, 
and other Contract Documents. 

State number of Addenda received: __ 1 ____ _ 

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged. 

By signing below, the Undersigned agree to comply with all terms and conditions contained herein. 

company: Kilgore Companies, LLC dba Elam Construe ron 

Authorized Signature: _J(:,~~~~",/::.~'1!:;L.,0-~6,..~......,l!!.~==~---------
Title: __ P_re_s_id_e_n_t ______________________________ _ 
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The undersigned Bidder proposes to subcontract the following pottion of Work: 

Name & address of 
Sub-Contractor 
Western Milling -2765 Hwy 50, GJ, CO 81503 

Description of Work 
to be performed 
Asphalt Milling 

ACM Construction-30908 US 160, Durango, CO 81303 Traffic Control 

TY Striping-970 Old 6&50, Mack, CO 81525 Pavement Marking 

%of 
Contract 
4% 

6% 

4% 

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to 
waive informalities and irregularities therein in the City's sole discretion. 

By submission of the Bid, each Bidder ce1tifies, and in the case of a joint Bid each party thereto certifies 
as to its own organization, that this Bid has been arrived at independently, without collusion, 
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or 
with any competitor. 
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Purchasing Division 

ADDENDUM NO. 1 
DATE: January 30, 2024 
FROM: City of Grand Junction Purchasing Division 

All Offerors TO: 
RE: 30 Road Overlay D Road to E Road IFB-5360-24-DD 

Offerers responding to the above referenced solicitation are hereby instructed that the requirements have 
been clarified, modified, superseded, and supplemented as to this date as hereinafter described. 

Please make note of the following clarifications: 

1. Question: I am looking at the bid schedule for the 30 Road Overlays project and saw that there is 
an Add Alternate for hauling the millings. Typically, I see these as a separate item below 
the base bid, but this items placement appears to be included in the base bid. Is this 
correct? 

Answer: The Add Alternate for the City to retain the millings and have the Contractor deliver them 
to 2620 Legacy Way shall not be included in the Base Bid . A revised Bid Schedule has 
been provided with this Addendum. 

2. Question: Going through the specifications on the 30 Road Overlay project, I saw that there is a lot 
of information regarding concrete and class 6. I just want to get clarification that there is 
no concrete work on this project as per the bid schedule. Also, there is a bid item for 
subgrade stabilization Class 3. Can we get more clarification on what this might include 
as there is nothing in the specs that describe what is needed. Will this include 
excavation, fabric, geogrid? 

Answer: Additional language and pay items were included in the solicitation documents in case 
the Project encountered unforeseen subgrade issues or damaged adjacent concrete. 
These additional items will be removed from the base bid scope and the following is 
provided to clarify the Scope of Work. Any unforeseen changes in work will be processed 
according to the Standard Contract Documents. 

• Pay Item No. 3 for Dust Abatement has been removed from the Bid Schedule. 
• Pay Item No. 6 for Subgrade Stabilization has been removed from the Bid 

Schedule. 
• Section 3.4 of the Scope of Work shall be amended to remove the following 

Special Provision Sections; (1) SP-2 SECTION 203 - EXCAVATION AND 
EMBANKMENT, (2) SP-3 SECTION 304 - AGGREGATE BASE COURSE, (3) 
SP-7 SECTION 601 - STRUCTURAL CONCRETE, and (4) SP-8 SECTION 608 
- CURBS, GUTTERS, SIDEWALKS, AND TRAILS. 

3. Question: Erosion Control - Is this item for just inlet protection or is the City anticipating silt fence or 
concrete washout? 
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Answer: Storm drain inlet protection is the only erosion control measure anticipated as part of the 
Work. Pay item No. 2 for Erotion Control shall be paid for at a lump sum contract price 
and shall include furnishing , installing, and maintaining the inlet protection measures. 

4. Question: Dust Abatement - This is a typical item for dirt projects, and I am looking for clarification 
on what this item would be used for. The specs are calling out for concrete and class 6 
work but there isn't a bid item for either of those scopes of work. 

Answer: See Response to Item No. 1, Question No. 3 above. Dust Abatement has been removed 
from the Bid Schedule. 

5. Question: Surveying - Can the City clarify what exactly they are anticipating for surveying work? 
My survey subcontractors are not sure what they should be bidding on. 

Answer: - Adjustment of the boxes for Survey Monuments is included in Pay Item No. 4 and the 

6. Question: 
Answer: 

7. Question: 
Answer: 

8. Question: 
Answer: 

Contractor is responsible for proper preservation of all monuments. No Construction 
Staking is anticipated. 
-Pay Item No. 9 for Construction Surveying has been removed . The Contractor shall still 
be responsible for replacing any survey monuments if damaged. 

Will night work be allowed? 
The City will allow night work to reduce impacts on the traveling so long as adequate 
notice is provided and mutually agreed to in advance. 

Is the City requiring Warm Mix Asphalt? 
The Contractor may choose to use Warm Mix Asphalt technology per SP-4 Section 
401 .02(s) but is not required. 

Will the City consider waiving the requirement for a Material Transfer Vehicle? 
Refer to SP-4, Section 401.1 0 of the Solicitation, which states that "A Material Transfer 
Vehicle (MTV) or Material Transfer Device (MTD) may be required for placement of the 
HMA if the Contractor is not able to demonstrate the ability for continuous straight-line 
paver operations and ability to eliminate the need to stop the paver in between each haul 
truck." 

9. Clarification: Section 3.3.12 of the Solicitation shall be amended to add the following permit to be 
obtained by the Contract with no permit fee : City of Grand Junction "Construction 
within the Public Right-of-Way Permit" 

The original solicitation for the project noted above is amended as noted. All other conditions of the 
subject remain the same. 

Respectfully, 

/2 ,.~~ ta,:.,_ · k · 
Dolly Daniels, Senior Buyer 
City of Grand Junction, Colorado 



Item 
No.

CDOT, 
City Ref. Description Quantity Units Unit  Price Total Price

1 202 Asphalt Removal (Planing)(2" Typical) 18,500. SY $ ____________ $ _______________

2 208 Erosion Control 1. LS $ ____________ $ _______________

4 210 Adjust Valve Box (Price to Include adjustment 
of Survey Monuments)

36. EA $ ____________ $ _______________

5 210 Adjust Manhole Ring and Cover (Sanitary and 
Storm Sewer)

31. EA $ ____________ $ _______________

7 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 
Grade 64-22) 

2,585. Tons $ ____________ $ _______________

8 620 Sanitary Facility 1. LS $ ____________ $ _______________

10 626 Mobilization 1. LS $ ____________ $ _______________

11 627-
30405

Preformed Thermoplastic Pavement Marking 
(Word/Symbol)

493. SF $ ____________ $ _______________

12 627-
30410

Preformed Plastic Pavement Marking (X-
Walk/Stopline)

496. SF $ ____________ $ _______________

13 630 Traffic Control (Complete In Place) 1. LS $ ____________ $ _______________

14 630 Traffic Control Plan 1. EA $ ____________ $ _______________

15 630 Flagging 15. Days $ ____________ $ _______________

MCR Minor Contract Revisions - - - - - - - - - 50,000.00$                 

Base Bid Amount: $

Base Bid Amount:
 dollars

ADD Alternate 1 - Millings Delivery
A-1 202 City to Retain Millings and Contractor to 

Deliver Millings to 2620 Legacy Way
1. LS $ ____________ $ _______________

Bid Schedule: 2024 30 Road Overlay

BF-2 (1 of 1) Revised 1/29/2024

25,000 576,851.50

455.00 6,825.00

1,550.00 1,550.00

21,000.00 21,000.00

14.50 7,192.00

21.50 10,599.50

45,000.00 45,000.00

1,300.00 1,300.00

119.00 307,615.00

1275.00 39,525.00

70.00 2,520.00

9,700 9,700

2.65 49,025.00

551,851.50

Five Hundred Fifty One Thousand, Eight Hundred Fifty One. 50/100

DocuSign Envelope ID: 4EE0FFF4-5F9B-419D-86C4-F4C779396D78 

Addendum No. 1 
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Document A310™ - 2010 
Conforms with The American Institute of Architects AIA Document 31 O 

Bond Number: 71920-LIB-24-08 

Bid Bond 
CONTRACTOR: 
(Name, legal status and address) 
Kilgore Companies, LLC dba Elam Construction 

SURETY: 
(Name, legal status and principal place of business) 
liberty Mutual Insurance Company 
175 Berkeley Street 

556 Struthers Avenue 
Grand Junction, CO 81501 
OWNER: 
(Name, legal status and address) 
City of Grand Junction 

Boston, MA 02116 
State of Inc: Massachusetts 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

250 North 5th Street 
Grand Junction, CO 81501 

BOND AMOUNT: Five Percent of Amount Bid (5%) 

Any singular reference to 
Contractor, Surety, Owner or 
other party shall be considered 
plural where applicable, 

PROJECT: 
(Name, location or address, and Project 1111111be1; if any) 

IFB-5360-24-DD, 30 Road Overlay - D Road to E Road 

The Contractor and Surety are bound lo the Owner in the amounl set forth above, for the payment of which the 
Contractor and Surely bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, as provided herein. The conditions of this Bond are such that if lhe Owner accepts the bid of the Contractor 
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and 
Contractor, and the Contractor either (I) enters into a contract with the Owner in accordance with lhe terms of such bid, 
and gives such bond or bonds as may be specified in the bidding or Contract Doc uments, with a surety admitted in the 
jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for 
the prompt payment of labor and material furnished in the prosecution lhereof; or (2) pays to the Owner the difference, 
not to exceed the amount of tbis Bond, between the amount specified in said bid and such larger amount for which the 
Owner may in good faith contract with another party lo perform the work covered by said bid, then this obligation shall 
be null and void, otherwise to remain in foll force and effect. The Surety hereby waives any notice of an agreement 
between the Owner and Contractor to extend the time in which the Owner may accept the bid . Waiver of notice by the 
Surety shall nol apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids 
specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond 
sixty (60) days . 

If lhis Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in thi s Bond shall be 
deemed to be Subcontractm and the term Owner shall be deemed to be Contractor. 

When this Bond has been furnished to comply wilh a statutory or other legal requirement in the location of the Project, 
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming lo such statutory or other legal requirement shall be deemed incorporated herein . When so 
furnished , lhe intent is lhat this Bond shall be construed as a statutory bond and not as a common law bond . 

Signed and sealed this 5th day of February 2024 

itness} 
(Princi{da1) (Seal) 

J, 

Liberty Mutual Insurance Company 
(Surety) (Seal) 

(Witness) Rita Alfano 
(Title) Kimberly Leonard, Attorney-in-Fact 
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~Libertx 
\PMutual. 

SURETY 

This Power of Attorney limits the acts of those named herein, and they have no authority to 
bind the Company except In the manner and to the extent herein staled. 

Liberty Mutual Insurance Company 
The Ohio Casualty Insurance Company 

West American Insurance Company 

POWER OF ATTORNEY 

Certlficale No: 8204866 

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company Is a corporation duly organized under the laws of the State of New Hampshire, that 
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly 
organized under the laws of the State of Indiana (herein collectively called the "Companies'), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, 

Kimberl Leonard 
all of lhe city of Morristown state of New Jersey each individually ff there be more than one named, its true and lawful attorney-in-fact to 

make, execute, seal, acknowledge and deliver, for and on ils behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in 
pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their 
own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 15th day of February, 2021 . 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

Liberty Mutual Insurance Company 
The Ohio Casualty Insurance Company 
West American Insurance Company 

By,ddfo 
David M. Carey, Assistant Secretary 

On this 15th day of February, 2021 , before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, 
The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein 
contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written. 

Commonweellh or Pennsylvania• Notary Seal 
Teresa Paslella, Notary Public 

Montgomery County 
My commission expires March 28, 2025 

Commission number 1128044 
Member, Pennsylvania Association or Notaries 

Teresa Pastella, Notary Public 

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual 
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: 

ARTICLE IV- OFFICERS: Section 12. Power of Attorney. 
Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the 
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety 
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, 
shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such 
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the 
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 
ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings. 
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, 
shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, 
bonds, recognizances and other surety obligations. Such attorneys-In-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind 
the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding 
as if signed by the president and attested by the secretary. 

Certificate ofDesignalion - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-
lnfact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 
Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary 
of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the 
Company with the same force and effect as though manually affixed. 
I, Renee C. Llewellyn, the undersigned, Assistant Secretary, of Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company 
do hereby certify that this power of attorney executed by said Companies is in full force and effect and has not been revoked. 
IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 5th day of February 2024 

/7./~ By:_~---------------
Renee C. Llewellyn, Assistant Secretary 

Marsh MSurety POA LMIC OCIC WAIC Multi Co_022021 
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Assets 
Cash and Bank Deposits...... ........ ........... ......... .. $3,908,755,039 

*Bonds - U.S Government.. ........ ....................... 3,451,999,931 

*Other Bonds........... .......... ... ... .. ... ....... .............. 18,862,255,155 

*Stocks...................... ... .... ... .. ............. .. ...... .. ..... . 19,372,953,698 

Real Estate... ........... ... ...... ................................. 190,092,373 

Agents' Ba lances or Uncollected Premiums.... ... 7,929,876,358 

Accrued Interest and Rents...... ... .. ..... .. ... .......... 166,740,412 

Other Admitted Assets ........................ ..... .. ....... 15,968,062,977 

Total Admitted Assets................................. $69.850.735.943 

LIBERTY MUTUAL INSURANCE COMPANY 

Financial Statement- December 31, 2022 

Liabilities 
Unearned Premiums .... ........................................ $10,133,358,204 

Reserve for Claims and Claims Expense ................. 27,953,643,316 

Funds Held Under Reinsurance Treaties ........ ........ 368,610,620 

Reserve for Dividends to Policyholders ...... ........... 1,379,296 

Additional Statutory Reserve...... .. ........ ............ .... 197,278,000 
Reserve for Commissions, Taxes and 

Other Liabilities .. ..... ..... ....... ... ........ .. .............. 9,206,000,954 

Total .............................. .. .......................... $47,860,270,390 

Special Surplus Funds .. .......... ..... $195,696,103 

Capital Stock.. .... .. ............ .......... 10,000,075 

Paid in Surplus .................. .. ....... 13,324,803,036 

Unassigned Surplus ........ ............ 8,459,966,339 

Surplus to Policyholders ............................. ..... .. .. 21,990,465,553 
Total Liabilities and Surplus ................................. $69.850.735.943 

* Bonds are stated at amortized or investment value; Stocks at Association Market Values. 
The foregoing financial information is taken from Liberty Mutual Insurance Company's financia l 
statement filed with the state of Massachusetts Department of Insurance. 

I, TIM M IKOLAJEWSKI, Ass istant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and 
correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2022, to the best of my knowledge and belief. 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 8th day of 
March 2023. 

Assistant Secretary 



ACORD® CERTIFICATE OF LIABILITY INSURANCE I DATE (MM/00/YYYY) 

1,,,,........-- 0~0812024 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER($), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER CONTACT Brian M lynch 
MARSH USA, LLC. NAME: 

PHONE 212-345-0557 I f,ifc No': 212-948-5527 1166 Avenue of the Americas C 
New York, NY 10036 E-MAIL Brian.Lynch@marsh.com 
Attn: NewYork.Certs@marsh.com Fax: 212-948-0500 ADDRESS: 

INSURERfSl AFFORDING COVERAGE NAIC# 

INSURER A: ACE American Insurance Comoanv 22667 
INSURED INSURER B : ACE Fire Underwriters Insurance Comoanv 20702 Kilgore Companies, LLC 

dba Elam Construction INSURER c : ACE ProMrtv and Casualtv Insurance Comnanv 20699 
556 Struthers Avenue INSURERD: Grand Junction, CO 81501 

INSURERE: 

INSURERF: 

COVERAGES CERTIFICATE NUMBER· NYC-011B87984 01 REVISION NUMBER· 1 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN rs SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

lNSR 
TYPE OF INSURANCE i~'?_!>_L I~.!.!~~ LTR POLICY NUMBER I ,,~f?.Jii%J/4fh, I ,:filJTJ~\ LIMITS 

A X COMMERCIAL GENERAL LIABILITY HDO G48899961 12/31/2023 12/31/2024 EACH OCCURRENCE $ 2,000,000 
CLAIMS-MADE 0 OCCUR ~~~~iJ9E~~?ence\ $ 1,000,000 

MED EXP (Any one person) $ 10,000 

PERSONAL & ADV INJURY $ 2,000,000 

~

GEN.'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000 

PRODUCTS - COMP/OP AGG $ 4,000,000 POU CY JECT LOC 

OTHER: $ 
A AUTOMOBILE LIABILITY !SA H10819295 12/31/2023 12/31/2024 i~~~d~~llNGLE LIMIT s 5,000,000 

X ANY AUTO BODILY INJURY (Per person) s 
OWNED SCHEDULED BODILY INJURY {Per accident) $ AUTOS ONLY AUTOS 

X H!RED X NON-OWNED fp~~~~~~AMAGE $ AUTOS ONLY AUTOS ONLY 
s 

-c UMBRELLA LIAB 7
~oCCUR 

G27969355 009 12/31/2023 12/3112024 EACH OCCURRENCE $ 1,000,000 
EXCESS LIAB i CLAIMS-MADE AGGREGATE $ 1,000,000 
OED l l RETENTION$ $ 

A WORKERS COMPENSATION WLR C55521402 1Zf.:11/ZUL3 12/3112024 XI ~ffrnTE ·1 I OTH-
AND EMPLOYERS' UABIUTY ER YIN AL,AR,Al.,CO,CT,FL,ID,IA,KS,KY,MD 1,000,000 ANYPROPRIETOR/PARTNER/EXECUTIVE 0 E.l. EACH ACCIDENT $ 
OFFICER/MEMBER EXCLUDED? NIA MO,NC,NJ,NV,OK,SC,TN,TX,UT,VA,WV 1,000,000 {Mandatory In NH) E.l. DISEASE- EA EMPLOYEE $ 

B If yes, describe under SCF C55521475 {WI) 12/3112023 DESCRIPTION OF OPERATIONS below 12/3112024 E.l. DISEASE - POLICY LIMIT $ 1,000,000 

DESCRIPTION OF OPERATIONS/ LOCATIONS !VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space Is required) 
City of Giand Junction Is included as additional insured (except w01kers' compensation) where required by written contract 

CERTIFICATE HOLDER CANCELLATION 

City of Grand Junction SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
250 North 5th S!reet THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
Grand Junction, CO 81501 ACCORDANCE WITH THE POLICY PROVISIONS. 

AUTHORIZED REPRESENTATIVE 

' =-~e 
© 1988-2016 ACORD CORPORATION. All rights reserved. 

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 
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