
   

          
 Purchasing Division 

 

ADDENDUM NO. 1 
 

DATE:  August 28, 2024 
FROM:  City of Grand Junction Purchasing Division 
TO:   All Offerors 
RE: Monument Connect Phase 2 Multi-Modal Concrete Path Construction 
  

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have 
been clarified, modified, superseded, and supplemented as to this date as hereinafter described. 
 

Please make note of the following clarifications: 
 

1. The Cross-section sheets have been added to the Construction Drawings (See Link) 
 Construction Drawings Monument Connect Phase 2 Addendum 1 
  
2. Question:  Precast Concrete Block Retaining Wall #28 
                                a. Will the city require a 3rd party engineer to stamp a wall design? 
 Answer:      N0 
 
                                b. Leveling pad, Drain, and Non-woven Geotextile fabric specs? 
 Answer:    Leveling pad made of Type B Granular Stabilization material per City Spec 103.15, 

      6 inches thick, 18 inches wider than base block; Drainpipe to be 6 inch diameter 
      perforated (behind wall) and non-perforated (to daylight) ADS single-wall highway 
      pipe or approved equal; Geotextile Fabric to be ADS Geosynthetics 0801T   
      nonwoven geotextile or approved equal. 

 
                                c. Face texture, Limestone or Ledgestone? 
 Answer:       Ledgestone face texture, color to match existing Redi-rock block wall just west of 
       the bike park. 

 
3. Question:  Page 12 calls for 24” x 6’ Caissons while bid schedule calls for 18” x 6’? 
 Answer:     Note on page 36 of the drawings has been updated to show 18 inch diameter caissons. 
 
4. Question:  SP-7 “Sandstone boulders will be measured by the plan linear feet” while bid schedule 

        calls out ‘EACH” 
 Answer:     Stone boulders shall be quantified by EACH. The specifications have been updated. 
  
5. Question:  Item #8 3x3 area inlet, any details.  Height, wall thickness, frame and grate style? 
 Answer:    Area inlet shall be a Type D Inlet (see CDOT M-604-11 standard plan). Height from pipe 

invert to top of grating shall be 4 ft; grate style shall be standard inlet grate. 
 
6.   Question:  Plan set pages 45-47 call for to “Construct Bike Path (1ft wide concrete 6” thick….” 
 Answer:    This has been revised to state, “10-FT WIDE CONCRETE…” 
 

http://trimview.gjcity.org/?=SOLDOC/29276


   

7. Question:  Item #30 Rip Rap 100 CY, is this meant for pipes #1,12, and 15?  Page 48 in plan set 
        calls Rip Rap “Included in Cost of Pipe” 

 Answer:     Item 30 is intended to be the riprap for these three pipe outlets. 
 
 
8.  Question:    Erosion Logs 4000LF, does this include the removal after vegetation is established? 
      Answer:      No, removal will be performed by others after vegetation is established.      
 
    a. Can Compacted earthen berms be used in lieu of logs? 
 Answer:     Yes, in areas where there is enough room for the berm to remain within City ROW. 

       Berms are not allowed in areas near Colorado Hookless Cactus (see Special   
       Provision 5, last paragraph on page 3 for these locations.              

 
    b. If so, can we add a line item for berms? 
 Answer:     Yes, a line item for Compacted Earthen Berms has been added to the Bid Schedule, 

       and quantities for the Erosion Logs have been reduced. 
 
9.  Question:  STA 28+05 to STA 33+69 calls for a 30’ ramp at 1/12 followed by a 10’ resting area at  

      1/33.   
 
    a. There is concern that the resting area don’t meet ADA? 
 Answer:     This trail is classified as a bicycle path and therefore does not need to meet ADA  

        requirements. We would like to limit the maximum vertical grade to 8.33%. 
                                 
    b. This is a challenge for machine pour, what are allowable tolerances? 
 Answer:     The maximum vertical grade of the trail shall be 8.33%. The resting areas may be  

             adjusted by +/- 0.0833% or +/- 0.5/12, as long as the steep areas remain at 8.33% 
       (1/12) or less. 

 
10. Question:  Winter Concrete holds its own challenges 
 
                            a. Would a winter shutdown be an option? 
       Answer:         A winter shutdown may be allowed as long as project completion occurs on or before 

        March 31, 2025.   
                     
     b. Are blanket marks and staining an issue? 
 Answer:      If concrete is placed in temperatures below 40 degrees, blankets shall be used per 

        City Specs. Blanket marks and staining may be avoided if a winter shutdown is  
        allowed. See answer to question 10a. 

 
11. Question:  Where is Item #36 – Colored Concrete Curb and Gutter located on the plans? 
 Answer:     This item is not included in this Project; It has been deleted. 
 
12. Question: I have included the 4 headwalls, toe walls and center walls which attach to each end of the 

       two precast CBC, the wingwall footings with toe walls (4 ea) and the wingwalls (4 ea).  
       The drawings do not indicate any inlet or outlet aprons. 

  
        In working on the cast-in-place portion of the precast concrete culverts and cannot find 

       the correct yardage shown on Item #29, Concrete wall (Class D) with a quantity of 95 cy. 
 
              My conservative calculations are significantly less (30%) than the bid item.  Is there a  

       concrete scope that I am missing for that line item? 
     



   

 Answer:  The quantities of the Concrete Wall (Class D) will be updated. See attached revised Bid 
      Schedule. 

 
13. Question: How many Calander Days are in the contract? 
 Answer:   The Calendar Days will be established when the Notice To Proceed is given to the   

      awarded contract. See the answer to question 14. 
 
14. Question:  Can the project start date and completion date be extended to accommodate the holiday  

        schedule and the project seeding requirements, to the Spring (March 31st) of 2025? 
 Answer:    The start date will be established as soon as possible following the contract approval by 

       City Council on September 18. The completion date is now March 31, 2025. 
 
Attachments:   
Revised Bid Schedule – Addendum 1 (Must use this when submitting your bid) 
Revised Special Provisions – Addendum 1 
Revised Construction Drawings – Addendum 1 (Click on Link) 
Construction Drawings Monument Connect Phase 2 Addendum 1 
  
The original solicitation for the project noted above is amended as noted. All other conditions of the 
subject remain the same. 
 

Respectfully, 

 
Dolly Daniels, Senior Buyer 
City of Grand Junction, Colorado 

http://trimview.gjcity.org/?=SOLDOC/29276
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3. Contractor’s Bid Form ADDENDUM No. 1
Project:  IFB-5491-24-DD “Monument Connect – Phase 2 Multi-modal Concrete Path Construction” 

Bid Date: _________________________________ 

Bidding Company:  ____________________________________________________________________ 
Name of Authorized Agent:  ________________________________________________________________ 

Email ___________________________________________________________________________________ 

Telephone ____________________________ Address___________________________________________ 

City_____________________________________________State___________Zip__________________ 

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General 
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location 
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform 
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below. 
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this 
Contractor’s Bid Form is a part. 

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or 
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all 
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have 
been examined by the undersigned. 

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the 
date of Notification of Award.  Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will 
be prepared to complete the project in its entirety. 

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities 
or technicalities and to reject any or all offers.  It is further agreed that this offer may not be withdrawn for a period of sixty 
(60) calendar days after closing time.  Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

 Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the 
purpose of restricting competition. 

 No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting 
competition. 

 The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and 
is legally responsible for the offer with regard to supporting documentation and prices provided.  

 Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax.  Tax exempt No. 98-03544. 
The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.  

 City of Grand Junction payment terms shall be Net 30 days. 
 Prompt payment discount of ________ percent of the net dollar will be offered to the Owner if the invoice is paid within 

___________ days after the receipt of the invoice.  The Owner reserves the right to take into account any such discounts 
when determining the bid award that are no less than Net 10 days. 

RECEIPT OF ADDENDA:  the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications, 
and other Contract Documents.   

State number of Addenda received: ___________. 

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged. 

By signing below, the Undersigned agree to comply with all terms and conditions contained herein. 

Company:  ______________________________________________________________________________ 

Authorized Signature: ____________________________________________________________________ 

Title: ___________________________________________________________________________________ 
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The undersigned Bidder proposes to subcontract the following portion of Work: 

Name & address of Description of work % of 
Sub-Contractor     to be performed Contract 

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to 
waive informalities and irregularities therein in the City’s sole discretion. 

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies 
as to his own organization, that this Bid has been arrived at independently, without collusion, 
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or 
with any competitor. 



Item 

No.

CDOT, 

City 

Ref. Description Quantity Units Unit  Price Total Price

1 102.10 Reinforced Concrete Pipe (RCP) (76-inch x 48-

inch Horizontal Elliptical) (Includes bedding, 

material and install)

80. Lin. Ft. $ ____________ $ __________________

2 102.10 Reinforced Concrete Pipe (RCP) (48-inch) 

(Includes bedding, material and install)

24. Lin. Ft. $ ____________ $ __________________

3 102.10 Reinforced Concrete Pipe (RCP) (24-inch) 

(Includes bedding, material and install)

144. Lin. Ft. $ ____________ $ __________________

4 102.10 Reinforced Concrete Pipe (RCP) (18-inch) 

(Includes bedding, material and install)

72. Lin. Ft. $ ____________ $ __________________

5 102.10 Reinforced Concrete Pipe (RCP) (12-inch) 

(Includes bedding, material and install)

24. Lin. Ft. $ ____________ $ __________________

6 102.10 Reinforced Concrete Box Culvert (CBC) (9 ft 

wide by 4 ft high (Delivery from Rinker 

Materials, bedding and Install Only)

74. Lin. Ft. $ ____________ $ __________________

7 102.10 Reinforced Concrete Box Culvert (CBC) (9 ft 

wide by 5 ft high (Delivery from Rinker 

Materials, bedding and Install Only)

74. Lin. Ft. $ ____________ $ __________________

8 102.13 Area Inlet (Type D, H = 4 FT) (CDOT M-604-

11)

1. Each $ ____________ $ __________________

9 201 Clearing and Grubbing 5.2 Acre $ ____________ $ __________________

10 202 Removal of Tree (2" dia.) 6. Each $ ____________ $ __________________

11 203 Unclassified Excavation (Complete in Place) 2,700. Cu. Yd. $ ____________ $ __________________

12 208 Erosion Logs (12 inch) 1,210. Lin. Ft. $ ____________ $ __________________

13 208 Compacted Earthen Berms 2,790. Lin. Ft. $ ____________ $ __________________

14 208 Aggregate Bag 10. Each $ ____________ $ __________________

15 208 Concrete Washout Structure 2. Each $ ____________ $ __________________

16 208 Vehicle Track Pad 3. Each $ ____________ $ __________________

17 208 BMP Swale Berms 32. Each $ ____________ $ __________________

18 209 Dust Abatement Lump Sum - - -     $ __________________

19 210 Reset Sign 1. Each $ ____________ $ __________________

20 210 Adjust existing metal post and rail fence at bike 

park

Lump Sum - - -     $ __________________

21 212 Seeding (Native) (Hydroseed) (Use Seed 

Mixes Specified Based on Property Owner - 

City or BLM)

4.5 Acre $ ____________ $ __________________

22 216 Soil Retention Blanket (Coconut) (As Needed 

Where Disturbed Slope is Greater Than 3:1)

1,000. Sq. Yd. $ ____________ $ __________________

23 304 Granular Stabilization Material (Type B) 

(Crushed Rock) (As Needed in Excavations 

Where Unstable Bottom Exists)

20. Ton $ ____________ $ __________________

24 304 Aggregate Base Course (Class 6) (12 inch 

thick shoulders)

3,411. Ton $ ____________ $ __________________

25 304 Aggregate Base Course (Class 3) (subgrade 

stabilization as needed)

500. Cu. Yd. $ ____________ $ __________________

Bid Schedule: Monument Connect Trail - Phase 2 - Addendum 1
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Item 

No.

CDOT, 

City 

Ref. Description Quantity Units Unit  Price Total Price

Bid Schedule: Monument Connect Trail - Phase 2 - Addendum 1

26 306 Reconditioning (12 inches deep) 20,253. Sq. Yd. $ ____________ $ __________________

27 306 Singletrack Trail (3-ft wide) (Complete in 

Place)

880. Lin. Ft. $ ____________ $ __________________

28 504 Precast Concrete Block Retaining Wall System 

(includes all necessary appurtenances, work, 

etc. to complete).

508. FSF $ ____________ $ __________________

29 504 Concrete Wall (Class D) per M and S Standard 

M-601-20 (Wall Design Height 3' to 7' per 

plan). (Includes associated headwall, and toe 

walls) Work shall include approximately 3750 

lbs. Reinforcing Steel (Epoxy Coated), 75 sy 

Structural Concrete Coating (Exterior of wall), 

35 cy Structural Backfill (Class 1) and any 

necessary appurtenances to complete work.

26. Cu. Yd. $ ____________ $ __________________

30 506 Riprap (D50 = 12 inch) 100. Cu. Yd. $ ____________ $ __________________

31 506 Landscape Boulders (Site Access Control) 112. Each $ ____________ $ __________________

32 514 Detectable Warning (Cast Iron, Wet Set) (2 ft x 

2 ft)

15. Each $ ____________ $ __________________

33 601 Cast-in-Place Concrete Footings to support 

shade structures (1.5 ft diameter, 6 ft drilled 

into ground, including rebar per details)

24. LF $ ____________ $ __________________

34 608 Colored Concrete Sidewalk (6" Thick) to 

include 6" of Class 6 Aggregate Base Course

10,167. Sq. Yd. $ ____________ $ __________________

35 608 Colored Concrete Curb Ramp to include 6" of 

Class 6 Aggregate Base Course

150. Sq. Yd. $ ____________ $ __________________

36 608 Colored Concrete Pad for Benches (6 inch 

thick)(Includes 6 inch thick Class 6 ABC) 

(Location To Be Decided)

18. Sq. Yd. $ ____________ $ __________________

37 620 Portable Sanitary Facility 2. $ ____________ $ __________________

38 625 Construction Surveying

(Includes As-Built Drawings)

Lump Sum - - -     $ __________________

39 626 Mobilization Lump Sum - - -     $ __________________

40 630 Traffic Control (Complete in Place) Lump Sum - - -     $ __________________

MCR  Minor Contract Revisions  - - -  - - -      - - -     60,000.00$                      

Bid Amount: $

Bid Amount:

 dollars
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CITY OF GRAND JUNCTION 

 DEPARTMENT OF PUBLIC WORKS AND UTILITIES 

 ENGINEERING DIVISION 

 

Monument Connect Trail - Phase 2 Project 
 

 SPECIAL PROVISIONS 

 
 
GENERAL: 
 
The descriptions of the pay items listed in the Bid Schedule for this Project may not agree 
with those listed in the Standard Specifications. Payment for all Work performed, as required 
in the Contract Documents, will be in accordance with the items and units listed in the Bid 
Schedule. 
 
 
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION: 
 
The City of Grand Junction Standard Specifications for Road and Bridge 
Construction are hereby modified or supplemented for this Project by the following 
modifications to The Standard Specifications for Road and Bridge Construction, State 
Department of Highways, Division of Highways, State of Colorado: 
 

SP-1 SECTION 203 – POTHOLING 

Section 203 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 203.05(g) shall include the following: 
 
All potholing shall be accomplished using noninvasive, vacuum equipment.  All 
potholing methods and locations shall be preapproved by the Project Engineer.  Any 
potholing that has not been preapproved by the Project Engineer shall be at the 
Contractor’s expense. 
 
 
SP-2 SECTION 203 – PROOF ROLLING 

Section 203 of the Standard Specifications is hereby revised for this project as follows: 
 
Delete Subsection 203.11(f) 
 
In Subsection 203.12, delete the pay item Proof Rolling and add the following: 
 
Proof Rolling will not be measured and paid for separately but shall be included in the 
work. 
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SP-3 SECTION 206 – EXCAVATION AND BACKFILL FOR STRUCTURES 

Section 206 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 206.07 shall include the following: 
 
Structure excavation and structure backfill required for all manholes, valve boxes, inlets, 
walls, pipes, culverts, utility conduits, extensions, removed pipes and removed conduits 
will not be measured and paid for separately but shall be included in the work. 
 
SP-4 SECTION 212 – SEEDING 
 
Section 212 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 212.02 shall include the following: 
 
City-owned Lands Seed mix shall be: 
 

Common Name Scientific Name PLS (lbs/acre) 

Indian Ricegrass Achnatherum hymenoides 1.0 

Thickspike Wheatgrass Elymus lanceolatus 2.3 

Western Wheatgrass Pascopyrum smithii 7.5 

Bluebunch Wheatgrass Pseudoroegneria spicata 2.3 

Slender Wheatgrass Elymus trachycaulus 9.5 

Red Mexican Hat Ratibida columnifera 0.5 

Blanket Flower Gaillardia 1.5 

Western Yarrow Achillea millefolium 0.5 

 TOTAL 25.00 

 
BLM-owned Lands Seed mix shall be: 
 
Greasewood Flats, Desert Scrubland 

Common Name Scientific Name Variety Percentage 
of Mix (%) 

PLS 
(lbs/acre) 

Western 
Wheatgrass 

Pascopyrum smithii Arriba, Rosana 35 9.5 

Bottlebrush 
Squirreltail 

Elymus elymoides VNS 22 5.8 

Alkali Sacaton Sporobolus airoides VNS 1 0.27 

Sand Dropseed Sporobolus 
cryptandrus 

VNS <1 0.09 

Shadscale Atriplex confertifolia VNS 17 4.5 

Four-wing 
Saltbush 

Atriplex canescens Source N of 
CO-NM  
line or above 
5,000 ft 

23 6.2 
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Common Name Scientific Name Variety Percentage 
of Mix (%) 

PLS 
(lbs/acre) 

Scarlet 
Globemallow 

Sphaeralcea 
coccinea 

VNS 2 0.47 

 TOTAL   25.00 

 
Must be able to verify source.  Double seeding rate for broadcast seeding.  All seed 
shall be certified weed free. 
 
Contractor shall reference the Plan of Development (Appendix C of the Solicitation) for 
Reclamation Procedures outlined in Section 4.6. 
 
SP-5 SECTION 240 – BIOLOGICAL, PALEOLOGICAL, AND CULTURAL 
MANAGEMENT 
 
Section 240 of the Standard Specifications is hereby revised for this project as follows: 
 
Environmental Awareness Training. All staff, contractors, and volunteers responsible for 
any element of on-the-ground work will receive environmental awareness training prior 
to being allowed to work on this project. Training will include:  

a) information on the legal and biological status of Colorado Hookless Cactus 
(CHC);  

b) the habitats important to the species; 
c) awareness of mandatory conservation/avoidance measures; 
d) information on fines and penalties for damaging or directly impacting CHC; 
e) and reporting procedures if any violation occur. 

 
Cultural Stipulations. Any cultural and/or paleontological resource (historic or prehistoric 
site or object) discovered by the contractor on public or Federal land shall be 
immediately reported to the Project Engineer. The Contractor shall suspend all 
operations in the immediate area of such discovery until written authorization to proceed 
is issued by the Project Engineer. An evaluation of the discovery will be made by the 
City’s Environmental Consultant to determine appropriate actions to prevent the loss of 
significant cultural or scientific values. The City will be responsible for the cost of 
evaluation, and any decision as to proper mitigation measures will be made by the BLM 
after consulting with the City. 
 
The environmental survey identified several populations of CHC in the vicinity of the 
project limits (within 200 feet of construction and access roads). As part of the BLM 
ROW and Temporary Use Easements, there are Stipulations to be followed (see 
Appendix C of the Solicitation), and the Contractor shall coordinate with the City’s 
Biological Monitor when working within the buffer zone around the surveyed CHCs. 
These zones include the paved trail construction from Station 57+00 to 63+25, Station 
71+00 to 76+00, and Station 79+25 to 84+00, including the construction access road at 
Station 71+60 connecting to Monument Road. 
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SP-6 SECTION 250 – FIRE PROTECTION PLAN 
 
Section 250 of the Standard Specifications is hereby revised for this project as follows: 
 
A. Fire Protection Plan. Prior to start of work, the Contractor shall submit a Fire Control 

Plan in writing to the Engineer for approval.  The plan shall include the following:  
  

1) The name and contact information of a Fire Control Coordinator who shall be 
assigned to the project.  

2) A list of numbers to call in case of a fire, including 911 (or the equivalent in the 
area).  

3) A complete list, including storage locations, of all tools and equipment the 
Contractor will use in the event of a fire within project limits.    

4) Methods that will be employed if a fire is encountered or started during 
construction activities within the project limits.  

5) Specific fire prevention precautions, and the required firefighting equipment, for 
every activity which has the potential for starting a fire.  At a minimum the plan 
shall address prevention planning related to the use of heavy equipment, 
vehicles, hand tools, storage and parking areas.  

6) Specific precautions for fueling operations.  
7) Provisions for field safety meetings. The Contractor shall conduct field safety 

meetings (also known as toolbox or tailgate meetings) at least once per week. 
The Contractor shall encourage participation by all persons working at the project 
site. Participants shall discuss specific fire prevention precautions for 
construction activities.  

 
B. Equipment and Procedures.  
  

1) Fire Boxes. Fire boxes shall contain tools and equipment that shall be used 
exclusively for controlling or suppressing fires which occur due to construction 
activities on project sites.  Each fire box shall contain, as a minimum, the 
following:  

  
a) five round-pointed shovels,  
b) two double-bitted axes,  
c) three pulaskis or mattocks, and  
d) two backpack pumps  

  
2) Welding.  If welding at field locations is required, the welding shall be done at a 

location where all flammable material has been cleared away for a distance of 16 
feet around the area.     

3) Spark Arrestors. All diesel and gasoline powered engines, both mobile and 
stationary, shall be equipped with serviceable spark arrestors.   

4) Power Saws. Each gasoline power saw shall be provided with a spark screen 
and a muffler in good condition.  Spill-proof metal safety cans shall be used for 
refueling.  
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5) Storage and Parking Areas. Batch plant areas, equipment service areas, parking 
areas, gas and oil drum storage areas, and explosive storage areas shall be 
cleared of all flammable materials for a distance of 50 feet.  Small stationary 
engine sites shall be cleared of all flammable material for a distance of 17 feet. 
Other mitigation methods may be used as approved by the Engineer. No 
construction vehicles or equipment shall be parked on dry brush. 

 
C. Fire Control Coordinator Responsibilities.  The Fire Control Coordinator shall:  
  

1) Implement the Fire Control Plan.  
2) Monitor, manage, and adjust the Fire Control Plan as needed as construction 

work progresses.  
3) Document in a letter to the Engineer changes to the Fire Control Plan.  
4) Immediately contact firefighting authorities when a fire is started due to 

construction activities within project limits.  
5) Coordinate fire control and suppression activities until authorities arrive, including 

the evacuation of staff.  
6) When the Fire Control Coordinator cannot be on the project site, he shall 

designate a person who is on site to serve as the Fire Control Coordinator.  The 
Fire Control Coordinator, or his designee, shall be on site at all times that work is 
being performed.  

 
D. Costs. All costs associated with the preparation and implementation of the Plan and 

compliance with all fire protection provisions and requirements will not be measured 
and paid for separately but shall be included in the work.  

 
 
SP-7 SECTION 506 – STONE BOULDERS 
 
Section 506 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 506.01 shall include the following: 
 
This work includes installation of stone boulders in the construction access zones shown 
on the plans. Each feature contains a variable number of boulders from off-site sources.  
Work includes the selection of suitable boulders, transport, and placement of approved 
boulders into distinct features as shown on the plans to block vehicle access after 
construction is completed. 
 
Construction shall be limited to areas as shown on the plans or as agreed to by the 
Engineer.   
 
Subsection 506.02 shall include the following: 
 
Boulders for use in the trailhead improvements shall be angular or subrounded on the 
sides and top, and 24 inches to 36 inches in diameter (measured on the A-axis (minimum 
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dimension), and a height of 16 inches minimum (after installation). Exposed surface of 
installed boulders shall not show machine-caused scarring or breakage. Boulders are to 
be tan/red sandstone. Examples of this type of boulder can be seen at “The Rock Shop”, 
800 S 15th Street, Grand Junction – Burnt Autumn and Redstone Red boulders. 
 
Contractor shall submit sample to Engineer prior to acquisition. 
 
Subsection 506.03 shall include the following:   
 
Boulders are to be placed where indicated on the drawings or as approved by the 
Engineer. The nature of the selected rock will require excavation of a pit 1/3 to 1/2 the 
height of the rock in the position the rock is to be placed. Backfill following placement, and 
compact. 
 
Subsection 506.04 shall include the following: 
 
Sandstone Boulders will be measured by the number of boulders installed in the field, 
including and all labor, materials equipment, and transportation of materials required to 
complete the work.   
 
Subsection 506.05 shall include the following: 
 
The accepted quantities of Sandstone Boulders will be paid for at the contract unit price for 
each of the items listed below that appear in the bid schedule.  
 
Pay Item                                                 Pay Unit  
 
Stone Boulders for access control                 Each   
 
Work shall include all boulder transport, handling, and placement.   
 
SP-8 SECTION 601 – CONCRETE 
 
Section 601 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 601.02, Classification: 
  
 CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS: 
 

• 4,500 PSI Compressive at 28 Days 

• 6% air ±1.5%  

• Slump 4”, Loads exceeding 6” shall be rejected 

• Maximum Water Cement Ratio no greater than 0.45. 
 
Subsection 601.06, Batching: 
 



Monument Connect Trail - Phase 2 Project 

SPECIAL PROVISIONS 

 

Page 7 

This CDOT Specification has been added to this Project: 
 
The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.  
Concrete delivered without a batch ticket containing complete information as specified shall 
be rejected.  The Contractor shall collect and complete the batch ticket at the placement site 
and deliver all batch tickets to the Engineer or his representative at the end of each day.  
The Engineer or his representative shall have access to the batch tickets at any time during 
the placement.  The following information shall be provided on each ticket: 

 
1. Suppliers name and date 
2. Truck number 
3. Project name and location 
4. Concrete class and designation number 
5. Cubic yards batched 
6. Type brand and amount of each admixture 
7. Type, brand, and amount of cement and fly ash 
8. Weights of fine and coarse aggregates 
9. Moisture of fine and coarse aggregates 
10. Gallons of batch water 

 
The contractor shall add the following information to the batch ticket at time of placement: 
 

1. Gallons of water added by the truck operator.   
2. Number of revolutions of the drum for mixing 
3. Discharge time 

 
STANDARD SPECIFICATIONS FOR CONSTRUCTION OF WATER LINES, SANITARY 

SEWERS, STORM DRAINS, UNDERDRAINS AND IRRIGATION SYSTEMS 

 
The City of Grand Junction Standard Specifications for Construction of Water Lines, 
Sanitary Sewers, Storm Drains, Underdrains and Irrigation Systems are hereby 
modified for this Project as follows: 
 
SP-9 SECTION 103 – REMOVALS, EXCAVATION, BACKFILLING & RESTORATION 

Section 103 of the Standard Specifications is hereby revised for this project as follows: 
   
Subsection 103.16, Earth Backfill Material, shall include the following: 
 

Native material excavated on site shall be used for backfill on all pipelines and 
appurtenances above the bedding and haunching material unless the native 
material is too wet and/or otherwise unsuitable for backfill as determined by the 
Project Engineer or the Project Inspector.  In such case, imported trench backfill 
material, or other approved material, shall be used and paid for per ton of 
material supplied, placed and compacted.  The Contractor will be required to 
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salvage useable materials from the project excavations and mix the useable 
material with imported trench backfill prior to placing backfill in the trench.  The 
contract price for “Imported Trench Backfill” shall include the disposal of the 
unsuitable material.  


