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The 2023 Standard Specifications for Road and Bridge Construction controls construction of 
this project. The following special provisions supplement or modify the Standard Specifications 
and take precedence over the Standard Specifications and plans. 
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NOTICE TO BIDDERS 

 
Bidders shall review the ‘Instruction to Bidders’ section of the City of Grand Junction’s 
Purchasing Divisions Invitation for Bid (IFB) document for detailed instructions on the bidding 
process and requirements. 
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) CONTRACT GOAL 

 
This is a federally assisted construction project. As described in the CDOT DBE Standard 
Special Provision, the Bidder shall make good faith efforts to meet the following contract 
goal: 
 

7% Percent DBE participation. 
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ON THE JOB TRAINING CONTRACT GOAL 

 
The Department has determined that On the Job Training shall be provided to trainees with 
the goal of developing full journey workers in the types of trade or classification involved. 
The contract goal for On-the-Job Trainees working in an approved training plan in this 
Contract has been established as follows: 
 
Minimum number of total On the Job Training required: 320 hours 
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COMMENCEMENT AND COMPLETION OF WORK 

 
The Contractor shall commence work under the Contract on or before the 15th day following 
Contract execution or the 30th day following the date of award, whichever comes later, 
unless such time for beginning the work is changed by the Chief Engineer in the "Notice to 

Proceed." The Contractor shall complete all work within 180 calendar days in accordance 

with the "Notice to Proceed." 
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REVISION OF SECTION 102, 

PROJECT PLANS AND OTHER DATA 
 
Section 102 of the Standard Specifications is hereby revised for this project as follows: 
 
Sections 102 is deleted and replaced with the City of Grand Junction, General Contract 
Conditions. 
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REVISION OF SECTION 107, 

PERFORMANCE OF SAFETY CRITICAL WORK 
 
Section 107 of the Standard Specifications is hereby revised as follows: 
Add subsection 107.061 immediately following subsection 107.06 as follows: 
107.061 Performance of Safety Critical Work. The following work elements are considered 
safety critical work for this project: 
 
(1) Work requiring the use of cranes or other lifting equipment, 
(2) Night work (if approved by engineer), 
(3) Trenching 
(4) Caisson work 
(6) Overhead signing 
(7) Work over or adjacent to river, stream, or other protected water way. 
 
The Contractor shall submit, for record purposes only, an initial detailed construction plan 
that addresses safe construction of each of the safety critical elements. The detailed 
construction plan shall be submitted two weeks prior to the safety critical element 
conference described below. The construction plan shall be stamped “Approved for 
Construction” and signed by the Contractor. The construction plan will not be approved by 
the Engineer. 
 
The Construction Plan shall include the following: 
 
(1) Safety Critical Element for which the plan is being prepared and submitted. 
(2) Contractor or subcontractor responsible for the plan preparation and the work. 
(3) Schedule, procedures, equipment, and sequence of operations. 
(4) Temporary works required: falsework, bracing, shoring, etc. 
(5) Additional actions that will be taken to ensure that the work will be performed safely. 
(6) Names and qualifications of workers who will be in responsible charge of the work: 

A. Years of experience performing similar work 
B. Training taken in performing similar work 
C. Certifications earned in performing similar work 

(7) Names and qualifications of workers operating cranes or other lifting equipment 
A. Years of experience performing similar work 
B. Training taken in performing similar work 
C. Certifications earned in performing similar work 
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REVISION OF SECTION 107, 

PERFORMANCE OF SAFETY CRITICAL WORK 
 
(8) The construction plan shall address how the Contractor will handle contingencies such as: 

A. Unplanned events (storms, traffic accidents, etc.) 
B. Structural elements that don’t fit or line up 
C. Work that cannot be completed in time for the roadway to be reopened to traffic 
D. Replacement of workers who don’t perform the work safely 
E. Equipment failure 
F. Other potential difficulties inherent in the type of work being performed 

 
(9) Name and qualifications of Contractor’s person designated to determine and notify the 
Engineer in writing when it is safe to open a route to traffic after it has been closed for 
safety critical work. 
 
A safety critical element conference shall be held two weeks prior to beginning construction 
on each safety critical element. The Engineer, the Contractor, the safety critical element 
subcontractors, and the Contractor’s Engineer shall attend the conference. 
 
After the safety critical element conference, and prior to beginning work on the safety 
critical element, the Contractor shall submit a final construction plan to the Engineer for 
record purposes only. The final construction plan shall be stamped “Approved for 
Construction” and signed by the Contractor. 
 
The Contractor shall perform safety critical work only when the Project Engineer or 
Designated Representative is on the project site. The Contractor’s Engineer shall be on site 
to inspect and provide written approval of safety critical work for which he provided 
stamped construction details. Unless otherwise directed or approved, the Contractor’s 
Engineer need not be on site during the actual performance of safety critical work but shall 
be present to conduct inspection for written approval of the safety critical work. 
 
When ordered by the Engineer, the Contractor shall immediately stop safety critical work 
that is being performed in an unsafe manner or will result in an unsafe situation for the 
traveling public. Prior to stopping work, the Contractor shall make the situation safe for 
work stoppage. The Contractor shall submit an acceptable plan to correct the unsafe process 
before the Engineer will authorize resumption of the work. 
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REVISION OF SECTION 107, 

PERFORMANCE OF SAFETY CRITICAL WORK 
 
When ordered by the Engineer, the Contractor shall remove workers from the project that 
are performing the safety critical work in a manner that creates an unsafe situation for the 
workers or the public in accordance with subsection 108.06. 
 
Should an unplanned event occur, or the safety critical operation deviate from the 
submitted plan, the Contractor shall immediately cease operations on the safety critical 
element, except for performing any work necessary to ensure worksite safety, and provide 
proper protection of the work and the traveling public. If the Contractor intends to modify 
the submitted plan, the Contractor shall submit a revised plan to the Engineer prior to 
resuming operations. 
 
All costs associated with the preparation and implementation of each safety critical element 
construction plan will not be measured and paid for separately but shall be included in the 
work. 
 
Nothing in this section shall be construed to relieve the Contractor from ultimate liability for 
unsafe or negligent acts or to be a waiver of the Colorado Governmental Immunity Act on 
behalf of the Department. 
  



Construction Project Code 23652 
Federal Aid Project No. SHE M555 - 034 
05/31/24 

COLORADO DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISIONS 

23652 HORIZON & G ROAD ROUNDABOUT 
 

11 

 
REVISION OF SECTION 202 

REMOVAL OF TRAFFIC SIGNALS 
 
Subsection 202.02 shall include the following: 
 
The Contractor shall not remove the existing traffic signals until the temporary signals 
installed are operational. 
 
Subsection 202.03 shall include the following: 
 
The Contractor is responsible for the removal of the traffic signals. The Contractor shall 
salvage the signals and associated components and deliver them to the City Maintenance 
yard at 333 West Avenue, Grand Junction. These items are the property of the City of Grand 
Junction. The Contractor shall contact Tom Lanam, at (970) 314-5200, a minimum of 48 
hours prior to any removal of the traffic signals so that the City can turn off the electricity. 
The foundation caissons / pads will be removed and disposed of by the Contractor to a 
minimum of 5 feet below final grade. If it is determined that the foundation is in direct 
conflict with a utility, then the foundation shall be removed to a depth determined by the 
Project Engineer. 
 
Subsection 202.11 shall include the following: 
 
Removal of Traffic Signal shall include all equipment, materials and labor necessary to 
remove, salvage, and deliver the components of the traffic signal to the location listed 
above. 
 
Subsection 202.12 shall include the following: Payment will be made under: 
 
Pay Item Pay Unit 
Removal of Traffic Signal Equipment LS 
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REVISION OF SECTION 203 

MUCK EXCAVATION 
 
Section 203 shall include the following: 
 
Muck Excavation shall be performed by the Contractor on an as needed basis, in accordance 
with the specifications, as directed by the Engineer. 
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REVISION OF SECTION 203 

POTHOLING 
 
Section 203 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 203.05(g) shall include the following: 
 
All potholing shall be accomplished using noninvasive, vacuum equipment. All potholing 
methods and locations shall be preapproved by the Engineer. Any potholing that has not 
been preapproved by the Engineer shall be at the Contractor’s expense. 
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REVISION OF SECTION 209 

DUST PALLIATIVE (MAGNESIUM CHLORIDE) 
 
Section 209 shall include the following: 
 
Dust palliative (magnesium chloride) shall be performed by the Contractor on an as needed 
basis, in accordance with the specifications, as directed by the Engineer. 
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REVISION OF SECTION 213 

MULCHING 
 
Section 213 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 213.02, include the following: 
Inorganic Mulch Type #1 for shrub bed mulch shall be 1-1/2 inch tan granite rock, as is 
naturally available in the region. Rock mulch shall be free of trash, sticks or roots. Submit 
sample to the Engineer for approval at least 30 days prior to placing on project. 
 
Inorganic Mulch Type #2 for shrub bed mulch shall be 3” Purple La Sal Granite, as is naturally 
available in the region. Rock mulch shall be free of trash, sticks or roots. Submit sample to 
the Engineer for approval at least 30 days prior to placing on project. 
 
Inorganic Mulch Type #3 for shrub bed mulch shall be 1-2” Rounded and Washed River Rock 
to match existing landscape rock at 705 Horizon, and as is naturally available in the region. 
Rock mulch shall be free of trash, sticks or roots. Submit sample to the Engineer for approval 
at least 30 days prior to placing on project. 
 
Landscape boulders shall be natural Tan granite stone (blasted or shot rock will not be 
accepted) without fractures or structural defects. Landscape boulders to be approved by the 
Landscape Architect prior to placement. Sizes shall be A) +/- 2’x3’x2’ OR B) +/- 3’x5’x2’ 
 
In Subsection 213.02, delete the final paragraph and replace with the following: 
 
Metal landscape border shall be commercial type: galvanized steel, aluminum or factory 
painted steel edging, 1/8” x 4” with tapered steel stakes as supplied by the manufacturer or 
approved equal. 
 
In Subsection 213.03, include the following: 
 
g) Inorganic Mulch (Decorative). A 3-inch layer of Inorganic Mulch shall be uniformly applied 
to all planting beds as shown on the plans or as directed. 
h) Landscape Boulders. Landscape boulders shall be installed at the locations shown per the 
Drawings and Details. Locations of all landscape boulders shall be approved by the 
Landscape Architect prior to installation. 
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REVISION OF SECTION 213 

MULCHING 
 
Subsection 213.05, Basis of Payment, add the following to the other pay items: 
 
Pay Item Pay Unit 
Mulching (Special) SF 
Landscape Boulders Each 
Metal Landscape Border (1/8”x4”) LF 
Metal Plants (Special) Each 
 
 
Wood Chip Mulch will not be measured and paid for separately but shall be included in the 
cost of Deciduous Tree. 
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REVISION OF SECTION 214 

PLANTING 
 
Section 214 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 214.02, include the following: 
 
(e) Biosol for plantings. Biosol soil amendment shall be “Biosol Planters Kit” as manufactured 
by Rocky Mountain Bio Products s, 10801 E 54th Avenue, Denver, CO 80239 (888)696-8960, 
(20 lb. Biosol, 50 lb. humate, and 1 lb. all-purpose mycorrhizae). 
 
Subsection 214.03, delete section (a) and replace with the following: 
 
(a) Planting Seasons. Plants shall be planted in accordance with the Contract. 

Areas to be planted shall be brought to the lines and grades designated or approved. The 
location of plants shown in the Contract is approximate to the degree that unsuitable 
planting locations shall be avoided. Locations and layouts shall be approved by the 
Landscape Architect before preparatory work for planting is started. 

 
All layout staking for planting shall be done by the Contractor and shall be approved by 
the Landscape Architect before planting holes are prepared. 

 
Subsection 214.03 (c), include the following: 
 
Areas designated in shrub beds to receive soil conditioner shall be prepared by applying soil 
conditioner at a rate of 6 cu. Yds. Per 1000 sq ft over all landscape areas, discing or 
rototilling, the soil to a depth of 8 inches. After this has been done, all rocks bigger than 1 
inch shall be picked up and removed from the site. 
 
Subsection 214.03 (d), delete the first paragraph and replace with the following: 
 
(d) Backfilling. Backfill mix shall be a mixture of organic soil amendment and existing site 
soils which are free of toxic substances, branches or roots, non-composted vegetation and 
stones over 1” in diameter. Backfill mix shall be composed of one-part organic soil 
amendment and two parts existing site soils. 
 
Subsection 214.03, include the following: 
(j) Biosol for plantings. Biosol Mix shall be incorporated at the rates shown on the Drawings 
and Details. 
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REVISION OF SECTION 214 

PLANTING 
 
Subsection 214.06, include the following: 
 
Water, fertilizer, Biosol and organic soil amendment (soil conditioner) for the plant pit 
backfill will not be measured and paid for separately but shall be included in the work. 
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SECTION 240 
PROTECTION OF MIGRATORY BIRDS 

BIOLOGICAL WORK PERFORMED BY THE CONTRACTOR'S BIOLOGIST 
 

Section 240 is hereby added to the Standard Specifications for this project as follows: 
DESCRIPTION 
240.01 This work consists of protecting migratory birds during construction.  
MATERIALS AND CONSTRUCTION REQUIREMENTS 
240.02 The Contractor shall schedule clearing and grubbing operations and work on 
structures to avoid taking (pursue, hunt, take, capture or kill; attempt to take, capture, kill 
or possess) migratory birds protected by the Migratory Bird Treaty Act (MBTA). The 
Contractor shall retain a qualified wildlife biologist for this project. The wildlife biologist 
shall have a minimum of three years experience conducting migratory bird surveys and 
implementing the requirements of the MBTA. The Contractor shall submit documentation of 
the biologist's education and experience to the Engineer for acceptance.  A biologist with 
less experience may be used by the Contractor subject to the approval of the Engineer based 
on review of the biologist's qualifications. 
The wildlife biologist shall record the location of each protected nest, bird species, the 
protection method used, and the date installed. A copy of these records shall be submitted 
to the Engineer. 

(a) Vegetation Removal.  When possible, vegetation shall be cleared prior to the time 
when active nests are present. Vegetation removal activities shall be timed to avoid 
the migratory bird breeding season which begins on April 1 and runs to August 31. All 
areas scheduled for clearing and grubbing between April 1 and August 31 shall first be 
surveyed within the work limits for active migratory bird nests. The Contractor's 
wildlife biologist shall also survey for active migratory bird nests within 50 feet 
outside work limits. Contractor personnel shall enter areas outside CDOT right of way 
only if a written, signed document granting permission to enter the property has been 
obtained from the property owner.  The Contractor shall document all denials of 
permission to enter property. The Contractor shall avoid all active migratory bird 
nests. The Contractor shall avoid the area within 50 feet of the active nests or the 
area within the distance recommended by the biologist until all nests within that area 
have become inactive.  Inactive nest removal and other necessary measures shall be 
incorporated into the work as follows: 

1. Tree and Shrub Removal or Trimming.  Tree and shrub removal or trimming shall 
occur before April 1 or after August 31 if possible.  If tree and shrub removal or 
trimming will occur between April 1 and August 31, a survey for active nests shall be 
conducted by the wildlife biologist within the seven days immediately prior to the 
beginning of work in each area of tree and shrub removal or trimming. The survey 
shall be conducted for each phase of tree and shrub removal or trimming.  
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SECTION 240 
PROTECTION OF MIGRATORY BIRDS 

BIOLOGICAL WORK PERFORMED BY THE CONTRACTOR'S BIOLOGIST 
 
If an active nest containing eggs or young birds is found, the tree or shrub containing the 
active nest shall remain undisturbed and protected until the nest becomes inactive.  The 
nest shall be protected by placing fence (plastic) a minimum distance of 50 feet from each 
nest to be undisturbed. This buffer dimension may be changed if determined appropriate by 
the wildlife biologist and approved by the Engineer.  Work shall not proceed within the 
fenced buffer area until the young have fledged or the nests have become inactive.   
If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend the 
work, wholly or in part, until the fence is satisfactorily repaired at the Contractor’s 
expense. Time lost due to such suspension will not be considered a basis for adjustment of 
time charges, but will be charged as contract time. 

2. Grasses and Other Vegetation Management.  Due to the potential for encountering 
ground nesting birds’ habitat, if work occurs between April 1 and August 31, the 
area shall be surveyed by a wildlife biologist within the seven days immediately 
prior to ground disturbing activities.   

The undisturbed ground cover to 50 feet beyond the planned disturbance, or to the right of 
way line, whichever is less, shall be maintained at a height of 6 inches or less beginning April 
1 and continuing until August 31 or until the end of ground disturbance work, whichever 
comes first.  
If birds establish a nest within the survey area, an appropriate buffer of 50 feet will be 
established around the nest by the CDOT biologist.  This buffer dimension may be changed if 
determined appropriate by the CDOT biologist and approved by the Engineer.  The 
Contractor shall install fence (plastic) at the perimeter of the buffer. Work shall not proceed 
within the buffer until the young have fledged or the nests have become inactive.   
If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend the 
work, wholly or in part, until the fence is satisfactorily repaired at the Contractor’s 
expense. Time lost due to such suspension will not be considered a basis for adjustment of 
time charges, but will be charged as contract time.   

♦ ▲♥  

(b) Work on structures. The Contractor shall prosecute work on structures in a manner 
that does not result in a taking of migratory birds protected by the Migratory Bird 
Treaty Act (MBTA).  The Contractor shall not prosecute the work on structures during 
the primary breeding season, April 1 through August 31, unless he takes the following 
actions: 

(1) The Contractor shall remove existing nests prior to April 1.  If the Contract is not 
awarded prior to April 1 and CDOT has removed existing nests, then the monitoring of 
nest building shall become the Contractor’s responsibility upon Notice to Proceed.   

(2) During the time that the birds are trying to build or occupy their nests, between April 
1 and August 31, the Contractor shall monitor the structures at least once every three 
days for any nesting activity.   
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SECTION 240 
PROTECTION OF MIGRATORY BIRDS 

BIOLOGICAL WORK PERFORMED BY THE CONTRACTOR'S BIOLOGIST 
 

(3) If the birds have started to build any nests, they shall be removed before the nest is 
completed.  Water shall not be used to remove the nests if nests are located within 
50 feet of any surface waters.   

(4) Installation of netting may be used to prevent nest building.  The netting shall be 
monitored and repaired or replaced as needed.  Netting shall consist of a mesh with 
openings that are ¾ inch by ¾ inch or less. 

If an active nest become established, i.e., there are eggs or young in the nest, all work that 
could result in abandonment or destruction of the nest shall be avoided until the  young 
have fledged or the nest is unoccupied as determined by the wildlife biologist and approved 
by the Engineer.  The Contractor shall prevent construction activity from displacing birds 
after they have laid their eggs and before the young have fledged.   
If the project continues into the following spring, this cycle shall be repeated.  When work 
on the structure is complete, the Contractor shall remove and properly dispose of netting 
used on the structure. 

(c) Taking of a Migratory Bird. The taking of a migratory bird shall be reported to the 
Engineer.  The Contractor shall be responsible for all penalties levied by the U. S. Fish 
and Wildlife Service (USFWS) for the taking of a migratory bird.  
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SECTION 240 
PROTECTION OF MIGRATORY BIRDS 

BIOLOGICAL WORK PERFORMED BY THE CONTRACTOR'S BIOLOGIST 
 
METHOD OF MEASUREMENT 
240.03 Wildlife Biologist will be measured by the actual authorized number of hours a 
wildlife biologist is on site performing the required tasks.  
Removal of nests will be measured by the actual number of man-hours spent removing 
inactive nests just prior to and during the breeding season, April 1 through August 31.  
During this period, the Contractor shall submit to the Engineer each week for approval a list 
of the workers who removed nests and the number of hours each one spent removing nests. 
Netting will be measured by the square yard of material placed to keep birds from nesting 
on the structure.  Square yards will be calculated using the length of netting measured 
where it is attached to the ground and the average height of the netting where it is attached 
to the structure.  
 
BASIS OF PAYMENT 
240.04 The accepted quantities measured as provided above will be paid for at the contract 
unit price for each of the pay items listed below that appear in the bid schedule. 
Payment will be made under: 
Pay Item Pay Unit 
Wildlife Biologist Hour  
Removal of Nests Hour 
Netting Square Yard 
Payment for Wildlife Biologist will be full compensation for all work and materials required 
to complete the item, including wildlife biologist, wildlife survey, and documentation 
(record of nest location and protection method) 
Payment for Removal of Nests will be full compensation for all work and material required to 
complete the work. 
Payment for netting will be full compensation for all work and material required to 
complete the item.  Overlaps of netting will not be measured and paid for separately, but 
shall be included in the work.  Maintenance and replacement, removal, and disposal of 
netting will not be measured and paid for separately, but shall be included in the work. 
Clearing and grubbing will be measured and paid for in accordance with Section 201.  
Mowing will not be measured and paid for separately, but shall be included in the work. 
Removal and trimming of trees will be measured and paid for in accordance with Section 
202. 
Fence (Plastic) will be measured and paid for in accordance with Section 607 
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REVISION OF SECTION 250 
ENVIRONMENTAL, HEALTH, AND SAFETY MANAGEMENT 

(RADIOACTIVE MATERIAL HANDLING AND WASTE DISPOSAL) 
   
Section 250 of the Standard Specifications is hereby revised for this project as follows: 
  
Subsection 250.03 shall include the following:  
  
This project may involve work with radioactive soils associated with the Uranium Mill 
Tailings Radiation Control Act (UMTRCA, 1978) and the Uranium Mill Tailings Remedial Action 
(UMTRA) project by the Department of Energy. Uranium mill tailings may, or may not, have 
been identified at properties adjacent to the project area; however, per the CDPHE, 
radioactive contaminated soils may be present in the project location due to past uranium 
mill tailings uncovered in the area. Areas of excavation shall be scanned for radioactive 
readings. If gamma readings are at or above 20 uR/H, excavated materials shall be 
considered contaminated with radioactive tailings and shall be handled and disposed of 
properly.       
 
 
Subsection 250.05 (d) Hazardous Waste Disposal shall include the following:  
 
The Contractor shall review and implement material handling protocols for radioactive 
materials outlined in the CDPHE’s Uranium Mill Tailings Management Plan -- for managing 
Title I uranium mill tailings encountered during construction activities in Western 
Colorado,” (latest version).  Upon request, a copy of this plan is available from the CDPHE’s 
website, or from the CDOT Region 3 Environmental Unit.  
  
As referenced in the Uranium Mill Tailings Management Plan, if on-site disposal of tailings is 
not feasible, off-site disposal of radioactive tailings shall be coordinated by the Health and 
Safety Officer (HSO) and with Mr. Michael Cosby, CDPHE Environmental Protection Specialist 
(Phone: 970-248-7171). Off-site disposal of radioactive material shall be approved by the 
Project Engineer. Work shall cease when the Monitoring Technician or Project Engineer 
determines that the required material handling procedures are not, or cannot, be followed 
(i.e. with high winds or worker non-cooperation).  
  
Subsection 250.10 add the following to the sixth paragraph:  
 
Additional excavation of uncontaminated material to accommodate burial of tailings will be 
paid as unclassified excavation or shall be included in the work if the project is an 
embankment (CIP) project. Additional work for implementing the CDPHE’s Uranium Mill 
Tailings Management Plan will not be paid for separately but shall be included in the work.  
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REVISION OF SECTION 250 
ENVIRONMENTAL, HEALTH, AND SAFETY MANAGEMENT 

(RADIOACTIVE MATERIAL HANDLING AND WASTE DISPOSAL) 
 
Payment for Hazardous Waste Disposal (Radioactive) will be made at the appropriate 
contract unit price for the disposal of material determined to be radioactive hazardous 
waste.  The contract unit price will be full compensation for furnishing all materials, labor, 
equipment, tools, storage containers for transport, containerization of material for up to 60 
days, and incidentals necessary to complete this work.  This includes all handling of the 
material, loading for disposal, unloading for disposal, and borrow material required for 
replacement of excavated material disposed of off-site.   
 
Hazardous Waste Disposal (Off-site Disposal).  Transport costs and disposal fees will be paid 
for by a planned force account in accordance with subsection 109.04 
 
Pay Item Pay Unit  
Environmental Health and Safety Management Lump Sum 
Monitoring Technician Hour 
Health and Safety Officer Hour 
Hazardous Waste Disposal (Radioactive) Cubic Yard  

F/A Hazard Waste Disposal (Off-Site Disposal) ♣ F/A 
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REVISION OF SECTION 420 

GEOTEXTILE (SEPARATOR) (CLASS 2) 
 
Section 420 shall include the following: 
 
Geotextile (Separator) (Class 2) shall be performed by the Contractor on an as needed basis, 
in accordance with the specifications, as directed by the Engineer. 
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REVISION OF SECTION 623, 

IRRIGATION SYSTEM 
 
Section 623 of the Standard Specifications is hereby revised for this project as follows: 
 
In Subsection 623.03 Backflow Preventer, Delete and Replace with the following: 
Pressure Vacuum Breaker shall be reduced pressure Wilkins 375XL, bronze body with black 
fusion epoxy coating, including Blow-out/Flush Fitting, two check valves, a relief valve, two 
gate or ball valves, and test cocks for field testing, unions at both ends. 
 
In Subsection 623.04 Automatic Controllers, delete and replace with the following: 
Satellite Hardware: Provide, install, and test control system complete with interface 
components, communication hardware, and control units. To ensure compatibility with City 
of Grand Junction’s existing Rain Bird IQ Central Control system, acceptable manufacturer 
and model is Rain Bird ESP-LXIVM. Provide Shop Drawing to show components that ensure 
operability. 
 
Electrical Conduit: Use PVC Schedule 40 conduit conforming to dimensions and tolerances 
established by ASTM Standard D-1785. Use Schedule 40, Type 1, PVC Solvent weld sweep 
fittings for PVC conduit conforming to ASTM standards D2466 and D1784 for buried 
installations. Use rigid metallic conduit with sweep elbows for above grade installations. 
 
Wire Markers: Prenumbered or labeled with indelible nonfading ink, made of permanent, 
nonfading material. 
 
Installation: City of Grand Junction requires that all IQ and controller equipment be 
accomplished by a contractor experienced with installation of IQ systems. 
 
Lightning Protection: Provide one 12’’ x 36’’ x 0.0625’’ ground plate, one 5/8’’ x 10-foot 
copper clad UL listed grounding rod. 30 feet of #6 AWG bare copper grounding wire, two 6-
inch round valve boxes, and one CADWELD connector at satellite controller. 
 
In Subsection 623.08 Control Wiring 24 Volt, delete 3rd and 4th Sentence and Table for Color 
Key. 
 
In Subsection 623.08 Flow Sensor, delete and replace with the following: 
Flow Sensor shall be Rainbird 1” FS-100B, Brass in-line that transmits an electronic pulse 
through conductors to Controller. Provide at least 20 inches of straight unobstructed pipe 
upstream of the sensor and at least 10 inches of straight unobstructed pipe downstream 
from the sensor. 
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REVISION OF SECTION 623, 

IRRIGATION SYSTEM 
 
In Subsection 623.09 Drip Emitters, delete the 4th Sentence and replace with the following: 
 
Drip Emitters shall be single outlet Netafim Techflow PC (Pressure compensating) Drippers, 
with flow rate of 1 GPH and shall be installed on the Drip Emitter Tubing. 
 
Where shown on drawings, Tree Dripper coverage shall be provided by Netafim Techline CV, 
flow rate of 0.9 GPH. (Bid as “Sprinkler System”) 
 
In Subsection 623.10, delete section (a) and replace with the following: 
 
(a) Mainline Pipe. Lateral line pipe shall be Schedule 40, solvent weld PVC manufactured 
from virgin material in conformance with ASTM D 2241. Pipe size shall be as shown on 
drawings. Fittings shall be injected-molded schedule 40 PVC conforming to ASTM D 2609, cell 
classification 12454-B. 
 
In Subsection 623.10, delete section (b) and replace with the following: 
 
(b) Lateral Line Pipe. Lateral line pipe shall be Class 200 PVC manufactured from virgin 
material in conformance with ASTM D 2241. Pipe size shall be as shown on drawings. Fittings 
shall be injected-molded schedule 40 PVC conforming to ASTM D 2609, cell classification 
12454-B. 
 
In Subsection 623.10, delete section (e) and replace with the following: 
 
(e) Detectable Underground Marking Tape. The Contractor shall provide utility line marking 
tape for installation above all mainline and lateral pipe, which does not have control wire 
placed in the same trench. 
 
In Subsection 623.11, Strainer, delete and replace with the following: 
 
Strainer shall be a VU-FLOW “T” Type (to fit within designated Backflow Enclosure) Filter, 
with 140 mesh stainless steel screen. Strainer shall be flushed via a ball valve located on the 
strainer. 
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REVISION OF SECTION 623, 

IRRIGATION SYSTEM 
 
In Subsection 623.12, delete section (f) and replace with the following: 
 
(f) Mainline Isolation Valves. Isolation valves (3” or less) are to be a Spears PVC ball valve, 
same size as main line, manufactured of PVC type 1, Cell Classification 12454-B, with 
polypropylene handle, and EPDM O Rings, and shall be listed by NSF for use in potable water 
service. 
 
In Subsection 623.25 Irrigation As-Constructed Plans, delete items 1-4, and add the 
following: 
 
(1) Every 20 ft of mainline 
(2) Every 20 ft of wire 
(3) All Control Valves 
(4) All Isolation Valves 
(5) All Quick Coupling valves 
(6) All blowouts 
(7) All Sleeve locations 
 
Delete subsection 623.28 Final Landscape Acceptance, and replace with the following: 
 
Before final landscape acceptance is granted, the Contractor shall perform an overall 
operation and pressure test and confirm the irrigation system is correctly functioning. This 
includes two weeks of automatic operation from the City of Grand Junction irrigation 
“Central Computer”. The Contractor shall inspect all irrigation components and make repairs 
and adjustments as necessary. The Contractor shall complete spring start-up (pressurization) 
and repair all damage to the irrigation system. 
 
In Subsection 623.32 Method of Measurement, Drip emitters, delete paragraph and replace 
with the following: 
 
Drip Emitters shall be measured by the number of Netafim PC Dripper Point Source emitters, 
and shall include the capillary tubing, tubing stakes and Barb Transfer Fittings. “Sprinkler 
System” will be measured as a lump sum for Tree Dripper lines shown on the drawings and 
details, and shall include the Polypipe header, Netafim Techline CV tubing, tubing stakes, 
Compression Tee, and all fittings necessary for the Netafim Techline portion of drip 
irrigation. Include Tree Dripper lines in Lump Sum. Lump Sum for “Sprinkler System” does 
not include the entire Irrigation System. 
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REVISION OF SECTION 623, 

IRRIGATION SYSTEM 
 
Automatic Controller System components will be measured by the number of units of each 
size installed and accepted, including concrete pad, conduit, bolts, enclosure/pedestal, 
ground wire, power source wire, and all other items necessary to complete the work as 
shown on the plans and in Subsection 623.04. 
 
Subsection 623.33, Basis of Payment, add the following to the other pay items: 
 
Pay Item Pay Unit 
1-1/2 Inch Ball Valve Each 
1 Inch Flow Sensor (Special)           Each 
60 Station Automatic Controller (Special)        Each 
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REVISION OF SECTION 626, 

PUBLIC INFORMATION SERVICES 
 
Section 626 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 626.01 shall include the following: 
The Contractor shall provide the following public information services on an ongoing basis 
throughout the duration of the project: 
 
The Contractor shall attend one public meeting, which will include the City of Grand 
Junction Staff, concerned local agencies, businesses and residents; and second public 
meeting may be necessary mid-progress and will be determined by the Project Engineer. The 
City will coordinate the meeting location. The focus will be to inform attendees of project 
plans and schedules and to establish and/or update a contact list for those interested in 
receiving information about the project. At the meetings, Contractor shall be prepared to 
discuss work, phasing, traffic impacts, etc. 
 
The Contractor shall prepare and distribute flyers (by hand) to the residents and businesses 
directly adjacent to the project limits two weeks prior to beginning of construction. The 
flyer shall be printed on orange paper and shall discuss the project’s ongoing work, the 
anticipated completion date and the schedule for the forthcoming month including, but not 
limited to road/lane closures, driveway and/or cross street work, paving, and other 
pertinent information that the landowner and businesses may need to know (including an 
invitation to receive e-mailed and/or text message project updates via CDOT’s GovDelivery 
system). The flyer shall provide the name of the Contractor’s point of contact, the 
telephone number. 
 
The Contractor shall meet individually with each of the landowners and businesses whose 
access is directly impacted by construction prior to the commencement of those specific 
operations. The Contractor shall submit access plans to the Engineer for approval before 
working around or closing any of the accesses. 
 
Subsection 626.02 shall include the following: 
The Engineer will monitor all public information services. When the Contractor provides 
acceptable public information services in accordance with these specifications, partial 
payments for the pay item Public Information Services will be made as the work progresses. 
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REVISION OF SECTION 626, 

PUBLIC INFORMATION SERVICES 
 
These partial payments will be made as follows: 
 
When 5% of the original Contract amount is earned, 25% of the amount bid for this item will 
be paid. 
 
When 10% of the original Contract amount is earned, 40% of the amount bid for this item, 
less all previous payments, will be paid. 
 
When 25% of the original Contract amount is earned, 50% of the amount bid for this item, 
less all previous payments, will be paid. 
 
When 75% of the original Contract amount is earned, 75% of the amount bid for this item, 
less all previous payments, will be paid. 
 
When 100% of the original Contract amount is earned, 100% of the amount bid for this item, 
less all previous payments, will be paid. 
 
Failure to provide acceptable public information services will result in withholding of 
progress payment for this item. Continued failure to provide the services required will result 
in non-payment of the corresponding percentage of the original bid item and may result in 
suspension of the work in those areas affected until proper notification is provided by the 
Contractor. 
 
For the purpose of this Specification, the term “original Contract amount” as used above, 
shall mean the amount bid for the construction items on this Contract, not including the 
amounts bid for Public Information Services and Mobilization. 
 
Payment for Public Information Services will be full compensation for all flyers, press 
releases, newspaper ads, website, meeting rooms, public information office, telephone 
lines, and all other labor and materials required to complete the item, except signs. Signs 
will be measured and paid for in accordance with Section 630. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Public Information Management (Tier III) Day 
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REVISION OF SECTION 627, 

PAVEMENT MARKING 
 
Section 627 of the Standard Specifications is hereby revised for this project as follows: 
 
Section 627.09 shall include the following: 
Prior to placement of preformed thermoplastic pavement marking material, the surface to 
which the material is to be applied shall be ground with a grinding machine which is capable 
of adjusting from 4-inch-wide passes to 12-inch-wide passes. 
 
The grinding procedure shall produce a horizontal, smooth surface to a depth of 120 mils +/- 
10 mils, unless otherwise approved. The procedure shall be capable of grinding a 10-foot 
straight line with a tolerance of +/- 1 inch. The area of removal shall be no more than 1-inch 
wider than the stencil that is to be applied with the following exception: Turn arrows shall 
be ground with multiple passes to minimize extra grinding; no rectangular grinds will be 
allowed. 
 
After grinding, all loose material shall be removed prior to application of pavement marking 
material. All leading edges of material shall be beveled at a 45°-degree angle. 
 
Section 627.13 shall include the following: 
 
Pay Item Pay Unit 
Preformed Thermoplastic Pavement Marking (Word-Symbol) Square Foot 
Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) Square Foot 
 
Grinding will not be measured and paid for separately but shall be included in the work. 
All preformed thermoplastic stencils shall be installed with sealer per the manufacturers’ 
recommendations. 
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REVISION OF SECTION 630, 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
Section 630 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 630.01 shall include the following: 
This project shall require the mobilization, operation, and maintaining of portable message 
sign panels. Three portable message sign panels will be required to be available for 
utilization on the project, within 12 hours of the Engineer’s request, for the duration of the 
project. Additional portable message sign panels may be required during the progress of the 
work. Multiple mobilizations of the sign panels may also be required. 
 
Add subsection 630.031 immediately following subsection 630.03 as follows: 
630.031 Portable Message Sign Panel. Portable message sign panel shall be furnished as a 
device fully self-contained on a portable trailer, capable of being licensed for normal 
highway travel, and shall include leveling and stabilization jacks. The panel shall display a 
minimum of three - eight-character lines. The panel shall be a dot-matrix type with an LED 
legend on a flat black background. LED signs shall have a pre-default message that activates 
before a power failure. The sign shall be solar powered with independent back-up battery 
power. The sign shall be capable of 360 degrees rotation and shall be able to be elevated to 
a height of at least five feet above the ground measured at the bottom of the sign. The sign 
shall be visible from one-half mile under both day and night conditions. The message shall 
be legible from a minimum of 750 feet. The sign shall automatically adjust its light source to 
meet the legibility requirements during the hours of darkness. The sign enclosure shall be 
weather tight and provide a clear polycarbonate front cover. 
 
Solar powered message signs shall be capable of operating continuously for 10 days without 
any sun. All instrumentation and controls shall be contained in a lockable enclosure. The 
sign shall be capable of changing and displaying sign messages and other sign features such 
as flash rates, moving arrows, etc. 
 
Each sign shall also conform to the following: 
(1) In addition to the onboard solar power operation with battery back-up, each sign shall be 
capable of operating on a hard wire, 100-110 VAC, external power source. 
(2) All electrical wiring, including connectors and switch controls necessary to enable all 
required sign functions shall be provided with each sign. 
(3) Each sign shall be furnished with an operating and parts manual, wiring diagrams, and 
trouble-shooting guide. 
(4) The portable message sign shall be capable of maintaining all required operations under 
Colorado mountain-winter weather conditions. 
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REVISION OF SECTION 630, 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
(5) Each sign shall be furnished with an attached license plate and mounting bracket. 
(6) Each sign shall be wired with a 7-prong male electric plug for the brake light wiring 
system. 
 
Subsection 630.13 shall include the following: 
The portable message sign panel shall be on the project site at least 7 Calendar Days prior to 
the start of active roadway construction. Maintenance, storage, operation, relocation to 
different sites during the project, and all repairs of portable message sign panels shall be 
the responsibility of the Contractor. 
 
Subsection 630.15 shall include the following: 
Portable message sign panels will be measured as follows: 
By the actual number of days each portable message sign is used on the project as approved 
by the Engineer except as noted in the Traffic Control Plan. 
 
Subsection 630.16 shall include the following: 
 
Pay Item Pay Unit 
Portable Message Sign Panel Day 
 
Prior to obtaining this item the Contractor shall submit the trade name, model number and 
specifications of the portable message sign panels the Contractor intends to use to the 
Engineer for approval. ADDCO Manufacturing Co. Inc., American Signal Company, Winko-
Matic Signal Company, and Precision Solar Controls Inc. are known to produce a suitable 
portable message sign panel. The Engineer’s decision concerning acceptability of this item 
shall be final. 
 
Section 630 of the Standard Specifications is hereby revised for this project as follows: 
 
Add subsection 630.051 immediately following subsection 630.05 as follows: 
630.051 Channelizing Device (Special). Channelization Device (Special) shall be traffic cones 
that are high density polyethylene, fluorescent orange in color. Retroreflectorization of 
cones shall conform to MUTCD (2003) Section 6F.59, Cones. The retroreflectorized material 
shall be selected from the Colorado Approved Products List and shall have a smooth, sealed 
outer surface that will display the same approximate color day and night. Channelization 
Device (Special) traffic cones shall be 42 inches tall with an additional 3 inch “handle”. 
Each cone shall weigh 3 pounds and have a base weight of 30 pounds. The top of the cone 
shall be 4 inches wide and taper to 8.5 inches wide at the bottom. 
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REVISION OF SECTION 630, 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
Subsection 630.16 shall include the following: 
 
Pay Item Pay Unit 
Channelizing Device (Special) Each 

 
Section 630 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 630.01 shall include the following: 
This work shall consist of furnishing, installing, maintaining and removing Traffic Signal 
(Temporary) as needed to control mainline and interchange ramp traffic during construction 
phasing. Up to three intersections may need temporary traffic signals. 
 
Subsection 630.04 shall include the following: 
 (a) Installation: The Contractor shall install the Traffic Signal (Temporary) as required to 
meet the construction schedule. The Contractor shall notify the Engineer at least 48 hours in 
advance when the Traffic Signal (Temporary) is ready to be turned on. Representatives of 
CDOT will then inspect the installation. After the approval, the maintenance of the Traffic 
Signal (Temporary) shall become the responsibility of the Contractor until the Engineer 
directs removal. The Contractor shall be responsible for maintaining the signals in proper 
operating condition. Any damage to the Traffic Signal (Temporary) from any cause 
whatsoever shall be repaired by the Contractor at his own expense. The Contractor may 
institute action to recover damages from a responsible third party. If, at any time, the 
Contractor fails to perform any work deemed necessary by the Engineer to keep the Traffic 
Signal (Temporary) in proper operating condition, CDOT reserves the right to have other 
contractors perform the needed work. The cost of such work will be deducted from the 
amount due to the Contractor. All materials and labor required to install the Traffic Signal 
(Temporary) and adjust traffic signal heads during construction shall be the responsibility of 
the Contractor. All equipment installed shall remain the property of the Contractor. 
 (b) Span Wire Installation: This work shall consist of furnishing, installing, or resetting the 
traffic signal controller and cabinet, steel span wire poles, span wire with accessories, signal 
heads, electrical service and all cable and wiring as necessary. 
 (c) Construction and Material Requirements: The Contractor shall construct the span wire 
signal in accordance with CDOT Standard S-614-41. 
 (d) Removal of Traffic Signal (Temporary): The Contractor shall remove the Traffic Signal 
(Temporary) when notified to do so by the Engineer. The Contractor shall be responsible for 
proper disposal of unusable material. Any holes resulting from removal of the poles shall be 
backfilled and compacted by the Contractor in accordance with Section 203.06. 
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REVISION OF SECTION 630, 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
(e) Wiring: Type and size of wire and cable to be used and installation methods employed 
shall conform to the requirements of the National Electrical Code and to the IMSA cable 
specifications. 
 (f) Resetting Traffic Signal Heads: The Contractor shall reset temporary traffic signal heads 
as required or as directed by the Engineer to accommodate traffic shifts as needed. All 
resetting of temporary heads to accommodate construction traffic shifts will not be 
measured and paid for separately but shall be included in the unit price for Traffic Signal 
(Temporary). 
(g) Synchronization: Costs for synchronizing signals (as necessary) shall be included in the 
price of Traffic Signal (Temporary). 
(h) Signal Failure: Cost for Uniformed Traffic Control and flagging due to failure of the 
Traffic Signal (Temporary) shall be at the contractor’s expense. 
 
Section 630.15 shall include the following: 
This work will be paid for at the unit price for Traffic Signal (Temporary), and shall be 
payment in full for all materials, equipment, and labor necessary to install the Traffic Signal 
(Temporary), maintain and operate the signals, and to remove them regardless of the 
number of intersections being controlled. 
 
Section 630.16 shall include the following: 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Traffic Signal (Temporary) Each 
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FORCE ACCOUNT ITEMS 

 
DESCRIPTION 

This special provision contains the Department's estimate for force account items included in 
the Contract. The estimated amounts marked with an “*” will be added to the total bid to 
determine the amount of performance and payment bonds. Force Account work shall be 
performed as directed by the Engineer. 
 

BASIS OF PAYMENT 
Payment will be made in accordance with subsection 109.04. Payment will constitute full 
compensation for all work necessary to complete the item. 
 
Force account work valued at $5,000 or less, that must be performed by a licensed 
journeyman in order to comply with federal, state, or local codes, may be paid for after 
receipt of an itemized statement endorsed by the Contractor. 
 
Force Account Item Quantity Estimated Amount 
F/A On-the-Job Training Hour 640 
F/A Minor Contract Revisions LS 1 
F/A Quality Incentive Payment LS 1 
F/A Roadway Smoothness Incentive LS 1 
F/A Asphalt Cement Cost Adjustment LS 1 
F/A Fuel Cost Adjustment LS 1 
F/A Erosion Control LS 1 
F/A Project First Program LS 1 
F/A Concrete Pavement Incentive LS 1 
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TRAFFIC CONTROL PLAN – GENERAL 

 
The contractor shall submit a Traffic Control Plan (TCP) for approval by the Engineer prior to 
the beginning of any construction. The key elements of the Contractor's method of handling 
traffic (MHT) are outlined in subsection 630.08. 
 
The components of the Traffic Control Plan for this project are included in the following: 

(1) Subsection 104.04 and Section 630 of the specifications. 
(2) Schedule of Construction Traffic Control Devices. 
(3) Standard Plan S-630-1, Traffic Controls for Highway Construction, 

Cases 2, 3, 10, 12, 14, 16, 18 and 24, 26, 30, 31, 32, 33; and Standard Plan S-630-2. 
 
Special Traffic Control Plan requirements for this project are as follows: 
 
The Contractor shall not have construction equipment or materials in the lanes open to 
traffic at any time. 
 
The Contractor shall maintain at his own expense that portion of the existing roadway being 
used to carry traffic so that traffic may readily pass over it. 
 
The contract TCP components are not all-inclusive. The Contractor shall submit a detailed 
TCP for construction to the Engineer for approval prior to the implementation. The 
Contractor shall submit the detailed TCP at least 3 weeks before start of work for review 
and approval. The TCP shall meet the requirements of the plans and specifications. 
 
In addition to the items required for MHTs in Section 630 as revised, each TCP submittal 
shall: 

(1) address any required oversize load restrictions to ensure the safety of workers and 
the traveling public 
(2) address traffic signal operations 
(3) address temporary bus stops 
 

The Engineer may require revisions to the Contractor’s TCP or associated MHTs if it is 
determined that implementation of the plan results in excessive delays to the traveling 
public. New or revised MHTs shall be submitted at least seven days before implementation, 
unless otherwise approved by the Engineer. 
 
Allowable delays and working times shall be in accordance with Revision of Section 108- 
Prosecution and Progress. 
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TRAFFIC CONTROL PLAN – GENERAL 

 
The Contractor shall develop and maintain a MHT for pedestrian circulation. The Contractor 
shall provide and maintain a safe environment for pedestrians surrounding work zones at all 
times. The Contractor shall provide and maintain appropriate pedestrian detour signage at 
each intersection to direct pedestrians. Where a segment of the sidewalk is closed during 
the construction, a new pathway or the sidewalk on the opposite side of the street shall be 
maintained with proper signage that marks detour routes for pedestrians. MHTs shall detail 
all of the Pedestrian devices and fence necessary for that operation. 
 
Night work will not be allowed on this project unless approved by the engineer. All traffic 
control for night work shall be in accordance with the MUTCD. Adequate illumination of 
flagging stations shall include the use of light plants whenever night flagging operations are 
being conducted, as approved by the Engineer. Light plants and multiple mobilizations of 
light plants will not be paid for separately but shall be included in the work. 
 
The Contractor shall be required to coordinate with Grand Valley Transit bus routing to 
determine the stop locations and maintain appropriate signage at each intersection. 
 
All available public parking is reserved for the public. Contractor and subcontractor 
employee personal vehicle parking is prohibited in these locations. Parking of Contractor or 
subcontractor vehicles or construction equipment in existing public parking space is allowed 
only in the zones that are closed for construction. Parking of Contractor, subcontractor or 
employee construction or personal vehicles (or construction equipment) in private 
residential or business parking space is also strictly prohibited. Suitable transportation to the 
work site for personnel whose vehicles are parked off site shall be provided by the 
Contractor. 
 
 Access Maintenance Plan 
Unless otherwise included in the plans or directed by the Engineer, the Contractor shall 
maintain continuous access to all roadways, side streets, walkways, alleyways, driveways, 
and other sidewalks and pathways at all times. Sidewalks shall remain open to pedestrians to 
the greatest extent practicable. If a sidewalk has to be closed, an alternate access shall be 
provided with appropriate signage. To the greatest extent possible, driveways shall be re-
constructed when the access is closed for concrete pavement placement. 
 
At least 7 calendar days prior to beginning work on any driveway or private access, the 
Contractor shall notify each business or resident of the expected construction schedule. 
 
The Contractor shall develop an Access Maintenance Plan (AMP) in coordination with all 
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affected owners and tenants. A sample form of the AMP shall be developed for this purpose 
by the Contractor and submitted to the Engineer for review and approval. The AMP shall 
address any special needs any business or residence has for Americans with Disabilities Act 
(ADA) access or any other special needs. A place on the AMP form 
shall address special needs and ADA issues. 
 
The AMP shall detail the effects to the accesses including closing dates, time and duration, 
and, if applicable, barricades, fencing and temporary means of access with all affected 
owners and tenants in a work area. The AMP shall include the address, the station location, 
the work periods affected, and show documentation of coordination, including the 
appropriate property owner signatures, and the date of the contact. Contact information 
regarding the companies that make frequent deliveries to the affected businesses shall be 
obtained and details of access changes shall be provided to these companies by the Public 
Information Manager along with other routine public information. 
 
The signed AMP shall be submitted, as part of the corresponding method of handling traffic, 
to the Project Engineer for approval one week prior to the start of any work which will 
affect the signatory properties. If the Contractor is unable to obtain approval and 
signatures, documentation of “good faith efforts” to obtain said approval and signatures 
shall be submitted. 
 
The Contractor will not be allowed to begin work until the plan is accepted. If Contractor 
does not have approved AMP forms completed for all accesses within a work area, the 
Engineer may delay progress of work for the affected accesses. Such delay shall not be the 
basis for a claim for additional contract time or compensation. 
 
Access to the Engineer’s field facilities shall be maintained at all times by the Contractor. 
 
Oversize Load Restrictions 
 
It is anticipated that oversize loads will need to be accommodated during the construction 
of this project. The Contractor, the City, and the Engineer will coordinate oversize load 
restrictions that assure the least interference with oversize loads using Horizon Drive. 
 
Other Special Traffic Control Requirements 
Signs and stands shall not be permitted to be left on sidewalks or landscaped areas 
overnight. Equipment shall not be stored within 20 feet of the currently traveled roadway 
lanes on the interstate and ramps; and within 10 feet of the currently traveled roadway 
  



Construction Project Code 23652 
Federal Aid Project No. SHE M555 - 034 
05/31/24 

COLORADO DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISIONS 

23652 HORIZON & G ROAD ROUNDABOUT 
 

41 

 
TRAFFIC CONTROL PLAN – GENERAL 

 
lanes on city streets. 
 
The Contractor shall provide each flagger, the Traffic Control Supervisor, and the Project 
Engineer with a minimum 5-watt VHF radio in order to provide adequate communications 
during construction. The radios shall have sufficient range to communicate a minimum of 5 
miles. The MHT submitted by the Contractor shall address radio communications. 
 
Traffic Control Management shall include all Traffic Control Supervisors and helpers 
necessary to perform the work. There shall be a minimum of one helper for each Traffic 
Control Supervisor required for the project. At least one Traffic Control Supervisor and one 
Helper shall be on site at all times when construction activities are underway. 
 
Although Traffic Control items such as Variable Message Sign Panels, Traffic Control 
Management or Traffic Control Inspection, and construction traffic control signs may be 
required and used prior to the beginning of contract time, no payment will be made for the 
use of any item prior to the beginning of contract time. All work performed prior to 
commencement of Contract time shall be considered subsidiary to mobilization. 
 
Helpers for the Traffic Control Management item may give flagger breaks. However, the 
time shall be included in the item for Traffic Control Management and shall not be paid as 
additional flagging hours. The TCS helper(s) shall be paid Traffic / Sign Laborer wages. The 
Traffic Control Supervisor shall be paid Truck Driver / Pickup Truck (Includes Pilot and 
Sign/Barricade Truck) wages for all hours that they are on the project. 
 
The Contractor shall provide Traffic Control Supervisor(s) (TCS) with at least one year of 
experience, as accepted by the Engineer. A copy of the certification of the Traffic Control 
Supervisor(s) shall be provided to the Engineer at least two days prior to the project 
preconstruction conference. 
 
A meeting will be scheduled each working day with the Contractor’s superintendent, the 
Traffic Control Supervisor(s), and the Project Engineer for discussion, submittal and approval 
of the MHT(s) for the next day’s scheduled work. Work that has not been scheduled and 
requires a MHT that has not been approved shall not be allowed. Work which does not 
require a MHT may proceed if approved by the Engineer. 
 
The Contractor will not be permitted to have workers or equipment operating on the paved 
shoulders adjacent to open lanes. 
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The required TCS Diary shall be submitted to the Engineer by 10:00 a.m. each following day 
and shall include a listing of all flagging hours, labor hours, and traffic control devices in 
use. 
 
All Construction Zone Traffic Control Devices shall be continuously maintained in accordance 
with Section 630 of the Standard Specifications. The TCS shall establish a set maintenance 
and cleaning schedule. A copy of the maintenance and cleaning schedule shall be provided 
to the Engineer. 
 
Truck turn-around locations shall be as approved by the Engineer. All truck turn-around 
locations adjacent to project limits shall also be included in an MHT. Traffic Control Devices 
and Flagging required for truck turn-around locations will not be paid for separately but 
shall be included in the work. 
 
All costs incidental to the foregoing requirements shall be included in the original contract 
prices for the project. 
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Known utilities within the limits of this project are: 

• Ute Water 

• Charter 

• Xcel (Gas + Electric) 

• Century Link 

• United Private Networks 

• City of Grand Junction Storm 

• City of Grand Junction Sewer 
 
The work described in these plans and specifications requires coordination between the 
Contractor and the utility companies in accordance with subsection 105.11 in conducting 
their respective operations as necessary to complete the utility work with minimum delay to 
the project. 
 
The work listed below shall be performed by the Contractor in accordance with the plans 
and specifications, and as directed by the Engineer. The Contractor shall keep each utility 
company advised of any work being done to its facility, so that the utility company can 
coordinate its inspections for final acceptance of the work with the Engineer. 
 
CITY OF GRAND JUNCTION (Sanitary & Storm Sewer) – Prior Notice 20 working days 
Contractor Responsibilities – 
Contractor is responsible for coordinating with the City of Grand Junction for the sanitary 
sewer and storm sewer construction associated within the project limits. There are 
approximately 8 manholes/inlets to be adjusted and 5 new inlets, as identified in the 
construction plans. A pre-construction field review should be completed prior to the start of 
any construction work. Please coordinate any sanitary and storm manhole elevation 
adjustments with said utility owner. Contractor is responsible for protecting all existing 
sanitary and storm lines and manholes from damage due to the Contractor’s operations. 
During construction should the Contractor discover a conflict with any sanitary and storm 
lines or manholes the Contractor shall notify the Engineer immediately.  
 
CITY OF GRAND JUNCTION (Traffic Signal) – Prior Notice 20 working days 
Contractor Responsibilities – 
Contractor is responsible for coordinating with the City of Grand Junction for removal of 
traffic signal poles, traffic signal controllers and cabinets, pull boxes, light standards and 
foundations and the placement of electrical conduit, pull boxes, wiring and lighting 
appurtenances associated within the project limits as identified in the plans. A pre-
construction field review should be completed prior to the start of any construction work. 
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The Contractor shall also coordinate as necessary with and the City of Grand Junction when 
activating or setting lighting appurtenances. 
 
CITY OF GRAND JUNCTION (Irrigation) – Prior Notice 10 working days 
Contractor Responsibilities – 
Contractor is responsible for coordinating with the City of Grand Junction for the placement 
of irrigation appurtenances associated within the project limits as identified in the plans. A 
pre-construction field review should be completed prior start of any construction work. 
 
The work listed below will be performed by the utility owners or their agents: 
 
UTE WATER CONSERVANCY DISTRICT – Prior Notice 20 working days 
Contractor is responsible for coordinating the relocation of water valves as show in the 
plans. Ute Water will perform replacement of approx. 40-ft of 18-inch; 18x12 & 18x8 tees; 
12- & 8-in GVs. This may take up to six working days to complete by their Contractor. 
Contractor coordination will be required for traffic control and scheduling. 
 
GENERAL: 
The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") 
when excavation or grading is planned in the area of underground utility facilities. The 
Contractor shall notify all affected utilities at least two (2) business days, not including the 
day of notification, prior to commencing such operations. The Contractor shall contact 
the Utility Notification Center of Colorado (UNCC) at (8-1-1) or 1-800-922-1987 to have 
locations of UNCC registered lines marked by member companies. All other underground 
facilities shall be located by contacting the respective company. Utility service laterals shall 
also be located prior to beginning excavating or grading. 
 
The location of utility facilities as shown on the plan and profile sheets, and herein 
described, were obtained from the best available information. 
 
All costs incidental to the foregoing requirements will not be paid for separately but shall be 
included in the work. 
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The Utility Contact List is as follows for this project: 
 

Utility Contact Name Phone Email 

Ute Water Dave Priske 970-242-
7491 

dpriske@utewater.org  

Charter/Spectrum Mark 
Kostelecky 

970-623-
9415 

mark.kostelecky@charter.com 

Jeff Valdez 970-263-
2314 

jeff.valdez@charter.com  

City of GJ - Sewer Bill Etcheverry 970-256-
4167  

bille@gjcity.org 

City of GJ- Storm Chris Spears 970-244-
1584 

chriss@gjcity.org 

Ciy of GJ - Traffic Eric Mocko 970-256-
4017 

ericmock@gjcity.org 

Ciy of GJ - Fiber 
(Traffic) 

Eric Mocko 970-256-
4017 

ericmock@gjcity.org 

Xcel Energy 
(Gas/Electric) 

Sarah Darricau 970-244-
2656 

Darricau, Sarah M 
<sarah.m.darricau@xcelenergy.com> 

Brenda Boes 970-260-
6177 

Brenda.k.boes@xcelenergy.com 

CenturyLink/ 
Lumen 

Chris Johnson 970-244-
4311 

Chris.Johnson5@centurylink.com  

Grand Valley 
Power (Electric) 

Mike Gardner 970-623-
8565 

mgardner@gvp.org 

Grand Valley 
Irrigation 

Phil Bertrand 970-242-
2762 

  

Unite Private 
Networks (UPN) 

Kevin Shucard   kevin.shucard@upnfiber.com  
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