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SECTION 01010

SUMMARY OF WORK

PART 1 GENERAL

1.1 SECTION INCLUDES

Work covered by contract documents
Work by others

Contractor use of site and premises

Work sequence

m o o = »

Easements and right-of-way

M

Protection of public and private property

Maintenance of traffic

SEE

Barricades and lights

[l

Lines and grades
J. Regulatory requirements
K. Cutting and patching
1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work will include all necessary labor, supervision, equipment, tools and materials
for the construction of approximately 1700 linear feet of 8 C900 PVC water main with
%, copper service connections, valves, bends, couplings, tees and fire hydrant laterals.
Work includes but is not limited to: reconnection of an existing 4” fire line; removal of
existing road base, asphalt and concrete; removal and resetting of exist landscaping;
connections to existing system; asphalt patching; installation of aggregate base course,
concrete sidewalk, and completion of all associated site work relating to the project.

B. Contractor shall furnish and pay for all materials, equipment, supplies, appurtenances;
provide all construction equipment and tools; and perform all necessary labor and
supervision

C. Contractor shall coordinate the progress of the Work including coordination between
trades, subcontractors, suppliers, public utilities and subsequent water treatment plant
contractor performing work on site and Owner to insure the progress of Work
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D. [Itis the intent of this contract that Work proceed in the most expeditious manner possible
E. Construct the Work under contract indicated in the Bid Form

F. The cross-referencing of specification sections under the heading "Related Sections" and
elsewhere within each specification section is intended as an aid to the Contractor and
shall not relieve the Contractor from his responsibility to coordinate the Work under the
Contract Documents. Listings of cross-references are not intended to be comprehensive.
The omission of a cross-reference to an additional or related requirement shall not relieve
the Contractor of his obligation to provide a complete Project.

1.3 WORK BY OTHERS

A. Construct work to allow for work by others. Coordinate construction schedule with the
Owner.

1.4 CONTRACTOR USE OF SITE AND PREMISES

A. Contractor shall limit use of the premises for Work and will use the designated staging
area for field offices, equipment, and material storage. Areas have been designated on the
Drawings for contractor’s use

B. Coordinate use of premises under direction of Engineer and/or Owner

C. Assume full responsibility for the protection and safekeeping of equipment and products
stored on site under this Contract

D. Contractor may use only those areas indicated on the Drawings for storage and such
additional areas as Engineer may designate

E. Contractor should plan for normal workdays, Monday through Friday, within the hours of
7:00 am to 7:00 pm. Other work hours and days may be allowed by [Town, City, District]
and Engineer upon 48 hours written notice.

1.5 OWNER USE OF SITE AND PREMISES

A. Owner shall coordinate with Contractor the entrance into work site for work performed
under the Contract Documents to ensure Contractor’s health and safety plans are
followed

B. Existing facility to remain operational during construction. All access maintained.
1.6 WORK SEQUENCE AND WORK RESTRICTIONS

A. Construct work to allow for work by others. Coordinate construction schedule with the
Owner.
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1.7

Provide open access for Owner to property at all times during construction. Maintain
minimum width clearance for access of City and Contractor personnel and emergency
vehicles at all times.

Contractor shall submit a detailed CPM format schedule outlining all steps required to
assure complete and satisfactory construction, testing, and startup of work. Address all
work sequence and constraints described in this Section.

Sewer service interruptions will not be permitted outside of business hours
1. Schedule each outage with Engineer and Owner
a. Number of outages to be kept to a minimum

Sequences other than those specified will be considered by Engineer, provided they
afford equivalent continuity of operations.

EASEMENTS AND RIGHT-OF-WAY

Construction access to the site is indicated on the Drawings by public roads. Access across
private property is strictly prohibited.

Work will be performed in the dedicated street Right-of-Way, utility easement, and on
Owner's property.

Construction Area Limits

1. Confine construction operations to the immediate vicinity of the location indicated on
Drawings and in accordance with the Owner.

2. Areas not designated for access roads, parking areas, storage areas, existing facilities
areas, and construction areas, Contractor shall not trespass in or on these areas.

a. Contractor shall be responsible for keeping all their personnel out of areas not
designated for Contractor use except in case of isolated Work located within these
areas for which the Contractor shall coordinate with Owner and shall not proceed
with such work without Owner approval.

3. Contractor shall use due care in placing construction tools, equipment, excavated
materials, and pipeline materials and supplies, so as to cause the least possible
damage to property and existing vegetation and landscaping.

a. Responsibility for protection and safekeeping of materials and equipment on or
near the work site shall be entirely that of the Contractor and no claim shall be
made against the Owner for any reason.

b. If the Owner needs access to the sites occupied by stored materials or equipment,
Contractor shall provide access.

D. On Private Property

1. Do not enter for material delivery or occupy for any purpose with personnel, tools,
equipment, construction materials, or excavated materials, any private property
outside the designated construction easement without written permission of the owner
and tenant.
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1.8

1.9

1.10

Within Street Right-of-Way and Utility Easement
1. Perform all work and conduct all operations of Contractor, his employees, and his
subcontractors in accordance with the requirements of the City and/or Mesa County.

PROTECTION OF PUBLIC AND PRIVATE PROPERTY

Protect, shore, brace, support, and maintain underground conduits, drains, and other
underground construction uncovered or otherwise affected by construction operations

Contractor shall be responsible for all damage to streets, roads, highways, shoulders,
street lighting and/or signage, embankments, culverts, location or character, which may
be caused by transporting equipment, materials, or personnel to or from the Work or any
part or site thereof, whether by him or his subcontractors

Make satisfactory and acceptable arrangements with the Owner of, or the agency or
authority having jurisdiction over, any damaged property concerning its repair or
replacement or payment of costs incurred in connection with the damage

PROTECTION OF WORK AND FACILITIES
Contractor shall be solely responsible for the protection of Work until final acceptance

Contractor shall protect all and any previously performed Work, work in progress or
completed by others, and existing facilities from damage during the performance of Work
in the area

MAINTENANCE OF TRAFFIC

Conduct Work to interfere as little as possible with public travel, whether vehicular or
pedestrian
1. Whenever it is necessary to cross, close, or obstruct private roads, driveways, multi
use paths, and walks, provide and maintain suitable and safe detours, or other
temporary expedients for accommodation of private travel
a. Submit traffic control plans for work within right-of-ways for approval by City of
Grand Junction Engineering and Transportation Department prior to commencing
any work.
2. Maintenance of traffic is not required if Contractor obtains written permission from
the owner and tenant of private property, or from the authority having jurisdiction
over public property involved, to obstruct traffic at the designated point

BARRICADES AND LIGHTS

Protect streets, roads, highways, and other public thorough fares which are closed to
traffic by effective barricades with acceptable warning and directional signs

Locate barricades at the street intersecting public thoroughfare on each side of the
blocked section
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C. Provide suitable barriers, signs, and lights to the extent required to adequately protect the
public

D. Provide similar warning signs and lights at obstructions such as material piles and
equipment

E. Illuminate barricades and obstructions with warning lights from sunset to sunrise

F. Store materials and conduct work to cause the minimum obstruction to the other contracts

G. Install and maintain barricades, signs, lights, and other protective devices in conformity
with applicable statutory requirements including the Manual of Uniform Traffic Control
Devices and as required by Mesa County and/or CDOT.

1.12  LINES, GRADES AND SURVEY

A. Construct all Work to the lines, grades, and elevations indicated on the Drawings

1.

2.

The Owner may employ a separate surveyor to perform a verification survey to check
final layout and grades.

Contractor is responsible for correcting all incorrect grades or grades not meeting
specified tolerances

B. Engineer has established basic horizontal and vertical control points in the Drawings

1.
2.

Use these points as datum for the Work

Provide such competent personnel and tool, stakes, and other materials as Engineer
may require in establishing or designating control points, in establishing construction
easement boundaries, or in checking layout survey, and measurement work performed
by Contractor

C. Provide all survey, layout, and measurement work required

1.

2.

)]

6/21/2024

Work performed by a qualified professional engineer or registered land surveyor

acceptable to Engineer

Locate and protect control points prior to starting site work, and preserve all

permanent reference points during construction

a. Make no changes or relocations without prior written notice to Engineer

b. Report to Engineer when any reference point is lost or destroyed, or requires
relocation because of necessary changes in grades or locations

c. Require surveyor to replace Project control points which may be lost or destroyed

d. Establish replacements based on original survey control

Establish lines and levels, locate and lay out, by instrumentation and similar

appropriate means

a. Temporary project benchmark

b. Stakes for grading, fill and topsoil placement

c. Utility slopes and invert elevations

From time to time, verify layouts by the same methods

Maintain a complete, accurate log of all control and survey work as it progresses

On request of Engineer, submit documentation to verify accuracy or field engineering

work
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1.13 REGULATORY REQUIREMENTS

A. Comply with all federal, state, and local laws, regulations, codes, and ordinances
applicable to the Work.

B. References in the Contract Document to local codes shall mean the codes in effect in the
City of Grand Junction and Mesa County according to the jurisdiction in which the Work
is performed.

C. Other standards and codes which apply to the Work are designated in the specific
technical specifications.

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01020
GEOTECHNICAL REPORT

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Reports of explorations and tests of subsurface conditions at the project site.
1.2 RELATED SECTIONS

A. Section 01010 — Summary of Work

B. Section 02300 — Earthwork
1.3 INVESTIGATION

A. Soil and subsurface investigations were not conducted at the site.

B. Bidders are expected to examine soils investigation data and to make their own
investigation of the site on or prior to the bid date.

1.4  INTERPRETATION
A. Soil investigation data is provided only for information and the convenience of bidders.
Owner and Engineer disclaim any responsibility for the accuracy, true location, and
extent of the soils investigation that has been prepared by others. They further disclaim
responsibility for interpretations of that data by bidders, as in projecting soil-bearing
values, rock profiles, soil stability and the presence, and level and extent of underground
water.

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01035

MODIFICATION PROCEDURES

PART 1 GENERAL

1.1

A.

1.2

1.3

1.4

SUMMARY

This Section specifies administrative and procedural requirements for handling and
processing contract modifications.

MINOR CHANGES IN THE WORK

The Engineer will issue supplemental instructions authorizing minor changes in the
Work, not involving adjustment to the Contract Sum or Contract Time, on a JVA Field
Order Form.

The Contractor may request additional information or clarification by using and
submitting a “Request for Information” (RFI).

WORK CHANGE DIRECTIVE (WCD)

Owner-Initiated Work Change Directive: A written statement to the Contractor issued on
or after the Effective Date of the Agreement and signed by the Owner and recommended
by the Engineer ordering an addition, deletion, or revision in the Work, or responding to
differing or unforeseen subsurface or physical conditions under which the Work is to be
performed or to emergencies. A Work Change Directive will not change the Contract
Price or the Contract Times but is evidence that the parties expect that the change ordered
or documented by a Work Change Directive will be incorporated in a subsequently issued
Change Order following negotiations by the parties as to its effect, if any, on the Contract
Price or Contract Times.
1. Within 7 days of receipt of a Work Change Directive Form, submit an estimate of
cost necessary to execute the change to the Engineer for the Owner's review.

a. Include a list of quantities of products required and unit costs, with the total
amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

c. Include a statement indicating the effect the proposed change in the Work will
have on the Contract Time.

CHANGE ORDER (CO)

Owner-Initiated Change Order: The Engineer will issue a detailed Change Order Form
indicating any changes in the Work that will require adjustment to the Contract Sum or
Contract Time. If necessary, the description will include supplemental or revised
Drawings and Specifications.
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1. The Change Order Form issued by the Engineer is for information only. Do not
consider them as an instruction either to stop work in progress or to execute the
proposed change.

2. Within 7 days of receipt of a Change Order Form, submit an estimate of cost
necessary to execute the change to the Engineer for the Owner's review.

a. Include a list of quantities of products required and unit costs, with the total
amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of

trade discounts.
c. Include a statement indicating the effect the proposed change in the Work will

have on the Contract Time.
B. There will be no Contractor initiated Change Orders, the Contractor may only request
additional information or clarification by using and submitting a “Request for

Information” (RFT), on the Contractor’s RFI form. Additional forms may be obtained
from the Engineer, and Contractor-Initiated Proposals may also be provided.

C. Upon the Owner's and the Engineer’s approval and signature from the Contractor the
Change Order Form becomes valid

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01039

COORDINATION AND MEETINGS

PART 1 GENERAL

1.1

m

1.2

1.3

m o o = »

SECTION INCLUDES

General requirements

Coordination

Field engineering

Alteration project procedures
Preconstruction conference
Progress meetings

Requests for information
RELATED SECTIONS

Section 01010 — Summary of Work
Section 01340 — Shop Drawings and Product Data
Section 01700 — Contract Closeout

GENERAL REQUIREMENTS

Refer to General Conditions for Owner meetings and other requirements

Engineer will schedule and administer pre-construction meeting according to agenda
1. Prepare agenda for meetings including items required by Owner and Contractor

2. Notify Contractor and Owner 4 days in advance of meeting date

3. Preside at meeting

Contractor will schedule and administer site mobilization and weekly progress meetings.
Contractor will also be responsible for coordination, field engineering, alteration, project
procedures, cutting and patching procedures outlined herein. If work progress does not

warrant a meeting, all parties can mutually agree to postpone meeting.

1. Arrange for the attendance of Contractor's agents, employees, subcontractors, and

suppliers as appropriate to the agenda

2. Record the minutes; include all significant proceedings and decisions

3. Reproduce and distribute copies of minutes within one week after each meeting

a. To all participants in the meetings

6/21/2023 01039-1
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b. To Engineer
c. To Owner

4. Owner and other inspecting parties such as the geotechnical engineer/technician as
well as plant operators may attend meetings

5. Engineer will attend weekly meetings either via phone or on site

D. Representatives of contractors, subcontractors, and suppliers attending the meetings shall
be qualified and authorized to act on behalf of the entity each represents

1.4 COORDINATION

A. Coordinate scheduling, submittals, and Work of the various Sections of specifications to
ensure efficient and orderly sequence of installation of interdependent construction
elements, with provisions for accommodating items installed later by others.

B. Verify that utility requirement characteristics of operating equipment are compatible with
available utilities. Coordinate work of various Sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment, and
coordinate preparation of grading and other requirements for installation utility work by
others.

C. Coordinate completion and clean-up of Work of separate Sections in preparation for final
completion and for portions of Work designated for Owner’s use

D. After Owner occupancy of premises, coordinate access to site for correction of defective
Work and Work not in accordance with Contract Documents, to minimize disruption of
Owner's activities.

1.5 FIELD ENGINEERING

A. Employ a Land Surveyor registered in the State of Colorado and acceptable to the
Engineer and Owner.

B. Contractor will locate and protect survey control and reference points.

C. Control datum for survey is that established by Owner provided survey and shown on
Drawings.

D. Provide field engineering services. Establish elevations, lines, and levels, utilizing
recognized engineering survey practices.

1.6 ALTERATION PROJECT PROCEDURES

A. Materials: As specified in product Sections; match existing products and work for
patching and extending work.

B. Where new work abuts or aligns with existing, perform a smooth and even transition.
Patched work to match existing adjacent work in texture and appearance.
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C. When finished surfaces are cut so that a smooth transition with new work is not possible,
terminate existing surface along a straight line at a natural line of division and make
recommendation to Engineer.

D. Where a change of plane of 1/4-inch or more occurs, submit recommendation for
providing a smooth transition for Engineer review.

E. Patch or replace portions of existing surfaces, which are damaged, lifted, or showing
other imperfections.

F. Finish surfaces as specified in individual product sections.
1.7 PRECONSTRUCTION CONFERENCE

A. Engineer will schedule a conference after Notice of Award

B. Location: On site

C. Attendance

1. Owner's Representative
2. Engineer and his professional consultants
3. Geotechnical Engineer
4. Contractor's Project Manager
5. Contractor's Superintendent
6. Major Subcontractors
7. Others as Appropriate
D. Agenda:

1. Execution of Owner Contractor Agreement.

2. Submission of executed bonds and insurance certificates.

3. Distribution of Contract Documents.

4. Submission of list of subcontractors and suppliers, list of products, Schedule of
Values, and Construction Project Schedule in critical path format.

5. Designation of personnel representing the parties in Contractor, Owner, and the
Engineer.

6. Procedures and processing of field decisions, submittals, substitutions, applications
for payments, cost proposal requests, Change Orders and Contract closeout
procedures.

7. Construction scheduling and updates.

8. Scheduling activities of Geotechnical Engineer, equipment manufacturers
representatives, and other field tests

9. Critical work sequencing

10. Major equipment deliveries and priorities

11. Procedures for maintaining Record Documents

12. Construction facilities, controls and construction aids

13. Temporary utilities provided by Owner

14. Safety and first-aid procedures

15. Security and housekeeping procedures
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16. Procedures for testing
1.8  PROGRESS MEETINGS

A. Contractor will schedule and administer meetings throughout progress of the Work at
weekly intervals. If work progress does not warrant meeting, all parties can mutually
agree to postpone the weekly meeting.

B. Location of the Meetings: The project field office of the Contractor, or other locations
arranged for by Contractor, convenient to all parties

C. Contractor will make arrangements for meetings, prepare agenda with copies for
participants, preside at meetings, record minutes, and distribute copies within one week
to Contractor, Owner, participants, and those affected by decisions made.

D. Attendance

Owner's Representative

Engineer, and his professional consultants as needed
Contractor's Superintendent

Subcontractors as appropriate to the agenda
Suppliers as appropriate to the agenda

Others, as appropriate

SNk W=

E. Suggested Agenda

Review Minutes of Previous meetings

Review Unresolved issues from Last Meeting

Review of Work Progress

Field Observations, Problems, Conflicts and Decisions
RFI Review

Review of Submittals Schedule and Status of Submittals
Schedule

a. General Schedule Issues

b. Review of off-site fabrication and delivery schedules
c. Planned progress during succeeding work period (3-week “Look ahead”)
d. Maintenance of construction project schedule

e. Corrective measures to regain project schedules

8. Maintenance of Quality and Work Standards

9. Change Orders

10. New PR’s

11. Accepted Change Orders

12. Pay Requests

13. Other Business

Nowunhkwd =

1.9  REQUESTS FOR INFORMATION (RFI)
A. The Contractor shall prepare and submit an RFI upon the discovery of the need for

interpretation of the Contract Documents or additional information.
1. Only the Contractor shall submit RFIs to the Engineer.
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2.

RFIs shall be submitted on Engineer’s RFI form. Engineer will provide a template for
the Contractor upon request.

B. RFI shall include:

200NN W=

0.

11.
12.

Project Name

Engineer Job Number

Date

Name of Contractor

Name of Engineer

RFI number, numbered sequentially

Related specification section number, title, and related paragraphs, as needed
Drawing number and detail references, as needed

Field conditions

Contractor’s proposed solution. If the Contractor’s solution(s) affect contract times or
contract price, Contractor shall state the effects on the RFI.

Contractor’s signature

Relevant attachments including but not limited to drawings, descriptions,
measurements, photos, product data, and shop drawings

C. Electronically Submitted RFIs

1.

Contractor shall submit one (1) complete RFI file in Adobe Acrobat PDF format

D. Engineer’s Response

1.
2.
3.

4,

hd

Engineer will review each RFI, determine action required, and respond.

Engineer will review and respond to each RFI within seven (7) working days

If Engineer receives an RFI after 1:00 P.M. local time, the RFI will be considered as
received the following working day.

Engineer will not respond to RFIs requesting approval of submittals, approval of
substitutions, coordination and information already indicated in Contract Documents,
adjustment in contract time or contract amount, or erroneous RFIs.

Engineer may respond to RFIs on related issues with a single response.

If Engineer requests additional information as a result of the RFI, any further action
or RFIs submitted by the Contractor will restart a new seven (7) day review period.
Contractor shall submit any request for change of contract time or contract price
utilizing proper Change Order forms.

E. Contractor shall log and track all RFIs submitted organized by RFI number.

1.
2.

6/21/2023

RFT log shall be submitted at each progress meeting
RFI log shall include:

Project name

Name, address, and phone number of Contractor
Contractor representative name

RFI number

RFT description

RFI submittal date

RFI response date

Related Change Order number, as needed

SRme a0 o
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PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01200

PAYMENT PROCEDURES

PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other
Division 1 Specification Sections, apply to this Section.

B. This information is supplemental to the requirements as stated in the General Conditions.
1.2 SUMMARY

A. This Section includes additional administrative and procedural requirements necessary to
prepare and process Applications for Payment. Refer to General Conditions for most
requirements of the Owner.

1. Unit Prices for administrative requirements governing use of unit prices
2. Construction Progress Schedules

1.3 DEFINITIONS

A. Unit Price: An amount proposed by bidders, stated on the Bid Form, as a price per unit of
measurement for materials or services.

1.4 PROCEDURES FOR UNIT PRICES

A. Unit bid prices, as quoted in the Bid Form, shall be in full compensation for labor,
materials, equipment, rentals, freight, applicable taxes, overhead, profit and incidentals to
complete all work for each pay item; and for all risk, loss, damage, or expense of
whatever nature arising from the nature of the work or the prosecution thereof.

B. Work or materials that are essential to the work, but for which there are no pay items,
will not be measured and paid for separately, but shall be included in other items of work.

C. Prices include all necessary material, for a complete installation, insurance, applicable
taxes, overhead, and profit
1. Bid Item No. 1: 8” Water Main (C-900 PVC, DR-18)

a. No separate measurement for payment will be made for any labor, equipment, and
materials required for this item. The measurement for payment for this item will
be the number of linear feet of pipe as listed in the bid schedule. The unit price
will include all of Contractor’s costs which are not specifically measured and paid
for under other bid items. This bid item includes but is not limited to the
following items installed or conducted in accordance with the Drawings and
Specifications or as otherwise directed by Engineer: locating and protecting all
existing above and below ground utilities and connections along and around the
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item; topsoil removal, stockpiling, and replacement; excavating, backfilling, and
compaction of excavations with suitable material(s); rock and muck excavation
and backfill with suitable material(s); furnishing, transporting, and installing all
pipe and materials as indicated; adjusting location of existing small utilities and
valves; tapping and/or connecting to pipes or structures and repairing all
structures as necessary; furnishing, transporting, and installing special fittings or
items not otherwise provided for elsewhere in the Drawings and Specifications;
furnishing, transporting, and installing joining materials including O-rings,
gaskets, bolts, joint restraints, connecting bands, and other miscellaneous items;
removing and replacing surfacing materials, as required; excavating, including
exploratory excavation; constructing the specific bedding including the
furnishing, placing, and compacting of flowfill, sand, gravel, and rock; supporting
trenches as required; disposing of debris, pipe, excess excavated material, and
damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.

. Unit of Measurement: Per actual number of linear feet of pipe installed. Payment

will be based on the units completed and accepted of the Work required by this
bid item.

2. Bid Item No. 2: 16” Casing Pipe (C-900 PVC, DR-18)

a. No separate measurement for payment will be made for any labor, equipment, and

materials required for this item. The measurement for payment for this item will
be the number of linear feet of pipe as listed in the bid schedule. The unit price
will include all of Contractor’s costs which are not specifically measured and paid
for under other bid items. This bid item includes but is not limited to the
following items installed or conducted in accordance with the Drawings and
Specifications or as otherwise directed by Engineer: Casing pipe installed
including grout, casing seals, spacers, furnishing, transporting, and installing all
casing and carrier pipe and materials; fittings, joints and joint materials,;
dewatering and associated water discharge requirements, and all other related and
necessary materials, work, equipment and permitting required to complete the
Work not covered by other items in this section.

Unit of Measurement: Per actual number of linear feet of pipe installed. Payment
will be based on the units completed and accepted of the Work required by this
bid item.

3. Bid Item No. 3: Elbow (8”, less than 90°)

9/18/2024

a. Description: No separate measurement for payment will be made for any labor,

equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings or Specifications or as
otherwise directed by Engineer: locating and protecting all existing above and
below ground utilities and connections along and around the item; excavating,
backfilling, and compaction of excavations with suitable material(s); furnishing,
transporting, and installing all pipe and materials as indicated; adjusting location
of existing small utilities and valves; tapping and/or connecting to pipes or
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structures and repairing all structures as necessary; furnishing, transporting, and
installing special fittings or items not otherwise provided for elsewhere in the
Drawings and Specifications; furnishing, transporting, and installing jointing
materials including O-rings, gaskets, bolts, joint restraints, connecting bands, and
other miscellaneous items; removing and replacing surfacing materials, as
required; crushing and abandoning in place any existing clay sanitary sewer mains
to appropriate sizes as to not hinder backfilling and compaction of new sanitary
sewer bedding; excavating, including exploratory excavation; constructing the
specific bedding including the furnishing, placing, and compacting of flow fill,
sand, gravel, and rock; supporting trenches as required; disposing of debris, pipe,
excess excavated material, and damaged materials as required; video inspection;
testing; inspecting; and providing all other related and necessary labor,
equipment, and materials to complete the Work not covered by other items in this
section.

Unit of Measurement: Per actual number of linear feet of gravity sewer pipe
installed. Payment will be based on units completed and accepted of the Work
required by this bid item.

4. Bid Item No. 4: Fire Hydrant Assembly (6”)

a.

Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
installing fire hydrant assembly including gate valve, hydrant lateral pipe line, and
mechanical joint restraint in accordance with the Drawings and Specifications and
any applicable local, state or federal requirements; constructing required
connections to existing and new pipes; excavating, backfilling, and compacting,
including imported backfill material and flowfill; removing pavement, base
course, subbase material, sod, and other surfacing material outside of the
prescribed trench width which is not paid for under another section of this
Specification; protecting aboveground and underground utilities and service
connections; disposing of debris, pipe, excess excavated material, and damaged
materials; testing; inspecting; and providing all other related and necessary labor,
equipment, and materials to complete the Work not covered by other items in this
section.

Unit of Measurement: Per actual number of Fire Hydrant Assemblies installed.
Payment will be based on units completed and accepted of the Work required by
this bid item.

5. Bid Item No. 5: Tee (8”)

9/18/2024

a.

Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
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b.

any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
constructing required connections to existing and new pipes; excavating,
backfilling, and compacting, including imported backfill material and flowfill,
removing pavement, base course, subbase material, sod, and other surfacing
material outside of the prescribed trench width which is not paid for under another
section of this Specification; protecting aboveground and underground utilities
and service connections; disposing of debris, pipe, excess excavated material, and
damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.

Unit of Measurement: Per actual number of tees installed. Payment will be based
on units completed and accepted of the Work required by this bid item.

6. Bid Item No. 6: Cross (8)

a.

b.

Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
constructing required connections to existing and new pipes; excavating,
backfilling, and compacting, including imported backfill material and flowfill;
removing pavement, base course, subbase material, sod, and other surfacing
material outside of the prescribed trench width which is not paid for under another
section of this Specification; protecting aboveground and underground utilities
and service connections; disposing of debris, pipe, excess excavated material, and
damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.

Unit of Measurement: Per actual number of crosses installed. Payment will be
based on units completed and accepted of the Work required by this bid item.

7. Bid Item No. 7: Plug (8”)

9/18/2024

a.

Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
constructing required connections to existing and new pipes; excavating,
backfilling, and compacting, including imported backfill material and flowfill,
removing pavement, base course, subbase material, sod, and other surfacing
material outside of the prescribed trench width which is not paid for under another
section of this Specification; protecting aboveground and underground utilities
and service connections; disposing of debris, pipe, excess excavated material, and
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damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.

b. Unit of Measurement: Per actual number of plugs installed. Payment will be
based on units completed and accepted of the Work required by this bid item.

8. Bid Item No. 8: Reducer (8” x 6”)

a. Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
constructing required connections to existing and new pipes; excavating,
backfilling, and compacting, including imported backfill material and flowfill,
removing pavement, base course, subbase material, sod, and other surfacing
material outside of the prescribed trench width which is not paid for under another
section of this Specification; protecting aboveground and underground utilities
and service connections; disposing of debris, pipe, excess excavated material, and
damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.

b. Unit of Measurement: Per actual number of reducers installed. Payment will be
based on units completed and accepted of the Work required by this bid item.

9. Bid Items No. 9, 10 & 11: Gate Valves (47, 67, & 8”) w/ Box

a. Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
constructing required connections to existing and new pipes; excavating,
backfilling, and compacting, including imported backfill material and flowfill;
removing pavement, base course, subbase material, sod, and other surfacing
material outside of the prescribed trench width which is not paid for under another
section of this Specification; protecting aboveground and underground utilities
and service connections; disposing of debris, pipe, excess excavated material, and
damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.

b. Unit of Measurement: Per actual number of gate valves installed. Payment will be
based on units completed and accepted of the Work required by this bid item.

10. Bid Item No. 12: Service Tap — Includes Corporation Stop (3/4”)

a. Description: The measurement for payment for this item will be on a per-each

basis, complete in place, in accordance with the Drawings or Specifications or as
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b.

otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
tapping connection to new pipes with brass tapping saddle; new corp stops; new
copper pipe service from main to curb stops; curb stop replacement and relocation
to as near to edge of right-of-way as practical; excavating, including exploratory
excavation; backfilling, and compacting, including imported backfill material and
flowfill; removing pavement, base course, subbase material, sod, and other
surfacing material outside of the prescribed trench width which is not paid for
under another section of this Specification; protecting aboveground and
underground utilities and service connections; disposing of debris, pipe, excess
excavated material, and damaged materials; testing; inspecting; and providing all
other related and necessary labor, equipment, and materials to complete the Work
not covered by other items in this section.

Unit of Measurement: Per actual number of service taps installed. Payment will
be based on units completed and accepted of the Work required by this bid item.

11. Bid Item No. 13: Water Service Line (3/4”) (Type K copper) (replaced to meter)

a.

b.

Description: The measurement for payment for this item will be the number of
linear feet of pipe as listed in the bid schedule, complete in place, in accordance
with the Drawings or Specifications or as otherwise directed by Engineer. The
unit price will include all of Contractor’s costs. This bid item includes but is not
limited to the following items: locating and protecting all existing utilities along
and around the item; adjusting location of any existing small utilities and valves;
furnishing, transporting, and installing all materials including any sheeting and/or
bracing required for support trenches; new corporation stop tap connection to the
existing watermain connection using a brass coupling; replacement of entire water
service to curb stop; excavating, including exploratory excavation; backfilling,
and compacting, including imported backfill material and flowfill; removing
pavement, base course, subbase material, sod, and other surfacing material outside
of the prescribed trench width which is not paid for under another section of this
Specification; protecting aboveground and underground utilities and service
connections; disposing of debris, pipe, excess excavated material, and damaged
materials; testing; inspecting; and providing all other related and necessary labor,
equipment, and materials to complete the Work not covered by other items in this
section.

Unit of Measurement: Per linear feet of pipe installed. Payment will be based on
units completed and accepted of the Work required by this bid item.

12. Bid Item No. 14: Removal of Curb & Gutter

9/18/2024

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
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surfaces not to be demolished; demolishing, hauling, and disposing of existing
asphalt and concrete materials to be demolished as required; clean up; and
providing all other related and necessary labor, equipment, and materials to
complete the Work not covered by other items in this section.

Unit of Measurement: Per the actual number of linear feet of curb and gutter
demolished. Payment will be based on units completed and accepted of the Work
required by this bid item.

13. Bid Item No. 15: Removal of Sidewalk

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
surfaces not to be demolished; demolishing, hauling, and disposing of existing
asphalt and concrete materials to be demolished as required; clean up; and
providing all other related and necessary labor, equipment, and materials to
complete the Work not covered by other items in this section.

Unit of Measurement: Per square feet (surface area) of actual sidewalk removed.
Length of sidewalk area will be measured parallel to the alignment of the
sidewalk and width of sidewalk area will be measured perpendicular to the
alignment of the sidewalk. Payment will be based on units completed and
accepted of the Work required by this bid item.

14. Bid Item No. 16: Removal of Asphalt Mat (Planing, Thickness Varies)

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
surfaces not to be demolished; demolishing, hauling, and disposing of existing
asphalt materials to be demolished as required; clean up; and providing all other
related and necessary labor, equipment, and materials to complete the Work not
covered by other items in this section.

Unit of Measurement: Per square foot (surface area) of actual asphalt milled and
removed. Payment will be based on units completed and accepted of the Work
required by this bid item.

15. Bid Item No. 17: Removal of Asphalt Mat (Full Depth)

9/18/2024

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
surfaces not to be demolished; demolishing, hauling, and disposing of existing
asphalt materials to be demolished as required; clean up; and providing all other
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related and necessary labor, equipment, and materials to complete the Work not
covered by other items in this section.

Unit of Measurement: Per square yard (surface area) of actual asphalt removed.
Payment will be based on units completed and accepted of the Work required by
this bid item

16. Bid Item No. 18: Removal of Existing Water Valve

a.

b.

Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
removal of top gate valve box piece on the abandoned water line and backfilling
and patching in accordance with the Drawings and Specifications and any
applicable local state or federal requirements and return gate valve box to City
shop; excavating, backfilling, and compacting, including imported backfill
material and flowfill; removing pavement, base course, subbase material, sod, and
other surfacing material outside of the prescribed trench width which is not paid
for under another section of this Specification; protecting aboveground and
underground utilities and service connections; disposing of debris, pipe, excess
excavated material, and damaged materials; testing; inspecting; and providing all
other related and necessary labor, equipment, and materials to complete the Work
not covered by other items in this section.

Unit of Measurement: Per actual number of gate valves removed. Payment will be
based on units completed and accepted of the Work required by this bid item.

17. Bid Item No. 19: Abandonment of Existing Line

9/18/2024

a.

Description: The measurement for payment for this item will be on a per-each
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The unit price will include all of Contractor’s
costs. This bid item includes but is not limited to the following items: locating and
protecting all existing utilities along and around the item; adjusting location of
any existing small utilities and valves; furnishing, transporting, and installing all
materials including any sheeting and/or bracing required for support trenches;
installing transition coupling for unlike materials, capping abandoned pipe,
removal of all existing gate valve box on the abandoned water lines and installing
kick block in accordance with the Drawings and Specifications and any applicable
local state or federal requirements; excavating, including exploratory excavation;
backfilling, and compacting, including imported backfill material and flowfill;
removing pavement, base course, subbase material, sod, and other surfacing
material outside of the prescribed trench width which is not paid for under another
section of this Specification; protecting aboveground and underground utilities
and service connections; disposing of debris, pipe, excess excavated material, and
damaged materials; testing; inspecting; and providing all other related and
necessary labor, equipment, and materials to complete the Work not covered by
other items in this section.
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b. Unit of Measurement: Per actual number of water service connections installed.
Payment will be based on units completed and accepted of the Work required by
this bid item.

18. Bid Item No. 20: Removal of Existing Fire Hydrant (return to City shops)

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
surfaces not to be demolished; removing and stockpiling existing rock
landscaping as shown on the Drawings and directed by Owner; clean up; resetting
landscape rock landscaping previously removed and stockpiled; providing
additional materials as needed to restore landscaping to original conditions prior
to construction; and providing all other related and necessary labor, equipment,
and materials to complete the Work not covered by other items in this section.

b. Unit of Measurement: Per the actual number of square feet (surface area) of rock
landscaping. Payment will be based on units completed and accepted of the Work
required by this bid item.

19. Bid Item No. 21: Erosion and Sediment Control

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment
will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: furnishing and installing all materials including
concrete washout areas, inlet protection, outlet protection, silt fence, curb socks,
sediment control logs, vehicle tracking control, and any other materials required
to complete the Work; providing all materials, fabricating, and installing erosion
and sediment control measures; excavation and backfill, as required for
installation; providing and installing all ancillary erosion control items specified
in the Drawings, and all other means and methods specified in the erosion control
drawings; obtaining required permits; inspecting; and providing all other related
and necessary labor, equipment, and materials to complete the Work not covered
by other items in this section.

b. Unit of Measurement: No measurement for payment will be made for this work. It
shall be paid for at the Contract Lump Sum Price based upon the percentage
completed and accepted of the work required by this bid item. One-third of the
lump sum price for this item will be paid after twenty-five percent (25%) of the
original Contract amount has been earned; the second third will be paid after fifty
percent (50%) of the original Contract amount has been earned; and the final third
upon final acceptance of the Project.

20. Bid Item No. 22: Reset Landscape Ground Cover

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
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Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
surfaces not to be demolished; removing and stockpiling existing landscape
ground cover and underlying weed barrier as shown on the Drawings and directed
by Owner; clean up; resetting landscape ground cover and underlying barrier
previously removed and stockpiled; providing additional materials as needed to
restore landscaping to original conditions prior to construction; and providing all
other related and necessary labor, equipment, and materials to complete the Work
not covered by other items in this section.

Unit of Measurement: Per the actual number of square feet (surface area) of
landscape ground cover and underlying weed barrier removed and reset. Payment
will be based on units completed and accepted of the Work required by this bid
item.

21. Bid Item No. 23: Reset Gravel Landscaping

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: protecting all existing items, materials, and
surfaces not to be demolished; removing and stockpiling existing gravel
landscaping as shown on the Drawings and directed by Owner; clean up; resetting
landscape rock landscaping previously removed and stockpiled; providing
additional materials as needed to restore landscaping to original conditions prior
to construction; and providing all other related and necessary labor, equipment,
and materials to complete the Work not covered by other items in this section.
Unit of Measurement: Per the actual number of square feet (surface area) of
gravel landscaping disturbed and reset. Payment will be based on units completed
and accepted of the Work required by this bid item.

22. Bid Item No. 24: Seeding (20 1bs/AC)

9/18/2024

a.

Description: The measurement for payment for this item will be on an acreage
basis, complete in place, in accordance with the Drawings or Specifications or as
otherwise directed by Engineer. The measurement for payment for this item will
be the total number listed in the bid schedule and will include all of Contractor’s
costs associated with seeding/sod/landscaping/ topsoil/re-vegetation, watering,
planting, edging, plastic weed barrier, cleanup, haul, and any replacement of
existing conditions, to existing condition or better, to Owner's/Engineer's
satisfaction. Reseeding all areas disturbed by the Work per the seed mix
requirements as specified on the Construction Documents including seed bed
preparation, fertilization, seeding, and all other costs not included under other bid
items. Inspecting and providing all other related and necessary labor, equipment,
and materials to complete the Work not covered by other items in this section.
Unit of Measurement: Per actual number of acres of ground surface seeded.
Payment will be based on units completed and accepted of the Work required by
this bid item.
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23. Bid Item No. 25: Aggregate Base Course (Class 6) — 6” Thick

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: furnishing and installing Class II aggregate base
with CDOT Class VI gradation; site grading to establish grade prior to placement
of aggregate base course; subgrade preparation; removing debris and excess
materials; and providing all other related and necessary labor, equipment, and
materials to complete the Work not covered by other items in this section.

b. Unit of Measurement: Per actual number of tons of aggregate base course
installed. Payment will be based on units completed and accepted of the Work
required by this bid item.

24. Bid Item No. 26: Hot Bituminous Pavement Patching, 4" Thick (two 2" lifts)

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: furnishing all new materials and labor required to
install improvements; installation of all materials as indicated, including all
required surface and subgrade preparation; tack coat; clean up; and providing all
other related and necessary labor, equipment, and materials to complete the Work
not covered by other items in this section.

b. Unit of Measurement: Per actual number of square feet (surface area) of asphalt
road surface paved. Payment will be based on units completed and accepted of the
Work required by this bid item.

25. Bid Item No. 27: Concrete — Curb and Gutter (6-inch Vertical, 1-foot Pan)

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: saw cutting existing asphalt and concrete as
required to install improvements; furnishing all new materials and labor required
to install improvements; installation of all materials as indicated, including all
required surface and subgrade preparation; clean up; and providing all other
related and necessary labor, equipment, and materials to complete the Work not
covered by other items in this section.

b. Unit of Measurement: Per actual number of linear feet of concrete curb and gutter
installed. Payment will be based on units completed and accepted of the Work
required by this bid item.

26. Bid Item No. 28: Concrete — 6’ Reinforced Drainage Pan

a. Description: No separate measurement for payment will be made for any labor,

equipment, and materials required for this item. The measurement for payment for

9/18/2024 01200-11 JVA 1071.22¢



this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: saw cutting existing asphalt and concrete as
required to install improvements; furnishing all new materials and labor required
to install improvements; installation of all materials as indicated, including all
required surface and subgrade preparation; clean up; and providing all other
related and necessary labor, equipment, and materials to complete the Work not
covered by other items in this section.

Unit of Measurement: Per actual number of linear feet of concrete pan installed.
Payment will be based on units completed and accepted of the Work required by
this bid item.

27. Bid Item No. 29: Striping

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: furnishing all new materials and labor required to
install improvements; installation of all materials as indicated, including all
required surface preparation; installing striping in accordance with the Drawings
and Specifications and any applicable local, state or federal requirements; clean
up; and providing all other related and necessary labor, equipment, and materials
to complete the Work not covered by other items in this section.

Unit of Measurement: Per actual number of linear feet of Striping installed.
Payment will be based on units completed and accepted of the Work required by
this bid item.

28. Bid Item No. 30: Concrete Sidewalk (6’) (Match-in-kind)

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The measurement for payment for
this item will be the total number listed in the bid schedule and will include all of
Contractor’s costs. This bid item includes but is not limited to the following items
installed or conducted in accordance with the Drawings and Specifications or as
otherwise directed by Engineer: saw cutting existing asphalt and concrete as
required to install improvements; furnishing all new materials and labor required
to install improvements; installation of all materials as indicated, including all
required surface and subgrade preparation; clean up; and providing all other
related and necessary labor, equipment, and materials to complete the Work not
covered by other items in this section.

Unit of Measurement: Per actual number of square yard (surface area) of concrete
installed. Payment will be based on units completed and accepted of the Work
required by this bid item.

29. Bid Item No 31: Portable Sanitary Facility

9/18/2024

a.

Description: The lump sum price will include all of Contractor’s costs associated
with the procurement, maintenance, and staging of the portable sanitary facility;
protecting all existing aboveground utilities, items, materials, and surfaces along
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and around the portable sanitary facility and providing all other related and
necessary labor, equipment, and materials for the use of the portable sanitary
facility not covered by other items in this section.

Unit of Measurement: No separate measurement for payment will be made for
this item. It shall be paid for at the Contract Price based upon the percentage of
project completed and accepted of the work required by this bid item.

30. Bid Item No. 32: Construction Surveying

a.

Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The lump sum price will include
all of Contractor’s costs. This bid item includes but is not limited to the following
items installed or conducted in accordance with the Drawings and Specifications
or as otherwise directed by Engineer: all construction surveying, locating,
referencing, calculating, and staking necessary for the construction of the Work
record drawings in accordance with the Drawings and Specifications and in
conformance with the CDOT Survey Manual.

Unit of Measurement: No measurement for payment will be made for this work. It
shall be paid for at the Contract Lump Sum Price based upon the percentage
completed and accepted of the work required by this bid item. One-third of the
lump sum price for this item will be paid after twenty-five percent (25%) of the
original contract amount has been earned; the second third will be paid after fifty
percent (50%) of the original contract amount has been earned; and the final third
upon final acceptance of the project.

31. Bid Item No. 33: Mobilization

9/18/2024

a.

Description: No separate measurement for payment will be made for any labor,
equipment, materials, and incidental work required for this item. The lump sum
price will include all of Contractor’s costs. This bid item includes but is not
limited to the following items installed or conducted in accordance with the
Drawings and Specifications or as otherwise directed by Engineer: preparing and
installing temporary fencing around project work and staging areas, and any other
fencing/security items as deemed necessary by Contractor and not covered by
another bid item; establishing Contractor’s staging area, construction trailers,
offices, buildings, other necessary facilities, and temporary power and
communications; obtaining permits; providing required bonds and insurance;
preparing the project schedule. Item also includes demobilization at the
completion of the project including the removal of the Contractor’s equipment,
supplies, temporary facilities, excess materials, and cleaning up the site; and
providing all other related and necessary labor, equipment, and materials to
complete the Work not covered by other items in this section.

Unit of Measurement: The total bid amount for mobilization and demobilization
shall not exceed eight percent (8%) of the total bid price. Bids received that
exceed this amount may be grounds for rejection of the total bid. No measurement
for payment will be made for this work. It shall be paid for at the Contract Lump
Sum Price based upon the percentage completed and accepted of the work
required by this bid item. Fifty percent (50%) of the lump sum price will be paid
at the time of the first monthly progress payment; an additional thirty percent
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(30%) will be paid when one-half of the original Contract amount is earned. The
remaining twenty percent (20%) will be paid upon final acceptance of the Project.
32. Bid Item No. 34: Traffic Control

a. Description: No separate measurement for payment will be made for any labor,
equipment, and materials required for this item. The lump sum price will include
all of Contractor’s costs. This bid item includes but is not limited to the following
items installed or conducted in accordance with the Drawings and Specifications
or as otherwise directed by Engineer: preparing, implementing, adjusting as
necessary, and maintaining the approved Traffic Control Plan in accordance with
the Drawings and Specifications and accepted Traffic Control Plan; temporary
traffic lights; and providing all other related and necessary labor, equipment, and
materials to complete the Work not covered by other items in this section.

b. Unit of Measurement: No measurement for payment will be made for this work. It
shall be paid for at the Contract Lump Sum Price based upon the percentage
completed and accepted of the work required by this bid item. One-third of the
lump sum price for this item will be paid after twenty-five percent (25%) of the
original Contract amount has been earned; the second third will be paid after fifty
percent (50%) of the original Contract amount has been earned; and the final third
upon final acceptance of the Project

D. Measurement and Payment: Refer to bid form and 1.5 (A) of this Section for
establishment of unit prices

E. Owner reserves the right to reject Contractor’s measurement of work-in-place that
involves use of established unit prices and to have this work measured, at Owner's
expense, by an independent surveyor.

1.5 APPLICATION FOR PAYMENTS

A. General
1. Submit itemized payment request as required in General Conditions together with
Schedule of Values and other submittals as specified herein
2. Contractor shall not "project" work completed beyond the date of Application for
Payment submittal for the purpose of payment request

B. Each Application for Payment shall be consistent with previous applications and
payments as certified by the Engineer and paid for by the Owner.
1. The initial Application for Payment, the Application for Payment at time of
Substantial Completion, and the final Application for Payment involve additional
requirements

C. Payment Application Times: Each progress payment date is as indicated in the
Agreement. The period of construction Work covered by each Application for Payment
is the period indicated in the Agreement
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D. Application Preparation: Complete every entry on the form, including notarization and
execution by person authorized to sign legal documents on behalf of the Owner.
Incomplete applications will be returned without action.

1.

2.

Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions have been made.

Include amounts of Change Orders issued prior to the last day of the construction
period covered by the application

E. Transmittal

1.

2.

Submit copy of each Application for Payment to the Engineer by means ensuring
receipt within 24 hours

Transmit each copy with a transmittal form listing attachments, and recording
appropriate information related to the application in a manner acceptable to the
Engineer

F. Initial Application for Payment

1.

Administrative actions and submittals that must precede or coincide with submittal of
the first Application for Payment include the following:

List of subcontractors

List of principal suppliers and fabricators

Schedule of Values

Contractor's Construction Schedule (preliminary if not final)

Schedule of principal products

List of Contractor's staff assignments

Copies of building permits

Copies of authorizations and licenses from governing authorities for performance
of the Work

Certificates of insurance and insurance policies

j. Performance and payment bonds, if required

S o an op

o -

G. Application for Payment at Substantial Completion

1.

9/18/2024

Following issuance of the Certificate of Substantial Completion, submit an
Application for Payment. This application shall reflect any Certificates of Partial
Substantial Completion issued previously for Owner occupancy of designated
portions of Work
a. Administrative actions and submittals that shall precede or coincide with this

application include:

1) Occupancy permits and similar approvals

i1) Warranties (guarantees) and maintenance agreements

i1i1) Test/adjust/balance records

iv) Maintenance instructions

v) Meter readings

vi) Start-up performance reports

vii) Change-over information related to Owner's occupancy, use, operation and

maintenance
viii)  Final cleaning
ix) Application for reduction of retainage, and consent of surety
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b.

x) Advice on shifting insurance coverages
List of incomplete Work, recognized as exceptions to Engineer’s Certificate of
Substantial Completion

H. Application for Final Payment

Prepare Application for Final Payment as specified for progress payments, identifying
total adjusted Contract Price, previous payments, and sum remaining due.

Application for Final Payment will not be considered until the following have been
accomplished:

1.

2.

ac o

500 o

Completion of Project closeout requirements

Completion of items specified for completion after Substantial Completion
Assurance that unsettled claims will be settled

Assurance that Work not complete and accepted will be completed without undue
delay

Transmittal of required Project construction records to Owner

Proof that taxes, fees and similar obligations have been paid

Removal of temporary facilities and services

Removal of surplus materials, rubbish and similar elements

1.6 PROCEDURES FOR THE CONSTRUCTION PROGRESS SCHEDULE

A. Coordination: coordinate preparation and updates of Contractor’s Construction Schedule
with the preparation of Schedule of Values.

Correlate line items in the Construction Schedule with required project tasks,

including the following:

1.

mAETITE@R e A0 o

Mobilization/demobilization

Permits and regulatory requirements
Submittals

Equipment

O&M Manuals

Work breakdown of major project work
Major subcontractors work

Startup and commissioning

Training

Substantial completion

Final completion

Milestones and operational shutdown requirements

B. Utilize the Critical Path Method (CPM) type construction schedule to establish
preliminary progress schedule and track Work progress

After acceptance by Engineer of preliminary Progress Schedule submitted per

requirements of General Conditions, set preliminary Progress Schedule as the

Construction Baseline Schedule

Update and submit the construction progress schedule on a monthly basis with the

pay application

1.

9/18/2024

a.

Monthly submittal should indicate progress of tasks, changes to baseline schedule
logic, work additions such as change orders, milestone and contract date changes
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b. Submit two (2) color print copies, 11 x 17” size, and one Adobe pdf copy
c. Upon request provide copy of project schedule CPM data file

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION

A. Provide a list of unit prices as indicated in Section 00310 — Bid Form

END OF SECTION
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PART 1

SECTION 01340

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

GENERAL

1.1 SECTION INCLUDES

A. Submission of all shop drawings and product data as required by the Contract Documents
for all equipment and materials to be furnished under this contract unless specifically
indicated otherwise

1.2 RELATED SECTIONS

A. Section 01600 — Materials and Equipment

Section 01730 — Operations and Maintenance Data

C. Specification Division 2

1.3 SUBMITTALS

A. Definitions
Technical submittals: Shop drawings, product data and samples prepared by
Contractor, subcontractors, suppliers, or manufacturers

1.

6/21/2024

a.

C.

d.

Shall be submitted by the Contractor to Engineer for approval for the use of
Equipment and Materials to complete the Work or as needed to describe the
following:

i) Operation and maintenance

i1) Technical properties

ii1) Installation

Shop drawings: Custom prepared data for the Project and Work including
performance and capacity curves, diagrams, bills of material, instructions, and
other information

Product data: Non-custom prepared printed information for the Project and Work
on materials and products

Samples: Fabricated and non-fabricated tangible samples of products and material
1) Used for visual inspection and testing and analysis

Informational submittals: Reports, administrative informational submittals,
certification and guarantees not including and defined as shop drawings, samples and
product data

a.

b.

Reports: Include laboratory reports and tests, technical procedures and records
and design analysis

Administrative informational submittals: Submittals necessary for administrative
records such as construction photographs, work records, schedules, standards,
record project data, safety data, and similar information submittals

Certification: Includes manufacturer or supplier certificates and guarantees
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B. General Requirements
1. Quality
a. Shall be of suitable quality for legibility and reproduction purposes
b. Shall be useable for reproduction yielding legible hard copy
c. Submittals not conforming to specified requirements herein and as specified in
Divisions 2 through 16 shall be subject to rejection by Engineer and upon
Engineer request, Contractor shall resubmit documents that are in conformance
2. Dimensions
a. English units shall be provided on submittals
b. Metric units are acceptable in addition to English units
c. English units shall govern
3. Form of submittals
a. Submittals shall be transmitted in electronic format as specified herein
b. Scanned submittals are acceptable
c. Electronic project documents and submittals shall be transmitted in the following
format:
1) Native electronic format, nonproprietary
ii)) Adobe PDF produced from native electronic format
d. Filename:
1) Shall be consistent for the initial and any subsequent submission revisions for
a single submittal
ii) Contractor shall use a consistent naming convention for all submittals
a) Use number of original submittal followed directly by a capital letter
corresponding to the number of times a submittal is resubmitted (i.e.,
#001, #001A, #001B, etc.)
4. Non-conforming submittals shall be subject to rejection by Owner and/or Engineer
5. Submittal completion requirements
a. Submittals shall include design criteria, dimensions, construction materials and all
other information specified for a complete submittal to facilitate Engineer review
of the submittal information adequately
b. In the event various drawings are included a submittal for a class of Equipment,
Contractor shall annotate clearly which parts apply to furnished Equipment
1) Information not pertaining to the submittal shall be clearly annotated.
Highlighting of such information will cause rejection of the submittal by the
Engineer
c. Contract Drawings
1) Copies or portions thereof will not be allowed as acceptable fabrication or
erection drawings
i1) In the event Contract Drawings are used by the Engineer for erection drawings
to annotate information on erection or identify reference details, Engineer title
block and professional seal shall be removed and replaced with the
Contractor’s title block on the Contract Drawing(s). Contractor shall revise
such erection drawings for subsequent revisions by the Engineer to Contract
Drawings

C. Preparation
1. Shop Drawings
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2. Pro

e.
f.

a.

b.
C.

Drawings shall be presented in a clear and thorough manner:

Identify details by reference to sheet and detail, schedule or room numbers shown
on Contract Drawings

Identify equipment by reference to equipment name and tag number shown on
Contract Drawings

Scale and Measurements: Make drawings accurate to a scale with sufficient detail
to show the kind, size, arrangement and function of component materials and
devices

Minimum sheet size: 8.5" by 11"

Fabrication drawing size: 11" by 17" or 24" by 36"

duct Data

Clearly mark each copy to identify pertinent products or models submitted for
review

Identify equipment by reference to equipment name and P&ID number

Catalog cut sheets: Cross-out or hatch irrelevant data

D. Technical Submittals: Shop Drawings and Product Data Submittal Requirements
Shop Drawings and Product Data shall include the following, at a minimum:

1.

oo o

o

5 =R

Specifications of manufacturer(s)

Equipment parts and catalogs

Bills of materials, material lists, and schedules

Shop erection and fabrication drawings

Drawings shall include equipment dimensions, weights, installation location

requirements, plates required, main components, support details, anchor bolt

details/sizes/locations, support base sizes, baseplate sizes, spacing and clearance
requirements for installation, erection, operation and maintenance disassembly

Electrical requirements:

1) Shall include schematic diagrams including one-line diagrams, terminal block
numbers, internal wiring diagrams, external connections, controls, and any
other information as requested in individual specification sections

List of spare parts

Instruction and Operation and Maintenance (O&M) manuals

1) As specified herein and in Specification Section 01730

Manufacturer’s performance testing of equipment

Concrete mix design data and information

Performance characteristics and capacities

External connections, anchorages, and supports required

. Other drawings, parts, catalogs, specifications, samples, or data necessary for the

Engineer to determine conformance with Contract Documents

2. Samples — Office samples shall be of sufficient size and quantity to clearly illustrate:

6/21/2024

a.

b.
C.

Functional characteristics of the product, with integrally related parts and
attachment devices

Full range of color, texture and pattern

Comply with requirements identified in individual specification sections
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E. Construction Schedule: Designate in the construction schedule, or in a separate
coordinated shop drawing schedule, the dates for submission and the dates that reviewed
Shop Drawings and Product Data will be needed, if accelerated review is requested

F. Field samples and Mock-ups:
1. Contractor shall erect, at the Project Site, at a location acceptable to the Engineer and
Owner
2. Size or area: as specified in the respective specification section
3. Fabricate each sample and mock-up complete and finished
4. Remove mock-ups at conclusion of Work or when acceptable to Engineer

1.4 CONTRACTOR RESPONSIBILITIES

A. Review shop drawings and product data prior to submission for accuracy and
completeness of each submission

B. Approve and stamp each submission before submitting to Engineer

C. Determine and verify:
1. Field measurements
Field construction criteria
Catalog numbers and similar data
Conformance with specifications and identification of all deviations
Confirm assignment of unit responsibility

ol

D. Prior to each submission, carefully review and coordinate all aspects of each item being
submitted

E. Verify that each item and the corresponding submittal conform in all respects with
specified requirements of the Work and of the Contract Documents with respect to
means, methods, techniques, sequences, and operations of construction, and safety
precautions and programs incidental thereto

F. Make submissions promptly in accordance with Construction Schedule, and in such
sequence as to cause no delay in the Work or in the work of any other Contractor

G. Limit requirement for accelerated submittal review by Engineer to no more than 10%
percent of total number of submittals
1. Accelerated submittal review period: less than 14 calendar days

H. Notify Engineer in writing, at time of submission, of any deviations in the submittals
from Contract Document requirements:
1. Identify and tabulate all deviations in transmittal letter
2. Indicate essential details of all changes proposed, including modifications to other
facilities that may be a result of the deviation
3. Include required piping and wiring diagrams
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1.5 SUBMISSION REQUIREMENTS

A. Make submissions far enough in advance of scheduled dates for installation to provide
time required for reviews, for securing necessary approvals, for possible revisions and
resubmissions, and for placing orders and securing delivery

B. In scheduling, allow fourteen (14) calendar days for review by Engineer following receipt
of submission in Engineer's office:

1.

Time required to mail submissions or resubmissions is not considered a part of review
period

C. Submittal Naming and Numbering

1.

2.

3.

4,

Assign a unique number to include all shop drawings, product data and other
information required for individual specification sections, beginning with #001.
Resubmissions shall have the original number with a letter, starting with "A". If the
first submittal required resubmission, it would be labeled #001A.

Each specification section may still have more than one submittal number for later
submissions (i.e., Preliminary O&M Manuals, Final O&M Manuals, etc.)
Contractor shall use a consistent naming convention for all submittals

D. Quantity of Submittals Required

1.

2.

3.

6/21/2024

Shop Drawings and Product Data:
a. Initial submittal:
1) Electronic — One (1) copy to Engineer
b. Resubmittal:
1) Electronic — One (1) copy to Engineer
c. Final Submittal for Distribution
1) One (1) electronic copy to Engineer
d. As —constructed document submittals
1) Electronic — One (1) copy to Engineer and one (1) copy to Owner
Samples
a. Initial submittal:
1) Submit three (3) of each sample unless specified otherwise in individual
specification section
b. Resubmittal:
1) Submit three (3) to Engineer
c. One (1) sample of approved sample submittal will be returned to Contractor
Informational submittals
a. Technical reports and administrative submittals
1) Electronic — One (1) copy to Engineer
i1) Paper: Three (3) copies to Engineer
b. Certificates and guarantees:
1) Electronic — One (1) copy to Engineer
i1) Paper: Three (3) copies to Engineer
c. Test reports
1) Paper
a) Owner: Two (2) copies
b) Engineer: One (1) copy
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c) Contractor: Two (2) copies
d) Manufacturer/supplier: One (1) copy

4 —Instruction-and-O&M-manuals

5.

. | Secification Section 0173€
At no additional cost to the Owner and whether or not submittals are copyrighted, the
Owner may copy and use for staff training and/or internal operations any submittals
approved for final distribution as well as required by this Contract

E. Submittal Transmittal Requirements

1.

2.

Accompany each submittal with a letter of transmittal showing all information
required for identification and checking

Shall include:

a. Drawing numbers and titles

Revision number

Electronic filename

Deviations from Contract Documents: As specified herein

Submittals unidentifiable will be returned for proper identification

Date

mo a0 o

F. Submittals Requirements

Nk W=

= 0 0 R

1.
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Submittal number

Date of submission and dates of any previous submissions

Project title and number

Owner Contract identification number if applicable

Names of:

a. Contractor

b. Supplier

c. Manufacturer

Identification of the product, with the specification section number
Field dimensions, clearly identified as such

Relation to adjacent or critical features of the Work or materials
Applicable standards, such as ASTM or Federal Specification numbers

. Identification of deviations from Contract Documents:

a. If Contractor proposes to provide material or equipment of Work which deviates
from the Project Manual, Contractor shall indicate so under “deviations” on the
transmittal form accompanying the submittal copies

b. Identify all requested deviations as specified and on the copies of Specifications
and Drawings required by paragraph below.

Confirmation of compliance with Contract Documents and, if applicable,

identification of deviations from Contract Documents:

a. Provide the following documents to demonstrate compliance with the contract
specifications:

1) A copy of the relevant Drawing(s) with all addendum updates that apply to the
equipment in various Divisions marked to show specific changes necessary
for the equipment proposed in the Contractor’s submittal
a) Ifno changes are required, the Drawing(s) shall be clearly marked “No

Changes Required”
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b) Failure to include copies of relevant Drawing(s) with the submittal,
whether changes are required or not, shall be cause for rejection of the
entire submittal with no further review by Engineer

¢) Relevant Drawing(s) include as a minimum the control diagrams, process
and instrumentation diagrams (P&IDs), and Process (P) drawings.

ii) A copy of each pertinent specification section with all addendum updates
included, all referenced and applicable specifications sections, with their
respective addendum updates included, with each paragraph check-marked to
indicate specification compliance or marked to indicate the requested
deviations from the specification requirements:

a) If deviations from the specifications are indicated and, therefore requested,
by the Contractor, the submittal shall be accompanied by a detailed,
written justification for each deviation

b) Failure to include a copy of the marked up specification sections, along
with justification for any requested deviations to the specification
requirements, with the submittal shall be cause for rejection of the entire
submittal with no further review by Engineer

12. Identification of revisions on resubmissions

13. An 8" by 4" blank space for Contractor's and Engineer's stamps

14. Stamp cover sheet of each submittal as identified in letter of transmittal

15. Contractor's stamp: Initialed or signed, certifying review and approval of submittal,
verification of products, field measurements and field construction criteria, and
coordination of the information within the submittal with requirements of the Work
and of Contract Documents. Use stamp to include wording similar to the following:

This submittal has been reviewed by [Name of Contractor]| and
approved with respect to the means, methods, techniques,
sequences, and procedures of construction, and safety
precautions and programs incidental thereto. [Name of
Contractor] also warrants that this submittal complies with
contract documents and comprises no deviations thereto:
Section No:_ Submittal No:

Date: By:

G. For equipment that is provided directly by manufacturer without specification provide:

1. Shop drawings: Illustrate complete assembly of products; foundation, installation and
anchor requirements; dimensions and total weights of each, electrical wiring diagrams

2. Product data: Provide manufacturer’s literature including general assembly, materials
of construction, model and type, detailed data describing parts and accessories,
sufficient data to verify compliance with specifications

3. Manufacturer’s installation instructions: Provide detailed connection requirements
and startup instructions

4. Manufacturer’s field report: Indicate personnel present and actual start-up procedures
that were performed by manufacturer’s representative

5. Field report and test results shall be submitted to the Engineer by the Contractor
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H. Submittal Log:
1. Maintain an accurate submittal log for duration of the Work showing current status of
all submissions
2. Show submittal number, section number, section title, submittal description, dates and
disposition of submittal
3. Make submittal log available to Engineer for Engineer's review upon request

I.  Unless specified otherwise, make submissions in groups to facilitate efficient review and

approval:

1. Include all associated items from individual specification sections to assure that all
information is available for checking each item when it is received

2. Submit a complete initial submittal including all components when an item consists
of components from several sources

3. Partial submittals may be rejected as not complying with provisions of the Contract

4. Engineer will not be held liable for delays due to poorly organized or incomplete
submissions

5. Do not include items from more than one specification section for any one submittal
number

J. Contractor may require subcontractors to provide drawings, setting diagrams and similar
information to help coordinate the Work, but such data shall remain between Contractor
and his subcontractors and will not be reviewed by Engineer unless specifically called for
within the Contract Documents

K. All submittals for each component of multi-component systems shall be compiled and
submitted through the Contractor to the Engineer by the manufacturer having System
Responsibility

1.6 DISPOSITION OF SHOP DRAWINGS, PRODUCT DATA, AND INFORMATION
SUBMITTALS

A. "No Exceptions Taken": Approved with No Corrections Noted

1. One copy sent to Owner

2. One copy sent to Resident Project Representative

3. One copy retained in Engineer's file

4. Remaining copies returned to Contractor for his use
a. One copy to be kept on file at Contractor's office at job site
b. Remaining copies for Contractor's office file, suppliers, or subcontractors

5. No corrections or comments noted on the submittal or on a Submittal Response
Summary Sheet

6. Issues or miscellaneous comments pertaining to other related items of the Work may
be included in transmittal letter

7. Resubmission not required

B. "Exceptions Noted": Approved with Corrections Noted
1. One copy sent to Owner
2. One copy sent to Resident Project Representative
3. One copy retained in Engineer's file
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4. Remaining copies returned to Contractor for his use
a. One copy to be kept on file at Contractor's office at job site
b. Remaining copies for Contractor's office file, suppliers or subcontractors
c. Copies of submittal data in operation and maintenance manuals to be revised
according to corrections
5. Comply with corrections or comments as noted on the submittal or on a Submittal
Response Summary Sheet
6. Resubmission not required

C. "Revise And Resubmit": Incorrect information provided or Significant Information Still

Required

1. One copy sent to Resident Project Representative

2. One copy retained in Engineer's file

3. All remaining copies returned to Contractor for revision and re-submittal

4. Copy of transmittal letter and/or Submittal Response Summary Sheet sent to Owner.
A "No Exceptions Taken" or "Exceptions Noted" submittal it will be forwarded to
Owner after review per above disposition requirements

5. Submittal is either: incorrectly annotated; specific comments need to be addressed
and incorporated in re-submittal; and/or additional information may be required as
noted on the submittal or on a Submittal Response Summary Sheet

6. Submitted information may not include or address specific item required per the
specification as identified on the submittal or on a Submittal Response Summary
Sheet

7. Specific information related to identified item may be required for final approval of
submittal

8. Resubmission of entire submittal may be required or resubmission of specific item
may be required as identified on the submittal or on a Submittal Response Summary
Sheet

D. "Rejected": Returned for Correction
1. One copy sent to Resident Project Representative
One copy retained in Engineer's file
All remaining copies returned to Contractor
Copy of transmittal letter and/or Submittal Response sent to Owner
Contractor required to resubmit complete submittal package in accordance with
Contract Documents
6. Submittal does not comply with provisions of Contract Documents as noted on the
submittal or on a Submittal Response Summary Sheet
7. Resubmission required

ol

E. “Receipt Acknowledged”: For Reference Purposes Only, or for Record Copy:
1. Applicable to manufacturer or Contractor provided calculations and other

miscellaneous documentation no subject to Engineer review and approval

One copy sent to Resident Project Representative

One copy retained in Engineer's file

One copy returned to Contractor

Copy of transmittal letter sent to Owner

Remaining submittal copies destroyed

SARNANE Sl el
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7. Detailed review and comment by Engineer not required
8. Resubmission not required

1.7 DISPOSITION OF SAMPLES

A. "No Exceptions Taken": Approved with No Corrections Noted
1. One sample sent to Owner
One sample sent to Resident Project Representative
One sample retained in Engineer's file
Acknowledgement: Copy of transmittal letter sent to Contractor
Resubmission not required

Al ol

B. "Exceptions Noted": Approved with Corrections Noted
1. One sample sent to Owner
One sample sent to Resident Project Representative
One sample retained in Engineer's file
Acknowledgement: Copy of transmittal letter sent to Contractor
Work performed or products furnished to comply with exceptions noted in
acknowledgement
6. Resubmission not required

ol

C. "Rejected": Returned for Correction
1. One sample retained in Engineer's file
2. Remaining samples sent to Contractor for resubmittal and compliance with the
Contract Documents as noted in transmittal letter
3. Copy of transmittal letter sent to Owner
4. Resubmission required

1.8 RESUBMISSION REQUIREMENTS

A. Make any corrections or changes in submittals required by Engineer and resubmit until
approved

B. Transmit each resubmission under new letter of transmittal. Use number of original
submittal followed directly by a capital letter corresponding to the number of times a
submittal is resubmitted (i.e., #001, #001A, #001B, etc.)

C. Shop Drawings and Product Data
1. Revise initial drawings or data and resubmit as specified for the initial submittal
2. Indicate any changes which have been made other than those requested by Engineer

D. Samples: Submit new samples as required for initial submittal

E. Reimbursement of Resubmission Review Costs:
1. Review of first submittal and one resubmittal will be performed by Engineer at no
cost to Contractor
2. Cost for review of subsequent resubmissions will be directly paid by Contractor
3. Engineer will document work-hours required for review and costs for Engineer
review will be deducted from payments due Contractor as Change Order deducts
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4. Charges for review of resubmissions will include Engineer at maximum rate of $150
per hour and administrative staff at maximum rate of $75 per hour

1.9 PROJECT RECORD SUBMITTALS

A. After completion of the Work and prior to final payment, Contractor shall furnish record
documents and final approved shop drawings and samples (as-constructed shop drawings
and samples) in the number of copies specified herein.

1. Contractor shall provide additional copies of final approved shop drawings and
samples for insertion in Equipment instruction and O&M manuals as required
2. All copies shall be clearly marked “Project Record”

1.10 ENGINEER'S DUTIES

A. Review submittals with reasonable promptness and in accordance with approved
submission schedule provided that each submittal has been called for by the Contract
Documents and is stamped by Contractor as indicated above
1. No extensions of time are allowed due to Engineer’s delay in reviewing submittals

unless all the following criteria are met:

a. Contractor has notified Engineer in writing that timely review of particular
submittal in question is critical to the progress of the Work and Contractor has
identified the requested submittal return date.

b. Engineer has failed to return submittal within 21 days of receipt of the submittal
or receipt of said notice, whichever is later

c. Contractor demonstrates that delay in progress of the Work was directly
attributable to Engineer’s failure to return submittal within 21 days

2. No extensions of time are allowed due to delays in progress of the Work caused by
rejection and subsequent resubmission of data, including multiple resubmissions

3. Engineer’s review shall not extend to means, methods, techniques, sequences,
construction operations, and safety precautions and programs incidental thereto. No
information regarding these items will be reviewed whether or not included in
submittals

4. In the event that Engineer will require more than 21 calendar days to perform review,
Engineer shall so notify Contractor

B. Review drawings and data submitted only for general conformity with Contract
Documents
1. Engineer’s review of drawings and data returned marked No Exceptions Taken or
Exceptions Noted does not indicate a thorough review of all dimensions, quantities,
and details of material, equipment device or items shown
2. Engineer’s review does not relieve Contractor of responsibility for errors, omissions
or deviations nor responsibility for compliance with the Contract Documents

C. Assume that no shop drawing or related submittal comprises a deviation to the Contract
Documents unless Contractor advises Engineer otherwise in writing which is
acknowledged by Engineer in writing:

1. Consider and review only those deviations from the Contract Documents clearly
identified as such on the submittal and tabulated on the Contractor’s transmittal sheet.
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D. Review informational submittals for indications of Work or Material deficiencies and
will respond to Contractor regarding such deficiencies

E. Return submittals to Contractor for distribution or for resubmission

F. Transmit, unreviewed, to Contractor all copies of submittals received directly from
suppliers, manufacturers and subcontractors

G. Transmit, unreviewed, to Contractor all copies of submittals not called for by the
Contract Documents or which have not been approved by Contractor

H. Engineer will not review uncalled-for shop drawings or product data except by special
arrangement

I.  Affix stamp and indicate approval for submittal or resubmission requirements with the
following stamp:

JVA, |I‘Ic. Received:

D No Exceptions Noted D Exceptions Noted

D Revise and Resubmit D Rejected

JVA's review is limited to general conformance with the design intent as expressed in the
Construction Documents. Notations and comments made on the product submittal or shop drawing
during this review do not relieve the Contractor from compliance with the Construction Documents,
as well as applicable laws, codes, and regulations. Review of a specificitem shall not be construed
to include review of an assembly of which the item is a component. The Contractor is responsible
fordimensions and quantities to be confirmed and correlated atthe job site; informationthat pertains
solely to the fabrication processes or to the means, methods, techniques, sequences, and
procedures of construction; coordination of the Work with that of all other trades; and performing all
Work in a safe and satisfactory manner.

CONSULTING ENGINEERS

By: Date: 10/21

1.11 SUBMITTAL SCHEDULE

A. Unless indicated otherwise, provide all submittals required by individual sections of the
Contract Documents to establish compliance with the specified requirements.

B. Contractor to produce schedule of submittals for Engineer review
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PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01380

CONSTRUCTION PHOTOGRAPHS

PART 1 GENERAL
1.1 SECTION INCLUDES
A. Construction record photographs prior to commencing and during the course of the Work
1.2 RELATED SECTIONS
A. Section 01010 — Summary of Work
B. Section 01700 — Contract Closeout: Project Record Documents
1.3 PHOTOGRAPHY REQUIRED

A. Take photographs of the existing conditions prior to commencing work to document
existing conditions

B. Take photographs on the date on which each scheduled Application for Payment is due.
Intent is for digital photos to be kept as project record

C. CD of Digital photos become the property of Owner
1.4  COSTS OF PHOTOGRAPHY

A. Pay all costs for specified photography and printing
1. Parties requiring additional photography or prints will pay for them directly

1.5 DELIVERY OF PHOTOS
A. Submit digital photos to the Engineer with monthly pay requests or within 20 days of
photo date

PART 2 PRODUCTS (NOT APPLICABLE)

PART3 EXECUTION
3.1 TECHNIQUE
A. Factual Presentation

Correct Exposure and Focus
1. High resolution and sharpness
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3.2

33

34

A.

B.

2. Maximum depth-of-field
3. Minimum distortion

VIEWS REQUIRED

Photograph from locations to adequately illustrate the condition of construction and the
state of the Project
1. Photographic survey of the existing site

a. Show all areas to be modified

b. Show all areas in which Contractor will conduct operations or store equipment
2. Weekly photographs

a. Minimum of eight (8) views weekly until final acceptance

b. Views as designated by the Engineer or Owner

PHOTOGRAPH REQUIREMENTS FOR PROGRESS SITE PHOTOGRAPHS

Responsibility

1. Site photographs for Owner record of construction progress shall be the responsibility
of the Contractor

2. Contractor shall be responsible for site photographs including the existing and
progress of Work

Photographs shall include, but not limited to, the following:
1. Existing site: Photographs of existing site conditions before site work commences
a. Number of views shall be sufficient to cover the existing site conditions
2. Progress of work: Shall include photographs from clearing throughout construction
a. Number of views shall be sufficient to cover progress in Work and shall include a
minimum of eight (8) different views
3. After completion of Work: Shall be sufficient to show completed and finished Work

Digital images
1. Provide images in uncompressed JPEG format
2. Minimum resolution: 1500 x 2200

3. Submitted digital images shall not be cropped

Identify each digital image file

1. Name of project

2. Orientation and description of view
3. Date and time of exposure

ADDITIONAL PHOTOGRAPHS
Contractor shall provide additional photographs upon the request of the Engineer

Additional photographs may include, but not limited to, the following:
1. Publicity photographs

2. Special events at Project site

3. Major phase of Work
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4. Substantial Completion
5. Follow-up investigations for on-site events such as construction damage or losses
6. Additional record photographs during final acceptance

3.5 PROJECT RECORD
A. Submit CD of all photos, grouped by date

Engineer will distribute, after review

1. One copy of each view to Owner

2. One copy of each view to Engineer's file

3. One copy of each view returned to Contractor for inclusion in Project Record
Document

END OF SECTION
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SECTION 01400

QUALITY CONTROL

PART 1 GENERAL

1.1

M

Q

1.2

1.3

1.4

m o o = »

SECTION INCLUDES

Quality assurance / Control of installation

Inspection and testing laboratory services

Qualification of laboratory

Laboratory duties

Limitations of authority of testing laboratory

Contractor's responsibilities

Field testing

Testing and services schedule

RELATED SECTIONS

Section 01010 - Summary of Work

Section 01340 - Shop Drawings, Product Data, and Samples
Section 01600 - Material and Equipment

REFERENCES

Conform to reference standard by date of issue current on date of Contract Documents
Obtain copies of standards when required by Contract Documents

Where specified reference standards conflict with Contract Documents, request
clarification from Engineer before proceeding

The contractual relationship of the parties to the Contract shall not be altered from the
Contract Documents by mention or inference otherwise in any reference document

SUBMITTALS

Submit under provisions of Section 01340
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1.5

H.

Provide copies of written reports for materials, equipment or systems as scheduled at the
end of this section. Reference each report by respective section number.

Laboratory Test Reports: Provide written reports of each test and inspection to Engineer.
Each report shall include:

Date issued

Project title and number

Testing laboratory name, address and telephone number
Name and signature of laboratory inspector

Date and time of sampling or inspection

Record of temperature and weather conditions

Date of test

Identification of product and specification section

9. Location of sample or test in the Project

10. Type of inspection or test

11. Results of tests and compliance with Contract Documents
12. Interpretation of test results when requested by Engineer

XN R W=

Shop Test Reports: Provide reports detailing results of tests and certification from
manufacturer to verify compliance with specifications

Field Test Reports: Provide reports detailing results of the tests. Indicate compliance or
non-compliance with Contract Documents. Identify corrective action for materials and
equipment which fails to pass field tests.

QUALITY ASSURANCE/CONTROL OF INSTALLATION

Monitor quality control over suppliers, manufacturers, products, services, site conditions,
and workmanship to produce Work of specified quality

Comply fully with manufacturer's instructions, including each step in sequence

Should manufacturer's instructions conflict with Contract Documents, request
clarification from Engineer before proceeding

Comply with specified standards as a minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship

Secure Products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion or disfigurement

Inspections and testing required by laws, ordinances, rules, regulations, orders or
approvals of public authorities: Conditions of the Contract

Certification of products: Respective sections of specifications

Laboratory tests required and standards for testing: Respective sections of specifications
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1.6 INSPECTION AND TESTING LABORATORY SERVICES

A. Owner will employ and pay for the services of a testing agency to perform specified
laboratory testing of materials where the technical specifications specifically obligate the
Owner to provide the services
1. It is the Contractor’s responsibility to initiate and coordinate all required tests and
inspections including conformance with requirements of all applicable public
agencies and authorities. Contractor will be responsible for coordinating the testing
requirement with testing agency and provide the testing agency no less than two (2)
working days advance notification to schedule tests.

2. Employment of the testing agency shall in no way relieve Contractor's obligations to
perform the Work of the Contract

3. Contractor shall employ and pay for the services of a testing agency to perform all
specified services and testing not specifically identified in the technical specifications
to be provided by Owner related to the design of mixes, products and equipment, to
Engineer's review of proposed materials and equipment before, during and after
incorporation in the Work and to retest materials and equipment which fail original
tests

B. Retesting required because of non-conformance to specified requirements shall be
performed by the same testing agency on instructions by the Engineer. Payment for
retesting will be charged to the Contractor by deducting inspection or testing charges
from the Contract Sum/Price

1.7 QUALIFICATION OF TESTING AGENCY

A. Meet "Recommended Requirements for Independent Laboratory Qualification",
published by American Council of Independent Laboratories

B. Meet basic requirements of ASTM E 329, "Standards of Recommended Practice for
Inspection and Testing Agencies for Concrete and Steel as Used in Construction" as
applicable

C. Authorized to operate in the State in which the Project is located
1.8  TESTING AGENCY DUTIES
A. Cooperate with Engineer and Contractor; provide qualified personnel after due notice

Perform specified inspections, sampling, and testing of materials and methods of
construction

1. Comply with specified standards

2. Ascertain compliance of materials with requirements of Contract Documents

C. Promptly notify Engineer and Contractor of observed irregularities or deficiencies of work
or products
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1.9 LIMITATIONS OF AUTHORITY OF TESTING AGENCY

A. Testing Agency Is Not Authorized To
1. Release, revoke, alter or enlarge on requirements of Contract Documents
2. Approve or accept any portion of the Work
3. Owner employed testing agency shall not perform any duties of the Contractor

1.10 CONTRACTOR'S RESPONSIBILITIES
A. Cooperate with laboratory and testing agency personnel and provide access to Work

B. Secure and deliver to the laboratory adequate quantities of representative samples of
materials proposed to be used and which require testing

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete and
other material mixes which require control by the testing laboratory

D. Furnish copies of product test reports as required

E. Furnish Incidental Labor and Facilities
1. To provide access to Work to be tested
2. To obtain and handle samples at the project site or at the source of the product to be
tested
3. To facilitate inspections and tests
4. For storage and curing of test samples

F. Cooperate with testing agency; furnish samples of materials, design mix, equipment, tools,
storage and assistance as requested
1. Notify Engineer and testing agency 24 hours prior to expected time for operations
requiring services to allow for scheduling of tests and laboratory assignment of
personnel
2. Make arrangements with testing agency and pay for additional samples and tests
required for Contractor's use

1.11  FIELD TESTING

A. Owner shall pay all costs associated with standard field testing of materials as detailed in
these specifications. Contractor]| shall pay all costs for testing of piping and equipment as
detailed in these specifications. Owner’s testing agency will take concrete samples, cure
and break samples and report results. Owner's testing agency will also provide
compaction testing and proctors for backfill operations. Contractor shall pay for all
retesting due to tests indicating failed conditions.

B. Provide all required materials, labor, equipment, water, and power required for testing

C. Perform all tests in presence of Engineer and provide one copy of field test results to
Engineer same day of tests
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D. Repair with no additional compensation all materials and equipment which fail during
testing

1.12  LABORATORY TESTING AND SERVICES SCHEDULE

A. Testing laboratory services shall be provided for, but shall not be limited to, the

following:
Specification Type of Material, Owner (O) or
Section Equipment, or System Contractor (C)
’ Provided
02300 Earthwork o)
02740 Asphalt Mixes 0)
02750 Concrete Mixes o)

1.13  FIELD TESTING AND SERVICES SCHEDULE

A. Field testing shall be provided for, but shall not be limited to, the following:

Specification Type of Material, Owner (0) or

Section Equipment, or System Contractor (C)
i Provided

02300 Earthwork O

02510 Water Distribution System C

02676 Disinfection of Water C

Systems
02740 Flexible Paving 0]
02750 Rigid Paving O

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL

1.1

A.

1.2

1.3

SECTION INCLUDES

Temporary Utilities: Electricity, lighting, heating, ventilating, telephone service, water
and sanitary facilities

Temporary Controls: Barriers, enclosures and fencing, protection of the Work, and water
control.

Construction Staging Facilities: Access roads, parking areas, progress cleaning, project
signage, storage and temporary buildings.

GENERAL REQUIREMENTS

Furnish, install and maintain all temporary utilities to assure continuous service required
for the Work, except as allowed herein, and remove on completion of Work. Modify and
extend systems, as work progress requires.

Furnish, install and maintain all construction aids required for the Work, except as
allowed herein, and remove on completion of the Work

Furnish, install and maintain fences and barriers as required for protection of the public,
property and the Work

Contractor may use existing roadways for access and parking only where designated by
Owner.

Products may be new or used, but must be serviceable, adequate for the intended purpose,
and must not violate the requirements of any applicable codes or standards

Clean and repair damage caused by temporary installations or use of temporary facilities.
Grade and seed all disturbed areas not detailed on the drawings for other treatment

Provide contractor information sign posted at accessible location with contractor name
and emergency phone contact information.

QUALITY ASSURANCE

Requirements of Regulatory Agencies

1. Comply with applicable Federal and State rules and regulations, local codes and
ordinances

2. Comply with utility company requirements
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1.4

1.6

1.7

1.8

TEMPORARY ELECTRICITY

Contractor shall pay all costs associated with power service to the field offices and pay
all costs for energy used.

Arrange for and pay all costs associated with temporary power service either from the
local utility or a portable engine-generator

Provide power outlets for construction operations, with branch wiring and distribution
boxes located at the site. Provide flexible power cords as required

Provide main service disconnect and over current protection at convenient location
Pay all costs for installation and removal of temporary electrical service

TEMPORARY LIGHTING

Provide and maintain lighting to exterior staging and storage areas after dark for security
purposes as required

Provide branch wiring from power source to distribution boxes with lighting conductors,
pigtails, and lamps as required

Maintain lighting and provide routine repairs
TEMPORARY WATER SERVICE

Potable water does exist on the site. Provide and pay for all temporary potable water
piping and hoses to bring to Contractor’s construction facilities and drinking water
stations. Install a meter at a location approved by the Owner.

Provide all drinking water required by construction personnel and Owner's
representatives. Pay all costs for temporary water service.

TEMPORARY SANITARY FACILITIES

Provide sanitary facilities at staging area
1. Asrequired by laws and regulations
2. Not less than 1 facility

Service, clean and maintain facilities and enclosures
CONSTRUCTION AIDS
Provide construction aids and equipment required by personnel and to facilitate the

execution of the Work: scaffolds staging, ladders, stairs, ramps, runways, platforms,
railways, hoists, cranes, chutes and other such facilities and equipment
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B. Relocate construction aids as required by progress of construction, by storage or work
requirements, and to accommodate legitimate requirements by Owner

C. Completely remove temporary materials, equipment, and services at completion of the
Project

D. Clean, repair damage caused by installation or by use of temporary facilities
1. Remove foundations and underground installations for construction aids
2. Grade the areas for the site affected by temporary installations to required elevations
and slopes and clean the area and seed unless specified as shown on the drawings to
be different

1.9 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition
B. Provide suitable barriers as required for public protection of Owner's employees

C. Protect non-owned vehicular traffic, stored materials, site and structures from damage

D. Install facilities of a neat and reasonable uniform appearance, structurally adequate for
the required purposes

E. Relocate barriers as required by progress of construction

F. Completely remove barriers, including foundations, when construction has progressed to
the point that they are no longer needed

G. Clean and repair damage caused by installation, fill and grade the areas of the site to
required elevations and slopes and clean the area

1.10 TEMPORARY FENCING
A. Construction: Commercial grade chain link fence

B. Provide additional fencing to protect stored materials & products or to insure public
safety and the safety of Owner's employees

C. Provide Owner two (2) keys to lock(s)
D. The site of the work is fenced
1.11  STORMWATER MANAGEMENT

A. Refer to SWMP in the drawings and comply with all conditions of CDPHE Stormwater
Discharge Permit. Contractor responsible for both permit filing and any required
reporting.
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B. Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain
pumping equipment as necessary.

C. Protect site from puddling or running water. Provide water barriers as required to protect
site from soil erosion.

D. Perform work in phases and restore areas where work is complete.
1.12 FUGITIVE DUST PERMIT

A. Comply with all conditions of CDPHE Fugitive Dust Permit. Contractor responsible for
both permit filing and any required reporting.

B. Contractor to pay for all metered water used in dust abatement
1.13  CONSTRUCTION DEWATERING

A. Comply will all conditions and requirements of CDPHE Construction Dewatering Permit.
The Contractor shall be responsible for any permit filing and reporting necessary.

1.14 EROSION AND SEDIMENT CONTROL
A. Provide erosion and sediment control in accordance with Section 02730.
1.15 PROTECTION OF INSTALLED WORK

A. Protect installed Work and provide special protection where specified in individual
specification Sections

B. Provide temporary and removable protection for installed Products. Control activity in
immediate work area to minimize damage

C. Protect finished driving surfaces, and other surfaces from traffic, dirt, wear, damage, or
movement of heavy objects

D. Prohibit construction traffic from entering future landscaped areas after grades have been
established and topsoil restored

1.16 SECURITY

A. Provide security and facilities to protect Work from unauthorized entry, vandalism, or
theft

B. Coordinate with Owner's security program
1.17 ACCESS ROADS

A. Maintain existing roads accessing public thoroughfares to construction staging area.
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1.19

1.20

1.21

Extend and relocate as Work progress requires. Provide detours necessary for unimpeded
traffic flow

Provide and maintain access to existing fire hydrants free of obstructions

Provide means of removing mud from vehicle wheels before entering public paved streets
as required by SWMP and Owner

PARKING

Paved and unpaved surfaces adjacent to the staging area can accommodate construction
personnel until the designated building staging area has been established

If staging area space is not adequate, provide additional off-site parking at location
designated by Owner

PROGRESS CLEANING

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition

Remove waste materials, debris, and rubbish from site periodically and dispose off-site in
accordance with local and state regulations. Due to high winds experienced at the site,
waste removal must be done immediately after it is generated

FIELD OFFICES AND SHEDS
Existing facilities at the site shall not be used for field offices or storage

Fire protection equipment. Contractor shall provide and maintain fire extinguishers and
active fire hydrants where indicated, maintain fire lanes to hydrants, and provide other

equipment as necessary for proper fire protection during construction. Such equipment
shall be for fire protection only.

REMOVAL OF TEMPORARY UTILITIES, FACILITIES, AND CONTROLS

Remove temporary above grade or buried utilities, equipment, facilities, materials, prior
to Final Application for Payment

Remove underground installations to a minimum depth of 2 feet. Grade site as indicated

Clean and repair damage caused by installation or use of temporary work
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PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01550

CUTTING AND PATCHING

PART 1 GENERAL

1.1

A.

1.2

SUMMARY

This Section specifies administrative and procedural requirements for cutting and
patching

Work included in this Section
1. Cutting and patching not required to be performed as part of the work of other
sections
2. Cutting and patching existing work altered or disturbed to accommodate new
construction
3. Cutting and patching existing work damaged or defaced during new construction as
required to restore to existing or better condition at the time of award of Contract
4. Cutting and patching required to:
a. Install or correct non-coordinated work
b. Remove and replace defective and non-conforming work
c. Remove samples of installed work for testing

Contractor shall be responsible for all cutting, and patching, including attendant
excavation and backfill, required to complete the Work or to:

1. Uncover portions of the Work to provide for installation of ill-timed work

2. Remove and replace defective work

3. Remove and replace work not conforming to requirements of Contract Documents
4. Remove samples of installed work as specified for testing

DEFINITIONS

Cutting includes cutting into nominally completed or existing construction including, but
not limited to, the following, in order to provide for the coordination of Work, installation
of Work, uncovering of other facilities and structures for access or inspection, or
obtaining samples for testing or other similar purposes

1. Concrete

2. Steel

3. Wood

4. Miscellaneous metal structures
5. Piping and pavement

Patching includes the repair required to restore cut materials to original or better
condition

Submittals
1. Submit a proposal describing procedures in advance of the time cutting and patching
will be performed, requesting approval to proceed. Include the following information:
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Extent: For each occurrence, describe the cutting and patching required, show

how it will be performed and indicate the reason(s) it cannot be avoided

In-place construction changes: Describe anticipated results and include changes to

structural elements and operating components in addition to changes in building’s

appearance and other significant visual elements

Products: List products to be used and firms or entities that will perform the Work

Dates: Indicate when cutting and patching will be performed

Utility services and mechanical and electrical systems:

1) List services and systems that cutting and patching procedures will disturb or
affect

i1) List services and systems that will be relocated and that will be temporarily
out of service

ii1) Indicate how long services and systems will be disrupted

Structural elements: Where cutting and patching involve adding reinforcement to

structural elements, submit details and engineering calculations showing

integration of reinforcement with the original structure

Approval by Engineer:

1) Obtain approval of cutting and patching proposal before cutting and patching

i1) Approval does not waive right to later require removal and replacement of
unsatisfactory work

D. Quality Assurance
Structural work requirements: Do not cut and patch structural elements in a manner
that would reduce their load-carrying or load-deflection ratio

1.

a.

Obtain Engineer approval of cutting and patching proposal before cutting and

patching the following structural elements:

1) Bearing and retaining walls, foundation construction, and structural concrete
and structural steel

i1) Lintels

i11) Timber and primary wood framing

iv) Structural decking and stair systems

v) Equipment supports, piping, ductwork, vessels, and equipment

vi) Miscellaneous structural metals

2. Operational limitations: Do not cut and patch operating elements or safety related
components in a manner that would result in reducing their capacity to perform as
intended, or result in increased maintenance or decreased operational life or safety

6/21/2024

a.

Obtain Engineer approval of cutting and patching proposal before cutting and
patching the following operating elements or safety related systems:

1) Primary operational systems and equipment

i1) Air, smoke, water, moisture, or vapor barriers

ii1) Membrane and flashings

iv) Fire protection, control, communication, or electrical wiring systems

v) Noise and vibration control elements and systems

Visual requirements: Do not cut and patch construction exposed on the exterior or in
occupied spaces, in a manner that would, in the Engineer’s opinion, reduce the
building’s aesthetic qualities, or result in visual evidence of cutting and patching
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a. Retain the original installer or fabricator throughout construction phases to cut
and patch the following categories of exposed work, if possible, or if it is not
possible to engage the original installer or fabricator, engage another recognized
experienced and specialized firm:

1) Concrete finishes

ii) Pre-formed metal panels

ii1) Painting

iv) Wall covering

v) HVAC enclosures, cabinets, or covers
vi) Firestopping

E. Warranty
1. For existing warranties, Contractor shall replace, patch, and repair material and/or
surfaces cut and/or damaged by methods and with materials in order to not void any
warranties required or existing

PART 2 PRODUCTS

A. Materials
1. Use materials identical to existing materials unless not available

a. Ifidentical materials are not available or cannot be used where exposed surfaces
are involved, use materials matching existing adjacent surfaces to the fullest
extent possible with regard to visual effect

. Before proceeding, Contractor shall obtain approval of the Engineer

c. Use materials whose installed performance will equal or surpass that of existing

materials

PART 3 EXECUTION

3.1 INSPECTION

A. Inspect existing conditions of the Project, including elements subject to damage or to
movement during cutting and patching. Take corrective action before proceeding, if
unsafe or unsatisfactory conditions are encountered

B. After uncovering work, inspect the conditions affecting the installation of products, or
performance of the work

C. Report unsatisfactory or questionable conditions to the Engineer in writing; do not
proceed with the work until the Engineer has provided further instructions

3.2  PREPARATION
A. Provide devices and methods to protect other portions of the Project from damage

Provide temporary support of Work to be cut where required
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C. Provide protection from the elements for that portion of the Project which may be

exposed by cutting and patching work, and maintain excavations free from water
Provide protection from adverse weather conditions for portions of Project that might
be exposed during cutting and patching operations

1.

D. Avoid interference with use of adjoining areas or interruption of free passage to adjoining

arcas

E. Take all precautions necessary to avoid cutting existing pipe, conduit or ductwork serving
the building, but scheduled to be removed or relocated until provisions have been made
to bypass them

F. Execute fitting and adjustment of products to provide a finished installation to comply
with specified products, functions, tolerances and finishes

G. Restore work which has been cut or removed; install new products to provide completed
Work in accordance with requirements of Contract Documents

33 PERFORMANCE

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting
and patching at the earliest feasible time and complete without delay

B. Cut existing construction to provide for installation of other components or performance
of other construction activities and the subsequent fitting and patching required to restore
surfaces to their original condition

Cutting: Cut existing construction using methods least likely to damage elements to

be retained or adjoining construction. Where possible review proposed procedures

with the original installer; comply with the original installer’s recommendations

1.

6/21/2024

a.

.

In general, where cutting is required use hand or small power tools designed for
sawing or grinding, not hammering and chopping. Cut holes and slots neatly to
size required with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use

To avoid marring existing finished surfaces, cut or drill from the exposed or
finished side into concealed surfaces

Cut through concrete and masonry using a cutting machine such as a
carborundum saw or diamond core drill

By-pass utility services such as pipe or conduit, before cutting, where services are
shown or required to be removed, relocated or abandoned. Cut-off pipe or conduit
in walls or partitions to be removed. Cap, valve or plug and seal the remaining
portion of pipe or conduit to prevent entrance of moisture or other foreign matter
after by-passing and cutting

Provide fire-safe seals to maintain fire rating at all penetrations

Patching: Patch with durable seams that are as invisible as possible. Comply with
specified tolerances

a.

Where feasible, inspect and test patched areas to demonstrate integrity of the
installation
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f.

Restore exposed finishes of patched areas and extend finish restoration into
retained adjoining construction in a manner that will eliminate evidence of
patching and refinishing

Where removal of walls or partitions extends one finished area into another, patch
and repair floor and wall surfaces in the new space to provide an even surface of
uniform color and appearance. Remove existing floor and wall coverings and
replace with new materials, if necessary to achieve uniform color and appearance
Where patching occurs in a smooth painted surface, extend final paint coat over
entire unbroken containing the patch, after the patched area has received primer
and second coat

Patch, repair or re-hang existing ceilings as necessary to provide an even plane
surface of uniform appearance

Replace concrete walkways to nearest construction joint

Plaster Installation: Comply with manufacturer’s instructions and install thickness
and coats as indicated

34  CLEANING

A. Thoroughly clean areas and spaces where cutting and patching is performed or used as
access. Remove completely paint, mortar, oils, putty and items of similar nature.
Thoroughly clean piping, conduit and similar features before painting or other finishing is
applied. Restore damaged pipe covering to its original condition

6/21/2024

END OF SECTION

01550-5 JVA 1071.22¢



SECTION 01600

MATERIALS AND EQUIPMENT

PART1 GENERAL

1.1

A.

1.2

m o 0w p

£ .

[l

1.3

SECTION INCLUDES

Administrative and procedural requirements governing Contractor’s selection of products
for use in Project and for Work including, but not limited to, the following:

Transportation and Shipment

Delivery, Storage and Handling

. Maintenance Materials

10. Warranty

11. Equipment and Product Selection and Identification
12. Examination, Installation, Adjusting and Cleaning

1. Definitions

2. General Requirements for Materials and Equipment
3. Environmental Conditions

4. Submittals

5. Quality Assurance and Qualifications

6. System Responsibility

7.

8.

9

RELATED SECTIONS

Section 01010 — Summary of Work

Section 01340 — Shop Drawings, Product Data, and Samples
Section 01400 — Quality Control

Section 02300 — Earthwork

Section 02370 — Erosion and Sedimentation Control
Section 02510 — Water Distribution System

Section 02740 — Flexible Paving

Section 02750 — Rigid Paving

Section 02920 — Seeding

REFERENCES

American Bearing Manufacturers Association (AFBMA)
1. Std 9-90 — Load Ratings and Fatigue Life for Ball Bearings
2. Std 11-90 — Load Ratings and Fatigue Life for Roller Bearings
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1.4

G.

American Gear Manufacturer Association (AGMA)

ANSI B1.1-89 — Unified Screw Threads

ANSI B 1.20. 1-83-Pipe Threads, General Purpose (Inch)

ANSI B16.1-89-Cast Iron Pipe Flanges and Flanged Fittings, Class 125

ANSI B18.2.1-81-Square and Hex Bolts and Screws, Including Askew Head Bolts, Hex
Cap Screws, and Log Screws

ANSI B18.2.2-87-Square and Hex Nuts
NSF/ANSI 60-2012 — Drinking Water Treatment Chemicals — Health Effects
NSF/ANSI 61-2012 — Drinking Water System Components — Health Effects

Hazardous (Classified) Locations: Conform to requirements of NFPA70 Articles 500
through 504

DEFINITIONS

Definitions used in this specification section are not intended to change the meaning of
other terms used in the Contract Documents, such as “specialties,” “systems,”
“structure,” “finished,” “accessories,” and similar terms. Such terms are self-explanatory
and have well-recognized meanings in the construction industry

Products: Items purchased for incorporation in the Work, whether purchased for the
Project or taken from previously purchased stock. The term “product” includes the terms

29 ¢¢

“material”, “equipment”, “system”, and terms of similar intent

Named products: Items identified by manufacturer’s product name, including make or
model number of other designation, shown or listed in the manufacturer’s published
product literature that is current as of date of Contract Documents

Foreign products: Distinguished from “domestic products” are items substantially
manufactured (50 percent or more of value) outside of the United States and its
possessions. Products produced or supplied by entities substantially owned (more than
50 percent ) by persons who are not citizens or, nor living within, the United States and
its possessions are also considered to be foreign products

Materials: Products substantially shaped, cut, worked, mixed, finished, refined, or
otherwise fabricated, processed, or installed to form a part of the Work

Equipment: Product with operational parts, whether motorized or manually operated, that
requires service connections, such as wiring or piping

Special tools, instruments, devices, or accessories: Any tools, instruments, devices or
accessories required for repair, adjustment or maintenance of equipment which are
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designed especially for the equipment in question or which are not normally kept in stock
by local tool suppliers

H. Responsible manufacturer: Unless otherwise specified, responsible manufacturer shall be
manufacturer of driven equipment. Agents, representatives or other entities who are not a
direct component of manufacturing corporation will not be acceptable as a substitute for
manufacturer's corporation in meeting this requirement

1.5 GENERAL REQUIREMENTS
A. The section applies to all equipment provided under this contract

The requirements of detailed specifications take precedence over this section in the event
of an apparent conflict

C. Provide all new equipment and materials, except as specified or required by testing

D. Equipment and materials removed from existing structure: Do not use in completed Work
except where specifically indicated or specified

E. Contractor to coordinate equipment with other parts of the Work, including verification
or compatibility of structures, piping, wiring and equipment components

F. Contractor is responsible for all alterations in the Work to accommodate equipment
differing in dimensions or other characteristics from that contemplated in the Drawings or
specifications:

1. The arrangement of equipment shown on the Drawings is based upon information
available to the Owner at the time of the design and is not intended to show exact
dimensions unique to a specific manufacturer

2. More than one manufacturer has been used for mechanical layout and design to
accommodate all named manufacturer's

3. The Drawings are, in part, diagrammatic, and some features of the illustrated
equipment installation may require revision to meet actual equipment installation
requirements as provided by the Contractor

4. Structural supports, foundations, connected piping, valves and electrical conduit
specified may have to be altered as coordinated by the Contractor during the
submittal process to accommodate the actual equipment provided by the Contractor

5. No additional payment will be made to the Contractor for such revisions and
alterations

G. Do not use any material or equipment for any purpose other than that for which is
designed or specified

H. Equipment lists presented in these specifications and as specified on the Drawings are
included for the convenience of the Engineer and Contractor and are not to be considered
as complete listings of all equipment, devices and material to be provided under this
contract:
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1.6

1.7

1.8

1. Contractor shall prepare his own material and equipment take-off lists as necessary
from the contract Drawings, addenda and this project manual to meet the
requirements of this project

ENVIRONMENTAL CONDITIONS

Project work includes an existing sanitary sewer where dilute concentrations of corrosive
or hazardous gasses, high humidity, and other constituents may be expected to be present

Minimum Design Criteria:
1. Altitude: 4,500 feet above mean sea level
2. Outdoor air temperature: 10 to 100 degrees F
3. Relative Humidity:
a. Summer time: 60 percent
b. Winter time: 30 percent

SUBMITTALS

Provide submittals in accordance with Section 01340 — Shop Drawings, Product Data,
and Samples

Submittals for products are specified in Section 01340 — Shop Drawings, Product Data,
and Samples and in Divisions 2 through 16

All submittals for each component of multi-component systems shall be compiled and
submitted through the Contractor to the Engineer by the manufacturer having system
responsibility

Provide a copy of this specification section with all addendum updates included, with
each paragraph check-marked to indicate specification compliance or marked to indicate
the requested deviations from the specification requirements.

Provide Certificate of System Responsibility
QUALITY ASSURANCE AND QUALIFICATIONS

Source limitations and interchangeability: To the fullest extent possible, provide products
of the same kind from a single source

Nameplates: Except for required labels and operating data, do not attach or imprint
manufacturer’s or producer’s nameplate or trademarks on exposed surface of products
that will be exposed to view in occupied spaces or on the exterior

1. Labels: Locate required product labels and stamps on concealed surfaces, or where
required for observation after installation, on inconspicuous, accessible surfaces.

2. Equipment nameplates: Provide a permanent nameplate on each item of service —
connected or power-operated equipment. Locate on an easily accessible surface that
is inconspicuous in occupied spaces. Nameplate shall contain, but not limited to, the
following information and other essential operating data:
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a. Name of product and manufacturer

b. Model and serial number

c. Capacity

d. Speed

e. Ratings

f. Operating and power characteristics

g. Labels of tested compliance with codes and standards
R

3. Refer to additional requirements specified in Divisions 2 through 16

C. Installers Qualifications:
1. Equipment and material: Installed and placed in service by or under guidance of
qualified personnel having knowledge and experience necessary for proper results
2. Where Contractor's or subcontractor's employees are not properly qualified, use
personnel such as factory authorized field representative of equipment supplier

1.9 SYSTEM RESPONSIBILITY

A. Equipment systems made up of two or more components shall be provided as a single
system by the responsible manufacturer. Unless otherwise specified, the Contractor shall
assign system responsibility to, and obtain each system from the manufacturer of the
driven equipment. The manufacturer shall design and provide all components of the
system to enhance proper operation, compatibility of all components, ease of construction
and efficient maintenance. The responsible manufacturer shall coordinate selection and
design of all system components such that all equipment is compatible and operates
properly to achieve the performance requirements specified. The Contractor is
responsible to the Owner for performance of all systems as provided in the General and
Special Conditions.

B. Nothing in this provision shall be construed as relieving the Contractor of overall
responsibility for the Work of this Contract and the performance of all systems as
specified under paragraphs 00700 — Standard General Conditions, Article 13

1.10 TRANSPORTATION AND SHIPMENT

A. Shipment preparation: Contractor shall require manufacturers and suppliers to prepare
equipment and materials for shipment in a manner to facilitate unloading and handling,
and to protect against damage or unnecessary exposure in transit and storage, for
contractor supplied equipment. Provisions for protection shall include the following:

1. Crates or other suitable packaging materials

2. Covers and other means to prevent corrosion, moisture damage, mechanical, injury,
and accumulation of dirt in motors, electrical equipment, and machinery

3. Suitable rust-preventive compound on exposed machined surfaces and unpainted iron
and steel

4. Grease packing or oil lubrication in all bearings and similar items

B. Marking
1. Each item of equipment and material shall be tagged or marked as identified in the
delivery schedule or on submittals
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Complete packing lists and bills of material shall be included with each shipment.
Each piece of every item need not be marked separately, provided that all pieces of
each item are packed or bundled together and the packages or bundles are properly
tagged or marked

1.11 DELIVERY, STORAGE, AND HANDLING

A. Delivery

1.

Arrange deliveries of equipment and materials in accordance with construction

schedules, in ample time to facilitate inspection prior to installation and to avoid

delay of Work. Coordinate to avoid conflict with work and conditions at the site

Deliver products in undamaged condition, in manufacturer's sealed, weather tight,

original container or packaging, with identifying labels intact and legible, all in

accordance with manufacturer's instructions and recommendations using means and

methods that will prevent damage, deterioration, and loss, including theft

Control delivery schedules to minimize long-term storage at the Site and to prevent

overcrowding of construction spaces. Coordinate delivery and installation to ensure

minimum holding or storage times for items known or recognized to be flammable

hazardous, easily damaged, or sensitive to deterioration, theft, and other sources of

loss

Products delivered to Work site shall be in undamaged condition, in manufacturer's

original sealed container or other packaging system, complete with labels and

instructions for handling, storing, unpacking, protecting, and installing

Mark deliveries of component parts of equipment to identify the equipment, to permit

easy accumulation of parts, and to facilitate inspection and measurement of quantity

or counting of units

Immediately on delivery, inspect shipment to ensure:

a. Product complies with requirements of Contract Documents and reviewed
Submittals

b. Quantities are correct

c. Containers and packages are intact and labels are legible

d. Equipment and materials are properly protected and undamaged

Include complete packing lists and bills of material with each shipment including

equipment identification number assigned by Drawings and Specifications of this

Contract

Deliver anchor bolts together with templates sufficiently early to permit setting when

structural concrete is placed

B. Storage

1.

6/21/2024

If there is no interior space available from the Owner for storage of delivered

equipment and material at the project site:

a. Provide adequate facilities for storage in accordance with Section 01500

b. Provide off-site storage and protection when site does not permit on-site storage
or protection and if acceptable to Owner in accordance with the General
Conditions

Submit and maintain insurance for equipment and materials at off-site storage
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10.

11.

12.
13.

14.

15.

16.

17.

18.

19.

6/21/2024

Requests for payment of stored equipment and materials by the Contractor may be
rejected if storage facilities do not conform to these specifications or manufacturer's
written recommendations.

Store equipment and materials immediately on delivery, and protect until completion

of the Work. Store in accordance with manufacturer’s instructions with seals and

labels intact and legible

Store equipment and materials in a manner that will not endanger the supporting

construction

Store equipment and materials that are subject to damage by elements in weathertight

enclosures

Maintain temperature and humidity within ranges required by manufacturer

Protect motors, electrical equipment, plumbing fixtures, and machinery of all kinds

against corrosion, moisture deteriorations, mechanical injury, and accumulation of

dirt or other foreign matter

Protect electrical equipment, controls, and insulation against moisture, water, and dust

damage

Immediately after delivery and inspection, connect and operate continuously all space

heaters furnished in electrical equipment

Protect exposed-machined surfaces and unpainted iron and steel as necessary with

suitable rust-preventive compounds

Protect bearings and similar items with grease packing or oil lubrication

Handle and store steel plate, sheet metal, and similar items in a manner to prevent

deformation

Exterior storage:

a. Provide substantial platforms, blocking, or skids to support fabricated products
aboveground and to prevent soiling or staining. Cover products subject to
discoloration or deterioration from exposure to elements, with impervious sheet
coverings. Provide adequate ventilation to avoid condensation

b. Store loose granular materials on solid surface areas to prevent mixing with
foreign matter

c. Provide surface drainage to prevent flow or ponding of rainwater

Equipment and materials shall not show any pitting, rust, decay or other deleterious

effects of storage prior to final acceptance of Work

Arrange storage in a manner to provide easy access for inspection. Make periodic

inspections of stored products to ensure products are maintained under specified

conditions and free from damage or deterioration

a. Prepare stored materials lists with schedules of maintenance activities and
frequency of activities required to maintain the quality of the equipment and the
warranty from the manufacturer

b. List dates and activities of storage requirements such as rotating moveable parts

c. Update lists weekly and include in progress meeting agenda

Protect painted surfaces against impact, abrasion, discoloration or other damage:

a. Repaint any damaged areas with manufacturer provided touch-up paint

Cover products subject to deterioration with impervious sheet covering. Provide

ventilation to avoid condensation

Installed products stored prior to start-up:
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a. Equipment and materials shall not show any pitting, rust, decay or other
deleterious effects of storage when installed in the Work

b. Provide substantial coverings as necessary to protect installed products from
damage from traffic and subsequent construction operations, dust, dirt, water and
paint. Remove when no longer needed

C. Handling

1.

2.

3.

Provide equipment and personnel necessary to unload and handle equipment and
materials, by methods to prevent damage or soiling to equipment and materials or
packaging

Handle by methods to prevent bending or overstressing. Where lifting points are
designated, lift components only at those points

Provide additional protection to surrounding surfaces as necessary to prevent damage

D. Maintenance of storage

1.
2.

3.

4.

Inspect stored equipment and materials on a scheduled basis

Verify that storage facilities comply with manufacturer’s product storage
requirements, including environmental conditions continually maintained

Verify that surfaces of products exposed to elements are not adversely affected; that
any weathering of finishes is acceptable under requirements of Contract Documents
For mechanical and electrical equipment in long-term storage, provide manufacturers
service instructions to accompany each item, with notice of enclosed instructions on
exterior of package. Service equipment on a regularly scheduled basis.

E. Protection after installation

1.

2.

Provide substantial coverings as necessary to protect installed equipment and
materials from damage from subsequent construction operations
Remove when no longer needed or as specified

1.12  MAINTENANCE MATERIALS

A. Spare Parts:

1.

2.

4.

6/21/2024

Store spare parts, wherever required by detailed technical specification sections, in

accordance with the provisions of this paragraph

Tag all spare parts with permanent, labeled tags or packaging by equipment

designation number and identified as to part number, equipment manufacturer, and

subassembly component (if appropriate)

Spare parts subject to deterioration such as ferrous metal items and electrical

components shall be properly protected by lubricants or desiccants and encapsulated

in hermetically sealed plastic wrapping

Unless otherwise specified, spare parts with individual weights less than 50 pounds

and dimensions less than 2 feet wide, or 18 inches high, or 3 feet in length shall be

stored in a wooden box:

a. Provide box with a hinged wooden cover and locking hasp

b. Hinges to be strap type

c. Paint the box and identify with stenciled lettering stating the name of the
equipment, equipment numbers, and the words "spare parts"
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5. Prepare and provide a neatly typed inventory of spare parts taped to the underside of
the box cover

1.13 WARRANTY

A. Warranty all equipment and materials against faulty or inadequate design, improper
assembly or erection, defective workmanship or materials, leakage, breakage or other
failure

B. Unless otherwise specified, for all equipment and materials provide manufacturer's
warranty for a period of 2 years from the date of Substantial Completion

C. Warranties that begin at the time of shipment, delivery or within a limited time period
from date of shipment or delivery or any other qualification that does not conform to the
definition of Substantial Completion are not acceptable

D. Cost of all manufacturer warranties are considered as part of the Bid price

PART 2 PRODUCTS
2.1 MATERIALS
A. Suitable for the intended service conditions

B. Structural and miscellaneous fabricated steel in equipment shall conform to American
Institute of Steel Construction (AISC) standards, except as otherwise specified

2.2 FABRICATION

A. Design, fabricate, and assemble in accordance with the best modern manufacturing and
shop practices

B. Manufacture parts to standard sizes and gages

C. Two or more items of the same type shall be identical by the same manufacturer and
interchangeable

23 EQUIPMENT AND PRODUCT SELECTION

A. General product requirements: Provide products that comply with the Contract
Document, are undamaged, and unless otherwise indicated or specified, are new at time
of installation
1. Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect

2. Standard products: If available, and unless custom products or nonstandard options
are specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects
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3.

4.

5.

6.

Continued availability: Where, because of the nature of its application, the Owner is

likely to need replacement parts or additional amounts of a product at a later date,

either for maintenance and repair or replacement, provide standard, domestically

produced product for which the manufacturer has published assurances that the

product and its parts shall be available to the Owner at a later date. A reasonable

doubt regarding such future availability will be grounds for rejection of products

other than named products

As specified in each applicable Specification Sections, Drawings, codes, standards,

and regulatory agencies

Fabricated products:

a. Design, fabricate, and assemble products in accordance with best engineering and
shop practices

b. Manufacture like parts of duplicate units to standard interchangeable sizes and
gauges. Two or more items of same kind shall be identically made by the same
manufacturer

c. Equipment capacities, sizes and dimensions shown or specified shall be adhered
to unless variations are specifically accepted in writing by Owner

d. Ensure that material or equipment are not used for any purpose other than that for
which it is designed or is specified

e. Labels and nameplates shall be provided where required by regulatory agencies or
in accordance to state identification and essential operation data

Provide products of the same kind from a single source to the fullest extent possible

24  EQUIPMENT AND PRODUCT IDENTIFICATION

A. Nametags: Identify all valves, instruments, devices, with the equipment tag designation
numbers and prefix and suffix letters as specified and/or shown on the Process and
Instrumentation Drawings (P&IDs). Identification shall also be in accordance with
Section 01080 — Identification Systems.

B. Nameplates: Identify all pumps and equipment with the equipment tag designation
numbers and prefix and suffix letters as specified and/or shown on the Process and
Instrumentation Drawings (P&IDs):

1.

2.

3.

6/21/2024

Provide engraved or machine stamped non-corrosive metal nameplate fastened to the
pump or equipment base plate with screws or drive pins of the same material
Nameplate material shall not corrode or discolor in moist or salt water spray
atmosphere

Name plates indicate the following:

a. Manufacturer

b. Date of manufacture

Name of product

Model and size

Serial Number

Capacity: Rating in gpm or SCFM (if a fan or blower) and feet of head or inches
water column

Impeller or wheel diameter (if a fan)

Impeller diameter

o a0

0
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i.  Operating and power characteristics
j.  As specified herein and in Divisions 2 through 16
4. Motor Nameplates:
a. All motors for pumps and other equipment having motors shall be identified as
specified elsewhere under this Section and in Divisions 2 through 16

PART 3 EXECUTION

3.1

A.

3.2

3.3

34

C.

EXAMINATION

Inspect equipment for signs of pitting, rust decay, or other deleterious effects of storage.
Do not install any equipment showing such effects. Replace damaged equipment with
identical new equipment

INSTALLATION

Install all equipment, accessories and materials in accordance with the manufacturer's
written recommendations unless otherwise specified in the individual equipment detailed
technical specifications

Each product shall be securely anchored in place except as required for proper movement
and performance

Each product shall be located and aligned with other Work

Manufacturer’s Instructions

1. Contractor shall obtain and distribute hard copies and electronic copies of
manufacturer’s instructions and recommendations to parties involved in installation
including a copy to Engineer

2. Maintain one (1) set of complete instructions at job site during installation and until
completion

3. Handle, install, connect, clean, conditions, and adjust products in accordance with
such instructions and in conformity with specified requirements

ADJUSTING

Perform all required adjustment tests, operation checks, and other startup activities
required

CLEANING
Perform under provisions of Section 01700 — Contract Closeout

Repaint all painted surfaces which are damaged prior to final equipment acceptance to
Owner's satisfaction

Clean exposed surfaces and protect as necessary and required to prevent any damage or
deterioration at the time of Substantial Completion
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END OF SECTION
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SECTION 01700

CONTRACT CLOSEOUT

PART 1 GENERAL

1.1 SECTION INCLUDES
Substantial completion
Final acceptance

Project record documents

Closeout procedures

m o o = »

Final cleaning

M

Final adjustment of accounts
G. Final application for payment
1.2 RELATED SECTIONS
A. Section 00700 — General Conditions
B. Section 01500 — Construction Facilities and Temporary Controls
C. Section 01340 — Shop Drawings and Product Data
1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Prior to requesting inspection for certification of Substantial
Completion, complete the following and list exceptions in the request:
1. In the Application for Payment that coincides with, or first follows, the date
Substantial Completion is claimed, show 100% completion for the portion of the
Work claimed as Substantially Complete
a. Include supporting documentation for completion as indicated in these Contract
Documents and a statement showing an accounting of changes to the Contract
Price

b. If 100% completion cannot be shown, include a list of incomplete items, the value
of incomplete Work, and reasons the Work is not complete. All items remaining
outstanding on the Contractor's punch list shall include a projected date of
completion and/or correction with an explanation of why such item is not
presently completed

2. Advise Owner of pending insurance changeover requirements

3. Submit specific warranties, workmanship Bonds, maintenance agreements, final
certifications, and similar documents
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4. Obtain and submit releases enabling Owner unrestricted use of the Work and access
to services and utilities. Include occupancy permits, operating certificates, and similar
releases

5. Submit record drawings, instruction books and operating manuals, final project

photographs, damage or settlement surveys, property surveys, and similar final record

information

Deliver tools, spare parts, extra stock, and similar items

7. Make final changeover of permanent locks and transmit keys to Owner. Advise
Owner's personnel of changeover in security provisions

8. Complete final clean up requirements, including touch-up painting. Touch-up and
otherwise repair and restore marred exposed finishes

o

B. Inspection Procedures: On receipt of a request for inspection, Engineer will either
proceed with inspection or advise Contractor of unfilled requirements. Engineer will
prepare the Certificate of Substantial Completion following inspection or advise
Contractor of construction that must be completed or corrected before the certificate will
be issued
1. Engineering will repeat inspection when requested and assured by Contractor that the

Work is Substantially Complete.
2. Results of the completed inspection will form the basis of requirements for final
acceptance

1.4  FINAL ACCEPTANCE

A. Preliminary Procedures: Before requesting final inspection for certification of final
acceptance and final payment, complete the following. List exceptions in the request.

1. Submit the final payment request with releases and supporting documentation not
previously submitted and accepted. Include insurance certificates for products and
completed operations where required

2. Submit an updated final statement, accounting for final additional changes to the
Contract Price

3. Submit a certified copy of Engineer’s final inspection list of items to be completed or
corrected, endorsed and dated by Engineer. The certified copy of the list shall state
that each item has been completed or otherwise resolved for acceptance and shall be
endorsed and dated by Engineer.

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar
data as of the Date of Substantial Completion or when Owner took possession of and
assumed responsibility for corresponding elements of the Work
Submit consent of surety to final payment
6. Submit evidence of final, continuing insurance coverage complying with insurance

requirements

N

B. Reinspection Procedure: Engineer will reinspect the Work upon receipt of notice that the
Work, including inspection list items from earlier inspections, has been completed,
except for items whose completion is delayed under circumstances acceptable to
Engineer.

6/21/2024 01700-2 JVA 1071.22¢



Upon completion of reinspection, Engineer will prepare a certificate of final
acceptance. If the Work is incomplete, Engineer will advise Contractor of Work that
is incomplete or of obligations that have not been fulfilled but are required for final
acceptance

If necessary, reinspection will be repeated, but at the expense of the Contractor who
will reimburse the Owner for these services by the Engineer

1.5  PROJECT RECORD DOCUMENTS

A. General

1.

Do not use record documents for construction purposes; protect from deterioration
and loss in a secure, fire-resistive location; provide access to record documents for the
Engineer's reference during normal working hours

Maintain on site, one set of the following record documents; record actual revisions to
the Work:

Contract Drawings

Specifications

Addenda

Change Orders and other Modifications to the Contract

Reviewed shop drawings, product data, and samples

Field test reports

Construction photographs

Store Record Documents and samples separate from documents used for construction
a. Provide files and racks for storage of documents

b. Provide locked cabinet or secure storage space for samples

@hoe Ao o

B. Record Drawings

1.

2.

6/21/2024

Maintain a clean, undamaged set of blue or black line white-prints of Contract

Drawings and Shop Drawings

Mark the set to show the actual installation where the installation varies substantially

from the Work as originally shown

Mark which drawing is most capable of showing conditions fully and accurately.

Where Shop Drawings are used, record a cross-reference at the corresponding

location on the Contract Drawings

Give particular attention to concealed elements that would be difficult to measure and

record at a later date

a. Record information concurrently with construction progress

b. Mark record sets with red erasable pencil. Use other colors to distinguish between
variations in separate categories of the Work. Mark each document "Project
Record" in neat, large, printed letters

c. Mark new information that is important to Owner but was not shown on Contract
Drawings or Shop Drawings

d. Note related Change Order numbers where applicable

e. Organize record drawing sheets into manageable sets. Bind sets with durable-
paper cover sheets; print suitable titles, dates, and other identification on the cover
of each set
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f.  Upon completion of the Work, submit record drawings to Engineer for Owner's
records
5. Contract Drawings and approved Shop Drawings: Legibly mark each item to record
actual construction, including:
a. Measured depths of elements of foundation in relation to finish grade or first floor
datum
b. Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvement
c. Measured locations of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of construction.
Field changes of dimensions and details
Changes made by Addenda or Change Order(s), if any
Details not on original Contract Drawings
References to related Shop Drawings and Modifications

© o A

C. Record Specifications: Maintain one complete copy of the Project Manual including
addenda. Include with the Project Manual one copy of other written construction
documents, such as Change Orders and Modifications issued in printed form during
construction
1. Mark these documents to show substantial variations in actual Work performed in

comparison with the text of the Specifications and modifications.

2. Give particular attention to substitutions and selection of options and information on
concealed construction that cannot otherwise be readily discerned later by direct
observation.

Note related record drawing information and product data.

4. Upon completion of the Work, submit record Specifications to Engineer for Owner's

records

(98]

D. Record Product Data: Maintain one copy of each product data Submittal. Note related

Change Orders and markup of record drawings and specifications.

1. Mark record documents to show significant variations in actual Work performed in
comparison with information submitted. Include variations in products delivered to
the Site and from the manufacturer's installation instructions and recommendations.

2. Give particular attention to concealed products and portions of the Work that cannot
otherwise be readily discerned later by direct observation.

3. Upon completion of markup, submit complete set of record product data to Engineer
for Owner's records

4. Legibly mark and record at each Product section description of actual Products
installed, including the following:

a. Manufacturer's name, product model, number, trade name and supplies
b. Product substitutions or alternates utilized
c. Changes made by Addenda, field order or change order

E. Record Samples Submitted: Immediately prior to Substantial Completion, Contractor
shall meet with Engineer and Owner's personnel at the Project Site to determine which
Samples are to be transmitted to Owner for record purposes. Comply with Owner's
instructions regarding packaging, identification, and delivery to Owner.
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Miscellaneous Record Submittals: Refer to other Specification Sections for requirements
of miscellaneous record keeping and Submittals in connection with actual performance of
the Work. Immediately prior to the date or dates of Substantial Completion, complete
miscellaneous records, and place in good order. Identify miscellaneous records properly
and bind or file, ready for continued use and reference. Submit to Engineer for Owner's
records

Maintenance Manuals: Contractor shall organize operation and maintenance data as
specified in Section 01730

Submit documents to Engineer with claim for final Application for Payment

Maintain documents in a clean, dry, legible condition and in good order. Do not use
record documents for construction purposes

Make documents and samples available at all times for inspection by Engineer

Label each document "Project Record" in neat, large printed letters

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION

3.1

A.

CLOSEOUT PROCEDURES

General

1. Comply with requirements stated in the Owner's General Conditions of the Contract
and in these specifications for administrative procedures in closing out the Work

2. Submit written certification that Contract Documents have been reviewed, Work has
been inspected, and that Work is complete in accordance with Contract Documents
and ready for Engineer's inspection

3. Provide submittals to Engineer/Owner that are required by governing or other
authorities

4. Submit final Application for Payment identifying total adjusted Contract Sum,
previous payments, and sum remaining due

Operation and Maintenance Instructions: Arrange for each installer of Equipment that
requires regular maintenance to meet with Owner's personnel at Project Site to provide
instruction in proper operation and maintenance. Provide instruction by manufacturer's
representatives if installers are not experienced in operation and maintenance procedures.
Include a detailed review of the following items:

Maintenance manuals

Record documents

Spare parts, materials and tools

Lubricants and fuels

Identification systems

M
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6. Control sequences

7. Hazards, hazardous chemicals data sheets

8. Cleaning

9. Warranties and bonds

10. Maintenance agreements and similar continuing commitments

As part of instruction for operating Equipment, demonstrate the following procedures:
Startup

Shutdown

Emergency operations

Noise and vibration adjustments

Safety procedures

Economy and efficiency adjustments

Effective energy utilization

NowunhkwWd =

FINAL CLEANING

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean
each surface or unit to the condition expected in a normal, commercial building cleaning
and maintenance program. Comply with manufacturer's instructions.
1. Complete the following cleaning operations before requesting inspection for
Certification of Substantial Completion
a. Remove labels that are not permanent labels
b. Clean exposed exterior and interior hard-surfaced finishes to a dust-free
condition, free of stains, films, and similar foreign substances. Restore reflective
surfaces to their original condition
c. Wipe surfaces of mechanical and electrical Equipment. Remove excess
lubrication and other substances
2. Removal of Protection: Remove temporary protection and facilities installed for
protection of the Work during construction
3. Compliance: Comply with regulations of authorities having jurisdiction and safety
standards for cleaning. Do not burn waste materials. Do not bury debris or excess
materials on the Owner's property. Do not discharge volatile, harmful, or dangerous
materials into drainage systems. Remove waste materials from the Site and dispose of
lawfully.
a. Where extra materials of value remaining after completion of associated Work
become Owner's property. Dispose of these materials as directed by Owner

CONTRACTOR'S CLOSEOUT SUBMITTALS
Evidence of Payment and Release of Liens: As specified in the General Conditions

Final inspection reports by all regulatory agencies demonstrating the agencies' final
approval

At Contract close-out, deliver Record Documents to Engineer for the Owner

Accompany Submittal with Transmittal Letter in Duplicate, Containing
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Date

Project title and number

Contractor's name and address

Title and number of each Record Document

Signature of Contractor or his authorized representative

Nk W=

34  FINAL ADJUSTMENTS OF ACCOUNTS
A. Submit a Final Statement of Accounting to Engineer

Statement Shall Reflect All Adjustments to the Contract Sum
1. The original Contract Sum
2. Additions and deductions resulting from
a. Previous Change Orders
b. Deductions for uncorrected Work
c. Deductions for liquidated damages
d. Deductions for reinspection payments
e. Other adjustments
3. Total Contract Sum, as adjusted
4. Previous payments
5. Sum remaining due

3.5  FINAL APPLICATION FOR PAYMENT

A. Contractor shall submit the final Application for Payment in accordance with procedures
and requirements stated in the General Conditions of the Contract

END OF SECTION
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SECTION 02220

DEMOLITION

PART 1 GENERAL

1.1

A.

1.2

1.3

1.4

1.5

SECTION INCLUDES

Demolition, removal, salvage and disposal of existing site features, piping, structures and
materials where indicated on the drawings and as specified in this section

Demolition and removal of concrete foundations, sidewalks, concrete and asphaltic
paving

RELATED SECTIONS

Section 01500 — Construction Facilities and Temporary Controls
Section 02300 — Earthwork

Section 02950 - Seeding

SUBMITTALS

Permits and Certificates.

1. Permits and notices authorizing demolition
2. Certificates of severance of utility service
3. Permit for transport and disposal of debris

PROJECT RECORD DOCUMENTS

Submit under provisions of Division 1 specifications

Accurately record actual locations of capped utilities and subsurface obstructions
REGULATORY REQUIREMENTS

Conform to applicable State and local codes for demolition of structures, safety of
adjacent structures, dust control, and disposal

Obtain required permits from authorities

Notify affected utility companies before starting work and comply with their
requirements

Do not close or obstruct roadways, sidewalks, or hydrants without written permission
from Owner
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1.6

D.

Conform to applicable regulatory procedures when discovering hazardous or
contaminated materials

SCHEDULING
Schedule and submit under provisions of Division 1 specifications
Provide detailed descriptions for demolition and removal procedures

Notify Engineer and Owner of any demolition work one (1) week prior to
commencement

Coordinate all demolition work with Engineer and Owner

PART 2 PRODUCTS

2.1

A.

2.2

23

SALVAGE OF MATERIALS

Remove and return to Owner the following Equipment and Materials:
1. Manhole rings and covers

All existing construction and items not salvaged to Owner shall be considered waste and
shall become the property of Contractor for off-site disposal

Remove and reinstall as indicated on Drawings and herein the following Equipment and
Materials:
1. Landscape ground cover and any underlying weed barriers

HANDLING AND STORAGE

Contractor shall carefully disassemble Equipment and Materials that are to be reused and
returned to Owner in such a way to avoid any damage. Contractor shall store such
Equipment and Materials in such a way to avoid any damage, corrosion, or staining

FILL MATERIALS

Fill Material: Use on site fill material under provisions of Section 02300 and in
accordance with Geotechnical recommendation

PART 3 EXECUTION

3.1

INSPECTION

A. Verify areas to be demolished are unoccupied and discontinued in use

B.

Do not commence work until conditions are acceptable to Engineer and Owner
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Existing conditions of Equipment and Materials, structures, surfaces, or properties that
could be misinterpreted as damaged as a result of demolition work shall be photographed
and filed with Owner and Engineer prior to commencement of Work

PREPARATION

Provide, erect, and maintain temporary barriers, enclosures, security fences and shoring
at demolition locations in accordance with Division 1 and other related specifications to
protect personnel

Protect existing structures and utilities which are not to be demolished

Provide temporary wiring and connections to maintain existing telephone, electrical,
instrumentation and control systems in service during construction

Protect existing electrical and controls equipment and cabinets from dust and debris
intrusion. Set up temporary barriers to preclude dust from being introduced into cabinets
and equipment. Additionally, seal all cabinets and equipment while demolition is
occurring. Control and or turn off existing heating and ventilation systems that will
introduce or distribute dust and debris from the demolition operations.

Mark location of existing utilities
GENERAL REQUIREMENTS

Sprinkle Work with water to minimize dust where applicable. Provide hoses and water
connections for this purpose.

Do not use water to extent causing flooding, contaminated runoff, or icing
Remove demolished material from the site
Repair damage to adjacent structures

Remove existing exposed piping and electrical wiring and conduit to be abandoned to
structural surface, cut flush, and finish to match existing surfaces

Remove buried piping, wiring, and conduit to be abandoned as required for the Work.
Plug the remainder flush.

DISPOSAL
Do not store or burn waste materials on-site
Transport demolition debris to designated off-site disposal area

If hazardous materials are encountered during demolition work, Contractor shall comply
with applicable regulations and laws regarding the removal, handling, and protection of
environment and human health
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3.5

3.6

3.7

CONNECTION TO EXISTING CONSTRUCTION

Cut and remove portions of existing construction as necessary to allow for proper
installation of new construction Equipment and Materials

Shore and brace existing structures to maintain safe structure conditions and until
permanent structures and supports are completed
1. Contractor shall repair all damage in result of installation of shoring and bracing

Cap, seal or abandon pipe and cable as indicated on Drawings and specified herein
CLEANUP AND REPAIR

Contractor shall remove tools, equipment and demolished materials from Site upon

completion of demolition work

1. Remove protections

2. Interior areas shall be broom clean

3. Inspect and clean all electrical control cabinets, interior and exterior, exposed to dust
and debris during the demolition process

Contractor shall repair demolition performed in excess of that required or indicated
1. Surfaces and structures to remain shall be repaired to the existing conditions prior to
commencement of demolition work

SITE DEMOLITION
Disconnect, remove, cap and identify designated utilities within demolition area

Remove asphalt paving, parkway, and other concrete work to facilitate construction.
Remove concrete to nearest joint beyond demolition area.

Remove sanitary sewer items where shown on the Drawings.

Backfill areas excavated caused as a result of demolition, in accordance with Section
02300

Rough grade and compact areas affected by demolition to maintain site grades and
contours as shown on drawings

Remove demolished materials from site

Do not burn or bury materials on site, unless otherwise directed by Owner. Leave site in
clean condition.

END OF SECTION
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SECTION 02300

EARTHWORK

PART 1 GENERAL

1.1

A.

1.2

T @ = m U 0o w o op
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=

1.3
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RELATED DOCUMENTS

Drawings and general provisions of the Contract, and Division One and other related

specification sections apply to work of this section.
SECTION INCLUDES
Clearing, grubbing and site preparation

Removal and disposal of debris

Handling, storage, transportation, and disposal of excavated material

Sheeting, shoring, bracing and protection work
Pumping and dewatering as required or necessary
Backfilling

Pipe embedment

Construction of fills and embankments

Trench Stabilization

Final grading

Slope Stabilization

Appurtenant work

RELATED SECTIONS

Section 02370 — Erosion and Sedimentation Control
Section 02510 — Water Distribution System
Section 02740 — Flexible Paving

Section 02750 — Rigid Paving

Section 02950 — Seeding
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1.4  REFERENCES

A. City of Grand Junction Engineering Division Standard Specifications for Construction of
Underground Utilities — Waterlines, Sanitary Sewers, Storm Drains, Underdrains, and
Irrigation Systems

B. City of Grand Junction Engineering Division Standard Specifications for Road and Bridge
Construction

C. American Association of State Highway and Transportation Officials (AASHTO)

D. American Society for Testing and Materials (ASTM):
1. C33 — Concrete Aggregates
2. C136 — Sieve Analysis of Fine and Coarse Aggregates
3. D698 — Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 5.5 Ib. Rammer and 12-Inch Drop
4. D1241 — Material for Soil Aggregate Subbase, Base and Surface Courses

5. D1557 — Test Methods for Laboratory Compaction Characteristics of Soil Using
Modified Effort

6. D4253 — Test Methods for Maximum Index Density of Soils and Unit Weight of Soils
Using a Vibratory Table

7. D4254 — Test Methods for Minimum Index Density and Unit Weight of Soils and

Calculation of Relative Density

D4318 — Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of Soils

9. D6938 — Test Method for In-Place Density and Water Content of Soil and Soil
Aggregate by Nuclear Methods (Shallow Depth)

x>

E. American Concrete Institute (ACI):
1. 229 — Controlled Low-Strength Materials

F. Council of American Building Officials/American National Standards Institute
(CABO/ANSI):
1. A117.1 — Accessible and Useable Buildings and Facilities Standards

G. Colorado Department of Transportation (CDOT)

H. Occupational Safety and Health Administration (OSHA):
1. Part 1926 — Safety and Health Regulations for Construction

1.5 SUBMITTALS
A. Submit under provisions of Division One specifications.
B. Product Data: Submit on all products or materials supplied herein
C. Test Reports: Indicate supplier, sieve analysis, optimum moisture content and density in

accordance with ASTM D698 if appropriate for crushed rock or gravel, pipe embedment
and material for fills and embankment
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1.6 REGULATORY REQUIREMENTS

A. Burning will not be allowed on-site. Comply with all applicable codes, regulations, and
laws.

B. Comply with applicable requirements of CABO/ANSI A117.1 for accessibility
requirements related to walks, ramps, parking areas, drives, curb ramps, etc.

C. Obtain and comply with all requirements of City of Grand Junction and CDPHE
Stormwater and/or Groundwater Discharge Permits, as required.

D. For public improvements only, in the event of a conflict between municipal standards and
this specification, municipal standards for products and installation will govern.

E. Excavation work will be performed in compliance with City of Grand Junction and
current OSHA requirements.

1.7 ENVIRONMENTAL REQUIREMENTS

A. Protect adjacent structures and surrounding areas from damage during excavation, filling,
and backfilling

B. Protect work from erosion or other similar types of damage until the project has been
accepted. Leave protection in place for subsequent contractors’ use.

C. Do not backfill or construct fills during freezing weather. Backfill or construct fills only
when temperature is 35°F and rising

D. Do not use frozen materials, snow, or ice in any backfill or fill area
E. Do not backfill or construct fill on frozen surfaces
F. Protect excavated material from becoming frozen

G. Do not backfill or construct fills or embankments during periods of heavy rainfall or
precipitation when soil moisture conditions will not allow proper compaction to be
achieved

H. Do not remove trees from outside excavation or fill areas unless authorized by the Owner;
protect from permanent damage by construction activities

I. Provide temporary bridges for roadways, walkways, driveways, etc.
1.8  QUALITY ASSURANCE

A. All imported material to be free of hazardous and organic wastes, “clean” as defined by
EPA, and approved for its intended use by the Owner or project Geotechnical Engineer.
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PART 2 PRODUCTS
2.1 MATERIALS

A. General - Soil materials, whether from sources on or off the site must be approved by the
Geotechnical Engineer as suitable for intended use and specifically for required location
or purpose.

B. Classification of Excavated Materials:

1. No classification applies. Remove and handle all excavated materials regardless of its
type, character, composition, condition, or depth. This includes all material that is not
classified as rock excavation as described in Paragraph 2.1.B.2 Rock Excavation is
included herein.

2. Rock excavation shall be conducted according to Part 103.11 of the City of Grand
Junction Standard Specifications for the Construction of Underground Utilities.

3. Waste Materials:

a. Waste materials are considered unacceptable materials for compaction or
placement fill. Site fills will not include environmental pollutants, hazardous
substances or waste, hazardous products or by-products.

b. Transport and properly dispose of any rubble and waste materials found in
excavation off the Owner’s property

c. Ifhazardous, transite or asbestos containing materials are found in excavation, stop
work immediately and notify the Owner within one hour of discovery. Comply
with special handling requirements.

C. Fills and Embankments
1. To the maximum extent practical use excess earth from onsite excavation for fills and
embankments.
2. Free from rocks or stones larger than 12 inch in greatest dimension and free from
brush, stumps, logs, roots, debris, and organic and other deleterious materials
Fill and embankment material must be acceptable to Engineer
4. No rocks or stones larger than 6 inch in upper 18 inches of fill or embankment.
Where allowed, distribute rocks and stones through the fill to not interfere with
compaction.

[98)

D. Imported Fill for Fills and Embankments:
1. The Contractor is responsible for obtaining additional material for fills and
embankments as necessary to meet the requirements shown on the Drawings.
2. Imported fill conforming to the following:
a. Gradation (percent finer by weight ASTM C136): 3” — 100% passing, No. 4 Sieve
—50-100% passing, and No. 200 Sieve — 35% passing (maximum)
b. Liquid Limit: 35 (maximum), Plasticity Index: 15 (maximum), Group Index: 10
(maximum)

E. Topsoil
1. Topsoil is defined as fertile, friable, natural loam, surface soil, reasonably free of
subsoil, clay lumps, brush, weeds and other litter, and free of rocks, stumps, stones
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larger than 2 inches in any dimension, and other extraneous or toxic matter harmful to
plant growth for areas to be seeded or planted. Coordinate testing requirements with
Owner.

2. Clean topsoil free of plants and seeds will be spread to 4-inch minimum depth or as
specified by Drawings, whichever is greater.

F. Grubbings
1. Grubbings are defined as the first 1 inch of surface vegetation and topsoil consisting of

primarily existing grass groundcover free of roots, brush, and other objectionable
material and debris.

2. Reuse grubbing and surface topsoil containing plants and seeds in designated
revegetation areas only.

G. Pipe Embedment: Graded gravel
1. Comply with City of Grand Junction requirements for pipe bedding for public utilities.

H. Compacted Trench Backfill
1. Comply with City of Grand Junction requirements for backfilling pipe.

I. Coarse Base Rock
1. Granular material, maximum 3 inches, less than 10% passing 1-inch sieve.
2. Free of trash, clay and dust

J. Road Base
1. Will meet ASTM specification for Class II aggregate base and CDOT Class 6
gradation
Sieve Size Percent Passing by Weight
3/4" 90-100
No. 4 30-65
No. 8 22-55
No. 200 3-12

2.2 ACCESSORIES

A. Controlled Low Strength Material (Flow Fill)
1. Comply with City of Grand Junction requirements and ACI 229 for the use of
flowable fill within the right-of-way or for public utility trench backfill.
2. Product will be a lean, sand-cement slurry, “flowable fill” or similar material with a
28-day unconfined compressive strength between 50 and 200 psi.

B. Non-woven geotextile fabric
1. Needle-punched nonwoven geotextile composed of polypropylene fibers, which are
formed into a stable network such that the fibers retain their relative position. Product
must be inert to biological degradation and resists naturally encountered chemicals,
alkalis, and acids. Product must meet AASHTO M288-06 Class 3 for elongation >
50%.
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a. Mirafi 140N or accepted substitution

PART 3 EXECUTION
3.1 EXAMINATION

A. Field verify the location of all underground utilities, pipelines and structures prior to
excavation

3.2 PERFORMANCE — GENERAL

A. Contractor to verify quantities of cuts and fills and perform all earthwork required to meet
the grades as shown on the Drawings, including but not limited to, additional import or
export required to handle compaction, building and pavement subgrade preparation, and
pipe bedding.

B. Perform work in a safe and proper manner with appropriate precautions against hazard

C. Provide adequate working space and clearances for work performed within excavations
and for installation and removal of utilities

D. Contain all construction activity on the designated site and within the limits of work. Cost
of restoration offsite will be the responsibility of the Contractor

E. Maintain service to pipelines and utilities indicated on Drawings during construction
3.3  PREPARATION

A. Clearing and Grubbing

1. Clear all site areas within the limits of work of grasses, roots, brush, and other
objectionable material and debris.

2. Strip subgrade for fills and embankments of surface vegetation, sod, tree stumps and
organic topsoil. Strip and stockpile all on-site material meeting the topsoil definition
for all areas receiving grading where shown on Drawings

3. Remove all waste materials from site and dispose. Stockpile all acceptable grubbings
for reuse in revegetation areas.

4. Remove and dispose of tree stumps and roots over 3 inches in diameter to a minimum
depth of 18 inches below the natural surface or 5 feet below finished surface level,
whichever is lower.

5. Remove debris including all demolished trees, underbrush, stumps, roots and other
combustible materials from site and dispose of off-site; on-site burning is not
permitted

6. Backfill all excavated depression include grub holes with approved material

B. Preservation of Trees
1. Do not remove trees outside fill or excavated areas, except as authorized by Engineer
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2. Protect trees and their roots within the drip line that are to remain from permanent
damage by construction operation

3. Trim standing trees in conflict with construction operations as directed by Owner and
Engineer.

Topsoil Stripping

1. Strip onsite material meeting the topsoil definition to minimum depth of 4 inches from
areas to receive grading as shown on Drawings.

2. Stockpile topsoil in areas designated by Owner and indicated on Drawings where it
will not interfere with construction operations and activities and existing facilities

3. At the completion of work in each area, place and grade topsoil to maintain gradient as
indicated and required. Roughen surface as required for erosion control.

. Waste and Debris

1. Stockpile all acceptable grubbing for reuse in native revegetation areas
2. Remove and dispose of all waste materials and debris from clearing, grubbing,
stripping and demolition off site

Stockpiles

1. Segregate materials suitable for the following:
a. Topsoil
b. Embankments and fills
c. Backfill

d. Spoils and waste only

2. No excavation will be deposited or stockpiled at any time so as to endanger stability of

banks or structures, health of trees and shrubs to be protected, or portions of the Work,

either by direct pressure or indirectly by overloading banks contiguous to the

operation

Stockpile soil materials away from edge of excavations

4. Do not obstruct or prevent access to roads, driveways, ditches, natural drainage
channels, and utility control devices

5. Ifin result of adjacent structures, easement limitations, or other restrictions sufficient
storage is not available within Project limits, Contractor will arrange for off-site areas
for stockpiling and for moving material to and from the storage area at no additional
cost to the Owner

(98]

PROTECTION OF EXISTING UTILITIES AND STRUCTURES

Excavation and backfill operations will be performed in such a manner to prevent cave-ins
of excavations or the undermining, damage or disturbing of existing utilities and structures
or of new work.

. Backfill will be placed and compacted so as to prevent future settlement or damage to

existing utilities and structures and new work
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C. Any excavations improperly backfilled or where settlement occurs will be reopened to the
depth required then refilled with approved materials and compacted, and the surface
restored to the required grade and condition, at no additional costs to the Owner

D. Any damage due to excavation, backfilling, or settlement of the backfill, or injury to
persons or damage to property occurring as a result of such damage will be the
responsibility of the Contractor. All costs to repair such damage, in a manner satisfactory
to the Engineer, will be borne by the Contractor at no additional expense to the Owner

3.5 DEWATERING

A. General

1.

10.

6/21/2024

All dewatering activities in accordance with all federal, state, and local regulations
regarding site drainage, dewatering, and erosion and sediment control including
permitting requirements

Design and provide dewatering system using accepted and professional methods
consistent with current industry practice to eliminate water entering the excavation
under hydrostatic head from the bottom and/or sides. Design system to prevent
differential hydrostatic head, which would result in floating out soil particles in a
manner, termed as a “quick” or “boiling” condition. System will not be dependent
solely upon sumps and/or pumping water from within the excavation where
differential head would result in a quick condition, which would continue to worsen
the integrity of the excavation’s stability

Provide and maintain adequate dewatering equipment including power supply, if
necessary, to remove and dispose of surface and groundwater entering excavations,
trenches, and other parts of the Work

Provide dewatering system of sufficient size and capacity to prevent ground and
surface water flow into the excavation and to allow all Work to be installed in a dry
condition

Control groundwater in a manner that preserves strength of foundation soils, does not
cause instability or raveling of excavation slopes, and does not result in damage to
existing structures. Where necessary to these purposes, lower water level in advance
of excavation, utilizing wells, wellpoints, jet educators, or similar positive methods
Keep each excavation dry during subgrade preparation and continually thereafter until
the structure to be built or the pipe to be installed is completed to the extent that no
damage from hydrostatic pressure, flotation, or other cause will result

Dewater excavations which extend to or below groundwater by lowering and keeping
the groundwater level beneath such excavation at least 12 inches below the bottom of
the excavation

Design, furnish, install, test, operate, monitor and maintain dewatering system of
sufficient scope, size and capacity to control hydrostatic pressures and to lower,
control, remove, and dispose of groundwater and permit excavation and construction
to proceed on dry, stable subgrades

Divert surface water or otherwise prevent it from entering excavated areas or trenches
to the extent practical without damaging adjacent property

Maintain all drainage pipes, keep clean and free of sediment during construction and
final cleanup
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11. Open pumping with sumps and ditches will be allowed, provided it does not result in
boils, loss of fines, softening of the ground, or instability of slopes

12. No additional payment will be made for any supplemental measures to control
seepage, groundwater, or artesian head

13. Dewatering to surface waterways requires Colorado Department of Public Health and
Environment dewatering permit. Contractor must obtain dewatering permit and
comply with discharge requirements therein, including water treatment prior to
discharge, if necessary

B. Design
1. Contractor will be responsible for the accuracy of the Drawings, design data, and
operational records required
2. Contractor will be solely responsible for the design, installation, operation,
maintenance, and any failure of any component of the system

C. Damages

1. Contractor will be responsible for and will repair without cost to the Owner any
damage to work in place, or other contractor’s equipment, utilities, residences,
highways, roads, railroads, private and municipal well systems, adjacent structures,
natural resources, habitat, existing wells, and the excavation including, damage to the
bottom due to heave and including but not limited to, removal and pumping out of the
excavated area that may result from Contractor’s negligence, inadequate or improper
design and operation of the dewatering system, and any mechanical or electrical
failure of the dewatering system

2. Remove sub grade materials rendered unsuitable by excessive wetting and replace
with approved backfill material at no additional cost to the Owner

D. Maintaining Excavation in Dewatered Condition

1. Dewatering will be a continuous operation. Interruptions due to power outages, or any
other reason will not be permitted

2. Continuously maintain excavation in a dry condition with positive dewatering
methods during preparation of subgrade, installation of pipe, and construction of
structures until the critical period of construction and/or backfill is completed to
prevent damage of subgrade support, piping, structure, side slopes, or adjacent
facilities from flotation or other hydrostatic pressure imbalance

3. Provide standby equipment on site, installed, wired, and available for immediate
operation if required to maintain dewatering on a continuous basis in the event any
part of the system becomes inadequate or fails. If dewatering requirements are not
satisfied due to inadequacy or failure of dewatering system, perform such work as may
be required to restore damaged structures and foundation soils at no additional cost to
Owner

4. System maintenance will include supervision by personnel skilled in the operation,
maintenance, and replacement of system components, and any other work required to
maintain excavation in dewatered condition
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3.6

System Removal

1. Remove dewatering equipment from the site, including related temporary electrical
service

2. Wells will be removed or cut off a minimum of 3 feet below final ground surface,
capped, and abandoned in accordance with regulations by agencies having jurisdiction

SHEETING, SHORING AND BRACING

. Bracing and sheeting of trenches shall be conducted according to Part 103.4 of the City of

Grand Junction Standard Specifications for the Construction of Underground Utilities.
All sheeting, shoring and bracing in accordance with OSHA and IBC requirements

Prevent undermining and damage to all structures, buildings, underground facilities,
pavements and slabs

Contractor will responsible for obtaining all required permits or easements for
encroachments into the public right-of-way and for coordinating any encroachments onto
adjacent properties.

If sheet pile cut off walls are required, submit design calculations, stamped by a Colorado
licensed Professional Engineer

Contractor will be solely responsible for proper design, installation, operation,

maintenance, and any failure of any system component

1. Engineer review of Contractor’s design and data does not relieve the Contractor from
full responsibility for errors or from the entire responsibility for complete and
adequate design and performance of the sheeting, shoring and bracing system

Provide proper and substantial sheeting, shoring, and bracing, in accordance with OSHA
Standards as required, to prevent caving or sliding, to protect workmen and the Work, and
to protect existing structures and facilities

Design, furnish, build, maintain and subsequently remove, to extent required a system of

temporary supports for cut and cover, open cut, temporary bypass road, or trench

excavations, including bracing, dewatering, and all associated items to support the sides

and ends of excavations where excavation slopes may endanger in-place or proposed

improvements, extend beyond construction right-of-ways or as otherwise specified or

indicated in the Drawings

1. Design and build sheeting, shoring, and bracing to withstand all loads that might be
caused by earth movement or pressure

2. Design and build sheeting, shoring and bracing to be rigid, maintain shape and
position under all circumstances.

Design excavation support system and components for the following to allow safe and
expeditious construction of permanent structures without movement/settlement of the

ground and to prevent damage to or movement of adjacent buildings, structures, other
improvements and underground facilities
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1. To support lateral earth pressures
2. Loads from utilities, traffic, construction, buildings and surcharge loads

Provide sheeting, shoring and bracing equipment and materials onsite prior to start of
excavation in each section, making adjustments as required to meet unexpected conditions

Contractor will make his own assessment of existing conditions including adjacent
property, the possible effects of his proposed temporary works and construction methods,
and will select and design support systems, methods, and details as will assure safety to
the public, adjacent property, and the completed Work.

Employ caution in areas of underground facilities, which will be exposed by hand or other
excavation methods acceptable to Owner or Engineer.

. Space and arrange sheeting and bracing as required to exclude adjacent material and

according to the stability of excavation slopes

Do not pull trench sheeting before backfilling

O. Do not brace sheeting left in place against the pipe, but support it in a manner that

3.7

precludes concentrated loads or horizontal thrusts on pipe

Cross braces installed above the pipe to support sheeting may be removed after pipe
embedment is completed

Damages

1. Contractor will document and all existing damage to adjacent facilities and submit
written documentation to Owner and Engineer prior to performing any excavation.
Documentation will include written description of existing damages, measurements,
diagrams, maps and associated photographs

2. Repair all damage resulting from excavation and remove and place any existing
structure or underground facility damaged during shoring and sheeting and all
undermined pavements with Owner-approved equal, concrete or asphalt, at no cost to
the Owner.

TRENCH STABILIZATION

Trenches with sloping sides shall be conducted according to Part 103.5 of the City of Grand
Junction Standard Specifications for the Construction of Underground Utilities.

Thoroughly compact and consolidate subgrades for concrete structures, precast structures,
and utility trench bottoms so they remain firm, dense and intact during required
construction activities

Remove all mud and muck during excavation

Reinforce subgrades with crushed rock or gravel if they become mucky during
construction activities
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3.8

3.9

Finished elevation of stabilized subgrades are to be at or below subgrade elevations
indicated on Drawings

Allow no more than 2 inch depth of mud or muck to remain on trench bottoms when pipe
bedding material is placed thereon

Scarify trench subgrade to a depth of 6 to 8 inches before compaction
PAVEMENT OVEREXCAVATION AND SUBGRADE PREPARATION

Excavate subgrade for asphalt pavement areas per the lines, grades, and dimensions
indicated on Drawings within a tolerance of plus or minus 0.10 foot. Excavate subgrade
for concrete pavement areas per the lines, grades, and dimensions indicated on Drawings
within a tolerance of plus or minus 0.05 foot.

. Overexcavate and scarify existing soil as required under pavement areas, slabs, curbs and

walks to meet the moisture and compaction specifications herein to depth shown on
Drawings.

Extend subgrade preparation a minimum of one foot beyond back of proposed pavement,
slabs, curbs and walks.

Extend subgrade preparation a minimum of two feet beyond back of proposed structure
foundation limit.

Proof roll with a pneumatic tire equipment with a minimum axle load of 18 kips per axle a
maximum of 24 hours prior to paving to locate any soft spots that exhibit instability and
deflection beyond subgrade tolerances listed above. Areas that are observed to have soft
spots in the subgrade, where deflection is not uniform or is excessive as determined by the
Geotechnical Engineer, will be ripped, scarified, dried or wetted as necessary and
recompacted to the requirements for density and moisture at the Contractor’s expense.
After recompaction, these areas will be proof rolled again and all failures again corrected
at the Contractor’s expense.

If the Contractor fails to place the sub base, base course, or initial pavement course within
24 hours or the condition of the subgrade changes due to weather or other conditions,
proof rolling and correction will be performed again at the Contractor’s expense.

COMPACTION

Place backfill and fill materials in layers not more than 8 inches loose depth for material
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for
material compacted by hand-operated tampers.

Place backfill and fill materials evenly on all sides of structures to required elevations.
Place backfill and fill uniformly along the full length of each structure as described herein.
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3.10

3.11

3.12

. Percentage of Maximum Dry Density Requirements: Moisture treat and compact soil to

not less than the following percentages of maximum dry density and to within the
specified moisture content range of optimum moisture content according to ASTM D698
as follows:

Surface Improvement Compaction % Moisture Content
Structures 98% -2 to +2
Paved Areas 95% -2 to +2
Utility Trenches 95% -2t0+2
Lawns or Unpaved Areas 90% -2t0 +2
Public Right-of-way Per municipal standards

1. Do not deposit or compact tamped or otherwise mechanically compacted backfill if
frozen or if in water.

2. Take particular care to compact backfill which will be beneath slabs, pipes, drives,
roads, parking areas, curb, gutters, or other surface construction.

DISPOSAL OF EXCESS EXCAVATED MATERIALS

. Use excess excavated materials in fills and embankments as indicated on the Drawings to

the extent needed. Coordinate with Owner and Engineer on locations for excess material
placement.

. The Contractor is responsible for disposing of all excess excavated materials from the site

to a location approved by the Owner or Engineer and permitted with the local authorities.

. Remove debris, junk, broken concrete, broken asphalt, rock, stones, stumps, logs, roots,

and other unsuitable material from the site and dispose of it.
BLASTING

Blasting or other use of explosives is not permitted without City of Grand Junction
approval

TRENCH EXCAVATION

Establish alignment and grade or elevation from offset stakes provided by the Contractor’s
surveyor.

Excavate trenches so pipes can be laid straight at uniform grade without dips or bumps,
between the terminal elevations indicated on the Drawings

Comply with pipe specification sections regarding vertical and horizontal alignment and
maximum joint deflection

Measure pipe cover depth vertically from top of pipe to finished ground or surface
elevation
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E. Do not open more trench in advance of pipe laying than is necessary to expedite the work;
not more than 200 feet

F. Total length of open trench will be limited to 200 feet unless otherwise approved by the
Engineer

G. Except where tunneling or boring is indicated on the Drawings, specified, required by
jurisdictional agency or permitted by Engineer, excavate trenches by open cut from the
surface

H. Limiting trench widths

1. Excavate to a width which will provide adequate working space and pipe clearances
for proper pipe installation, jointing, embedment

2. If needed to reduce earth loads to prevent sliding, cut banks back on slopes which
extend not lower than 1 foot above the top of the pipe

3. Stipulated minimum clearances are minimum clear distances, not minimum average
distances

4. Maximum trench width from six inches above the top of pipe to trench bottom is the
pipe outside diameter plus 24 inches

5. Limiting trench widths and permissible clearances from 6 inches above top of pipe to
trench bottom for installed pressure and non-pressure piping

Pipe Size (inch) Minimum Trench Width Maximum Trench Width
3 16" 2'6”
4 1 6” 2’6"
6 16" 2'6
8 18 2”8
10 20 30
12 20 30
16 2’8 38
18 30 40
24 36" 46
36 46 50

6. If the width of the lower portion of the trench exceeds the maximum permitted,
provide special pipe embedment, or concrete encasement as required by loading
conditions

7. No excessive trench widths will be allowed to avoid the use of sheeting or shoring and
bracing

I. Trench Side Walls
1. Will be sloped, shored, sheeted, braced, or otherwise supported by means of sufficient
strength to protect workmen in accordance with applicable rules and regulations
established for construction by the federal, state, and local ordinances and regulations
2. Sheet and brace where necessary and as specified herein
3. Excavate without undercutting
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J. Trench Bottom

1.

2.

5.

6.

Will be thoroughly protected and maintained when suitable natural materials are
encountered

Will be thoroughly compacted and in approved condition prior to placing gravel
bedding, if required

Where in earth, trench bottoms for 6 inches and smaller pipe may be excavated below
pipe subgrade and granular embedment provided or the trench may be graded to
provide uniform and continuous support between bell holes or end joints of the
installed pipe at the Contractor's option

Whenever so directed by Engineer, excavate to such depth below grade as Engineer
directs and bring the trench bottom to grade with such material approved by Engineer
Do not allow any part of bells or couplings to contact the trench bottom, walls, or
granular embedment when pipe is joined

PVC pipe will not be laid directly on trench bottom

K. Mechanical excavation

1.

(98]

Do not use where its operation would damage buildings, culverts, or other existing

property, structures, or utilities above or below ground; hand excavate only in such

areas

Use mechanical equipment of a type and design which can be operated to provide the

following:

a. Rough trench bottom to a controlled elevation

b. Uniform trench widths and vertical sidewalls are obtained from 1 foot above the
top of the installed pipe to the bottom of the trench

c. Trench alignment is such that pipe is accurately laid to specified alignment and is
centered in the trench with adequate clearance between pipe and trench sidewalls

Do not undercut trench sidewalls

Recompact trench bottom disturbed by bucket teeth prior to placement of embedment

material

L. Except as otherwise required, excavate trenches below the underside of pipes as indicated
in the Drawings to provide for installation of granular embedment pipe foundation
material

M. Whenever so directed by Engineer, excavate to such depth below grade as Engineer
directs and bring the trench bottom to grade with such material as Engineer may direct

N. For unstable soils, provide concrete or other bedding as directed by Engineer

0. Do

not allow any part of bells or couplings to contact the trench bottom, walls, or granular

embedment when pipe is joined

P. Cuts in existing surface construction

1.
2.

6/21/2024

No larger than necessary to provide adequate working space
Cut a clean groove not less than 1'% inch deep along each side of trench or around
perimeter of excavation area
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3.13

3. Remove pavement and base pavement to provide shoulder not less than 6 feet wide
between cut edge and top edge of trench

4. Do not undercut trenches, resulting in bottom trench width greater than top widths

5. Make pavement cuts to and between straight or accurately marked curved lines
parallel to trench centerline or limits of excavation

6. Remove pavement for connections to existing lines or structures only to the extent
required for the installation

7. Replace the pavements between saw cuts to match original surface construction

PIPE EMBEDMENT

Embed pipes above and below the bottom of pipe as indicated on the Drawings and as
specified herein

Granular embedment

1. Spread and surface grade granular embedment to provide continuous and uniform
support beneath pipe at all points between pipe joints.
a. Level bottom layer at proper grade to receive and uniformly support pipe barrel

throughout length

b. Barrel of pipe will have a bearing for its full length

2. Form depressions under each joint to permit the proper jointing. No part of joint will
be in contact with trench when pipe is placed in position

3. After grading, aligning, and placing pipe in final position, and shoring home, deposit
and compact sufficient embedment under and around each side of the pipe to hold the
pipe in proper position and alignment during subsequent operations

4. Place and compact embedment material uniformly and simultaneously on both sides of
pipe to prevent displacement

5. Complete embedment promptly after jointing operations and approval to proceed by
Engineer

6. Granular embedment compaction by slicing with shovel or vibrating
a. Maximum uncompacted thickness of layers: 6 inch

7. Compacted embedment will be compacted to 90 percent maximum density per ASTM
D1557
a. Maximum uncompacted depth thickness of horizontal layers: 8 inch

Arch and concrete encasement

1. Include in locations indicated on Drawings or where over-width trench conditions
need correction as approved by Engineer

2. Install and form as indicated on Drawings or as specified

3. Concrete will have a 28-day minimum 3,000 psi compressive strength

Do not backfill until tests and inspections have been made and backfilling is authorized by
Engineer. Use care in backfilling to avoid damage or displacement of pipe systems
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3.14 TRENCH BACKFILL

A. Backfilling will be conducted in a continuous manner to prevent damage to the pipe and
its coating and kept as close to the pipe laying operation as possible. Backfilling
procedures will be in accordance with additional requirements, if any, of local authorities
or private right-of-way agreements.

B. Compacted backfill
1. Provide full depth of trench above embedment at all locations
2. Beneath pavements, surfacing, driveways, curbs, gutters, walks or other surface
construction or structures
3. In street or highway shoulders
4. Beneath fills and embankments

C. Where the trench for one pipe passes beneath the trench of another pipe, compact the
backfill for the lower trench to the bottom of the upper trench

D. Site excavated materials

1. Place job excavated materials in 8 inches maximum uncompacted thickness, uniform
layers

2. Increased layer thickness may be permitted for incohesive material if Contractor
demonstrates to Engineer's satisfaction that specified compacted density will be
achieved

3. Use methods and equipment appropriate to the material to be compacted to prevent
transmission of damaging shocks to pipe

4. Thoroughly compact each layer to meet the moisture and compaction specifications
herein.

E. Graded gravel
1. Deposit in uniform layers of 9 inches maximum uncompacted thickness
2. Compact with suitable vibrating roller or platform vibrator to not less than 70 percent
relative density per ASTM D4253/D4254

F. Uncompacted backfill

1. Compaction of backfill above pipe embedment in locations other than those specified,
is required only to prevent future settlement

2. May be placed by any method acceptable to Engineer which will not impose excessive
concentrated or unbalanced loads, shock, or impact on, and will not result in
displacement of installed pipe

3. Until compacted depth over conduit exceeds 3 feet, do not drop fill material over 5 feet.
Distance may be increased 2 feet for each additional 1 foot of cover

G. Finish the top portion of backfill with at least 4 inches of topsoil or as specified by
landscaping specifications, whichever is greater, corresponding to, or better than, that
underlying adjoining turf areas.

H. Trench backfill within the public right-of-way will conform to municipal street and utility
standards.

6/21/2024 02300-17 JVA 1071.22¢



I.  Trench backfills through unimproved areas should be restored to previous conditions and
left 3 above adjacent grades to allow for settlement. Seed all disturbed areas according to
erosion control and landscape specifications.

J. Protection of trench backfill

1. Where trenches are constructed in ditches or other water courses, protect backfill from
erosion

2. Install ditch checks where the ditch grade exceeds 1 percent
a. Minimum depth: 2 feet below the original ditch or water course bottom for the full

bottom width

b. Minimum width: 18 inches into the side slopes
c. Minimum thickness: 12 inches

3.15 DRAINAGE MAINTENANCE

A. Do not backfill trenches across roadways, drives, walks or other trafficways adjacent to
drainage ditches or water courses prior to backfilling the trench on the upstream side of
the trafficway to prevent impounding water after pipe is laid

B. Backfill so that water does not accumulate in unfilled or partially filled trenches

C. Remove materials deposited in roadway ditches or other water courses crossed by the
trench line immediately after backfilling is completed and restore ditches and water
courses to original section, grade, and contours

D. Do not obstruct surface drainage any longer than necessary

E. Provide and maintain temporary bridges and other structures across unfilled trenches as
required to maintain traffic

F. Provide adequate storm flow conveyance through the site at all times during construction
to avoid flooding of any buildings or adjacent property. Provide overland drainage
routing when storm sewer inlets are not fully functioning due to erosion and sediment
control measures.

3.16 FINAL GRADING

A. After completion of all other outside work and after backfilling is completed and settled,
bring to grade at the indicated elevations, slopes and contours, all areas being graded on
site

B. Graders and other power equipment may be used for final grading and slope dressing if
the result is uniform and equivalent to hand work

C. Grade all surfaces for effective drainage, provide a 2 percent minimum slope except as
otherwise shown on the Drawings

D. Provide a smooth transition between adjacent existing grades and new grades
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3.17

3.18

Cut out soft spots, fill low spots, and trim high spots to comply with required surface
tolerances

Slope grades to direct water away from buildings and prevent ponds from forming where
not intended

Finish subgrades at lawns and unpaved areas to required elevations within a tolerance of
plus or minus one (1) inch

Finish grades will be no more than 0.1 foot above or below those indicated
Finish all ditches, swales and gutters to drain readily

Coordinate final subgrade depth with finish landscape treatment and required topsoil
depths

Topsoil

1. Clean topsoil, free of plants and seed will be spread to 4-inch minimum depth.

2. Reuse grubbings and surface topsoil containing plants and seeds in designated
revegetation areas only.

SLOPE AND CHANNEL STABILIZATION

Cover channel banks, slopes, bottom and thalweg (water flowline at lowest point in
channel) with erosion control fabric mat where grade is steeper than 4H to 1V and where
indicated on the Drawings

. Lay fabric smoothly on surface, bury top end of each section in 6-inch deep excavated

topsoil trench. Provide 6-inch overlap minimum of adjacent rolls. Backfill trench and
rake smooth, level with adjacent soil

Secure outside edges and overlaps at 48 inch intervals with 4-inch to 6-inch U-shaped
type pins or wooden stakes depending on ground condition

Lightly dress slopes with topsoil to ensure close contact between fabric and soil

At sides of ditches, lay fabric laps in direction of water flow. Lap ends and edges
minimum 6 inches

Maintain integrity of erosion control fabric

Prior to laying fabric, seed disturbed areas under provisions of related seeding
specification sections or as specified on Drawings.

SETTLEMENT

. Warranty for settlement of all fills, embankments, and backfills is stipulated in the

General Conditions from final completion of Contract under which Work is performed
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3.19

. Repair or replace within 30 days after notice by Engineer or Owner

FIELD QUALITY CONTROL

Provide under provisions of General Conditions and Division One Specifications

. Coordinate testing with Owner. Owner will employ testing agency for field testing to

determine compliance of in-place and backfill materials and compaction in accordance
with the specifications, and to verify design bearing capacities.

It is the Contractor’s responsibility to initiate, coordinate and accommodate all required
tests and inspections including conformance with requirements of all applicable public
agencies and authorities. Contractor will be responsible for coordinating the testing
requirement with testing agency and provide the testing agency 48-hour advance
notification to schedule tests.

Fills and Embankment Testing

1. Two moisture-density relationship tests, ASTM D698, on each type of fill material

2. One in-place compaction test for each 5,000 square feet every 1.5 feet of vertical lift
of material placed

3. Additional in-place compaction tests at the discretion of the Owner

Pipe Embedment and Backfill Testing

1. Two moisture-density relationship tests, ASTM D698, or two relative density tests,
ASTM D4253/D4254, as appropriate for each type of embedment on backfill material
proposed, except granular embedment material

2. One in-place compaction test every 200 lineal feet of trench in the compacted
embedment zone and at every 1.5 feet of vertical lift of backfill materials, per ASTM
D6938

3. One in-place compaction test near top of trench for trench depth of 2 feet or less, per
ASTM D6938

4. Additional in-place compaction tests at the discretion of the Owner

Pavement and Structural Subgrade Testing

1. At a minimum, two moisture-density relationship tests, ASTM D698, or two relative
density tests, ASTM D4253/D4254, as appropriate and adequate for each type backfill
material proposed.

2. Perform tests for each footing, concrete site feature, and drainage structure subgrade.
Perform tests at every 100 linear feet of subgrade of foundation walls, retaining walls,
and every 150 feet for curbing, pans, drainage features, walks, etc. (or portions
thereof). Perform tests every 2,000 square feet required of building slab area, exterior
slabs and pavement/flatwork areas (with no less than 3 tests). Test at subgrade and at
every vertical lift of backfill materials placed.

3. Additional in-place compaction tests at the discretion of the Owner

Inspection and approval
1. A qualified Geotechnical Engineer will inspect the natural soil at bottom of
excavations for structures
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2. Do not prepare subgrade or place concrete until Geotechnical Engineer’s inspection
has taken place and any resulting recommendations of the Geotechnical Engineer have
been fulfilled or until the inspection has been waived by the Geotechnical Engineer

3. Prior to placement of structural fill, overexcavated foundations subgrades will be
observed and tested by a qualified Geotechnical Engineer to ensure suitable bearing
materials exist

4. Geotechnical Engineer will provide a letter to Engineer to confirm the presence of
suitable subgrade material and properly placed fill materials by Contractor in
accordance with Drawings and geotechnical report.

H. Retesting of failed compaction will be performed by Geotechnical Engineer for Owner,
but paid for the Contractor

END OF SECTION
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SECTION 02370

EROSION AND SEDIMENTATION CONTROL

PART 1 GENERAL
1.1 SECTION INCLUDES

A. This work consists of temporary measures needed to control erosion and water pollution.
These temporary measures will include, but not be limited to, berms, dikes, dams,
sediment basins, fiber mats, netting, gravel, mulches, grasses, slope drains, and other
erosion control devices or methods. These temporary measures shall be installed at the
locations where needed to control erosion and water pollution during the construction of
the project and during site restoration, and as directed by ENGINEER, and as shown on
the drawings.

B. The Erosion Control Plan presented in the drawings serves as a minimum for the
requirements of erosion control during construction. Contractor has the ultimate
responsibility for providing adequate erosion control and water quality throughout the
duration of the project. Therefore, if the provided plan is not working sufficiently to
protect the project areas, then Contractor shall provide additional measures as required to
obtain the required protection.

1.2 RELATED SECTIONS [DELETE OR ADD SECTIONS AS NEEDED.]

A. Section 01500 — Construction Facilities and Temporary Controls
B. Section 02220 — Demolition

C. Section 02300 — Earthwork

D. Section 02740 — Flexible Paving

E. Section 02750 — Rigid Paving

F. Section 02950 — Seeding

1.3 REFERENCES AND STANDARDS

A. City of Grand Junction Engineering Division Standard Specifications for Construction of
Underground Utilities — Waterlines, Sanitary Sewers, Storm Drains, Underdrains, and
Irrigation Systems

B. City of Grand Junction Engineering Division Standard Specifications for Road and
Bridge Construction
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1.4

1.5

1.6

CDOT - Colorado Department of Transportation

UDFCD — Urban Drainage and Flood Control District

CDPHE - Colorado Department of Public Health and Environment
SUBMITTALS

Submit under provisions of Division One specifications.

Submit the following information:

1. Erosion Control Plan,

2. Construction schedule for Erosion Control per Article Scheduling,
3. Sequencing Plan per Article Scheduling,

4. All applicable permits for Erosion Control.

Product data: Submit on all products or materials supplied herein.
REGULATORY REQUIREMENTS

Obtain and comply with all requirements of City of Grand Junction and CDPHE
Stormwater and/or Groundwater Discharge Permits, as required.

401 Construction Dewatering Industrial Wastewater Permit (Construction Dewatering

Permit 401):

1. Contractor shall apply for and obtain a Construction Dewatering Permit 401 from the
Colorado Department of Public Health and Environment.

2. All costs for this permit shall be the responsibility of Contractor.

3. This permit requires that specific actions be performed at designated times.

4. Contractor is legally obligated to comply with all terms and conditions of the permit
including testing for effluent limitations.

5. Contractor shall allow the Colorado Department of Public Health and Environment or
other representatives to enter the site to test for compliance with the permit.

6. Non-compliance with the permit can result in stoppage of all work.

In the event of conflict between these requirements and erosion and pollution control
laws, rules, or regulations of other Federal, State, or local agencies, the more restrictive
laws, rules, or regulations shall apply.

SCHEDULING

A. Sequencing Plan:

1. Contractor shall submit a sequencing plan for approval for erosion control in
conformance with Contractor’s overall Construction Plan for approval by Owner

2. Changes to the Erosion Control Sequencing Plan may be considered by Owner only if
presented in writing by the Contractor.
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Temporary Erosion Control:

1. When so indicated in the Contract Documents, or when directed by Owner.
Contractor shall prepare construction schedules for accomplishing temporary erosion
control work including all maintenance procedures.

2. These schedules shall be applicable to clearing and grubbing, grading, structural
work, construction, etc.

Contractor shall submit for acceptance the proposed method of erosion control on haul
roads and borrow pits and a plan for disposal of waste material.

Contractor shall be required to incorporate all permanent erosion control features into the
project at the earliest practicable time as outlined in the accepted schedule. Temporary
erosion control measures shall then be used to correct conditions that develop during
construction.

Work shall not be started until the erosion control schedules and methods of operations
have been accepted.

PART 2 PRODUCTS

2.1

A.

MATERIALS

Comply with all applicable municipal or local Municipal Separate Storm Sewer System
(MS4) requirements.

All materials shall be submitted for approval prior to installation.

Natural or biodegradable materials shall be reasonably clean, free of deleterious
materials, and certified weed free. Materials may include, but are not limited to, hay
bales, straw, fiber mats, fiber netting, wood cellulose, fiber fabric, gravel.

Grass Seed:

1. Temporary grass cover (if required) shall be a quick growing species, suitable to the
area, in accordance with local criteria and permit requirements, which will provide
temporary cover, and not compete with the grasses sown for permanent cover.

2. All grass seed shall be approved by Owner and Engineer and in accordance with local
regulations prior to installation.

Fertilizer and soil conditioners shall be approved by Owner and in accordance with local
regulations prior to installation.

Silt Fence Fabric: woven polypropylene
1. Mirafi 100X, "Envirofence"
2. Or accepted substitution
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G. Temporary Slope Stabilization Mat (short term): 1.5 pound photodegradable
polypropylene top and bottom nets, 100% straw fiber matrix, with a longevity of 12
months.

1. North American Green S150
2. Or accepted substitution

H. Temporary Slope Stabilization Mat (extended term): 3.0 pound UV-stable polypropylene
top net, 1.5 pound photodegradable polypropylene bottom net, 70% straw/30% coconut
fiber matrix with a longevity of 24 months.

1. North American Green SC150
2. Or accepted substitution

I. Biodegradable Slope Stabilization Mat (short term): 9.3 pound leno-woven biodegradable
jute top net, 7.7 pound woven biodegradable jute bottom net, 100% straw fiber matrix
with a longevity of 12 months.

1. North American Green S150BN
2. Or accepted substitution

J. Biodegradable Slope Stabilization Mat (extended term): 9.3 pound leno-woven
biodegradable jute top net, 7.7 pound woven biodegradable jute bottom net, 70%
straw/30% coconut fiber matrix with a longevity of 18 months.

1. North American Green SC150BN
2. Or accepted substitution

K. Permanent Channel Stabilization Mat [flow velocities between 9.5 (unvegetated) and 15
(vegetated) fps]: 5.0 pound UV-stable polypropylene top and bottom nets, 24 pound UV-
stable polypropylene corrugated center net, 70% straw/30% coconut fiber matrix.

1. North American Green SC250
2. Or accepted substitution

L. Permanent Channel Stabilization Mat [flow velocities between 10.5 (unvegetated) and 20
(vegetated) fps]: 8.0 pound UV-stable polypropylene top and bottom nets, 24 pound UV-
stable polypropylene corrugated center net, 100% coconut fiber matrix.

1. North American Green SC350
2. Or accepted substitution

M. Permanent Channel Stabilization Mat [flow velocities between 12.5 (unvegetated) and 25
(vegetated) fps]: 24 pound UV-stable polypropylene top and bottom nets, 24 pound UV-
stable polypropylene corrugated center net, 100% polypropylene fiber matrix.

1. North American Green P550
2. Or accepted substitution
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PART 3 EXECUTION

3.1

A.

32

3.3

GENERAL

All temporary and permanent erosion and sediment control practices will be maintained
and repaired as needed to ensure continued performance of their intended function.

Owner will monitor Contractor’s erosion control methods. If the overall function and
intent of erosion control is not being met, Owner will require Contractor to provide
additional measures as required to obtain the desired results.

The erosion control features installed by Contractor shall be adequately maintained by
Contractor until the project is accepted.

PROTECTION OF ADJACENT PROPERITES

Properties adjacent to the site of a land disturbance shall be protected from sediment
deposition.

In addition to the erosion control measures required on the drawings, perimeter controls
may be required if damage to adjacent properties is likely, and may include, but is not
limited to:
1. Vegetated buffer strip around the lower perimeter of the land disturbance.
a. Vegetated buffer strips may be used only where runoff in sheet flow is expected
and should be at least twenty (20) feet in width.
2. Sediment barriers such as straw bales, erosion logs, and silt fences.
3. Sediment basins and porous landscape detention ponds.
4. Combination of above measures.

CONSTRUCTION

Stabilization of Disturbed Areas:

1. Temporary sediment control measures shall be established within five (5) days from
time of exposure or disturbance.

2. Permanent erosion protection measures shall be stablished within five (5) days after
final grading of areas.

Stabilization of Sediment and Erosion Control Measures:

1. Sediment barriers, perimeter dikes, and other measures intended to either trap
sediment or prevent runoff from flowing over disturbed areas shall be constructed as
a first step in grading and be made functional before land disturbance takes place.

2. Earthen structures such as dams, dikes, and diversions shall be stabilized within five
(5) days of installation.

3. Stormwater outlets shall also be stabilized prior to any upstream land disturbing
activities.

Stabilization of Waterways and Outlets:
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3.4

1. All onsite stormwater conveyance channels used by Contractor for temporary erosion
control purposes shall be designed and constructed with adequate capacity and
protection to prevent erosion during storm and runoff events.

2. Stabilization adequate to prevent erosion shall also be provided at the outlets of all
pipes and channels.

Storm Sewer Inlet Protection: All storm sewer inlets which are made operable during
construction or which drain stormwater runoff from a construction site shall be protected
from sediment deposition by the use of filters.

Construction Access Routes:

1. Wherever construction vehicles enter or leave a construction site, a Stabilized
Construction Entrance is required.

2. Where sediment is transported onto a public road surface, the roads shall be cleaned
thoroughly at the end of each day.

3. Sediment shall be removed from roads by shoveling or sweeping and be transported
to a sediment controlled disposal area.

4. Street washing shall be allowed only after sediment is removed in the manner
described above.

DISPOSITION OF TEMPORARY MEASURES

All temporary erosion and sediment control measures shall be disposed of within thirty
(30) days after final site stabilization is achieved or after the temporary measures are no
longer needed as determined by Owner

Trapped sediment and other disturbed soil areas resulting from the disposition of
temporary measures shall be permanently stabilized to prevent further erosion.

Substantial Completion of Erosion Control Measures:

1. At the time specified in the Contract Documents, and subject to compliance with
specified materials and installation requirements, Contractor shall receive a
Substantial Completion Certificate for temporary erosion control measures.

2. Maintenance of Erosion Control Measures after Substantial Completion: Contractor
shall be responsible for maintaining temporary erosion control measures as specified
in the drawings and Contract Documents until such time as work has been accepted
by Ownerand as specified in Division 1 for Closeout Procedures.

PART4 MEASUREMENT FOR PAYMENT

4.1

A.

LUMP SUM

Contractor shall include in the bid price for erosion and sedimentation control work a
minimum of all items shown on the Erosion Control Plan, as required by City of Grand
Junction, and any additional items that may be needed to control erosion and water
pollution throughout all phases of the project.

END OF SECTION
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SECTION 02510

WATER DISTRIBUTION SYSTEM

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Buried pipe, fittings, hydrants, valves, appurtenances, and associated accessories for
water distribution and transmission lines

1.2 RELATED SECTIONS
A. Section 02300 — Earthwork
Section 02676 — Disinfection of Water Systems
1.3 REFERENCES

A. American Society for Testing and Materials (ASTM)
1. A36 — Standard Specification for Carbon Structural Steel
2. A48 — Standard Specification for Gray Iron Castings
3. AS53 - Standard Specification for Pipe, Steel, Black and Hot Dipped, Zinc Coated,

Welded and Seamless

4. A126 — Standard Specification for Gray Iron Castings for Valves, Flanges, and Pipe
Fittings

5. A185 — Standard Specification for Welded Steel Wire Fabric for Concrete
Reinforcement

6. A242 — Standard Specification for High-Strength Low-Allow Structural Steel

7. A276 — Standard Specification for Stainless Steel Bars and Shapes

8. A307 — Standard Specification for Carbon Steel Bolts, Studs, and Threaded Rod
60,000 PSI Tensile Strength

9. A449 — Standard Specification for Hex Cap Screws, Bolts and Studs, Steel, Heat
Treated, 120/105/90 ksi Minimum Tensile Strength, General Use

10. A536 — Standard Specification for Ductile Iron Castings

11. A674 — Standard Practice for Polyethylene Encasement for Ductile Iron Pipe for
Water or Other Liquids

12. A615 — Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement

13. A1011 — Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved
Formability, and Ultra-High Strength

14. B62 — Standard Specification for Composition Bronze or Ounce Metal Castings

15. B88 — Standard Specification for Seamless Copper Water Tube

16. B96 — Standard Specification for Copper-Silicon Alloy Plate, Sheet, Strip, and Rolled
Bar for General Purposes and Pressure Vessels
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17. B763 — Standard Specification for Copper Alloy Sand Castings for Valve
Applications

18. B843 — Magnesium Alloy Anodes for Cathodic Protection

19. C33 — Standard Specification for Concrete Aggregates

20. C136 — Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates

21. C150 — Standard Specification for Portland Cement

22. C913 — Standard Specification for Precast Concrete Water and Wastewater Structures

23. C1227 — Standard Specification for Precast Concrete Septic Tanks

24. D429 — Standard Test Methods for Rubber Property-Adhesion to Rigid Substrates

25. D698 — Standard Test Methods for Laboratory Compaction Characteristics of Soil
Using Standard Effort (12,400 ft-1bf/ft3 (600 kn-m/m3))

26. D1241 — Standard Specification for Materials for Soil-Aggregate Subbase, Base, and
Surface Courses

27. D1248 — Standard Specification for Polyethylene Plastics Extrusion Materials for
Wire and Cable

28. D1330 — Standard Specification for Rubber Sheet Gaskets

29. D1351 — Standard Specification for Thermoplastic Polyethylene Insulation for
Electrical Wire and Cable

30. D1784 — Standard Specification for Rigid Poly(Vinyl Chloride) (PVC) Compounds
and Chlorinated Poly(Vinyl Chloride) (CPVC) Compounds

31. D1785 — Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Pipe,
Schedules 40, 80, and 120

32. D2000 — Standard Classification System for Rubber Products in Automotive
Applications

33. D2239 — Standard Specification for Polyethylene (PE) Plastic Pipe (SIDR-PR) Based
on Controlled Inside Diameter

34. D2241 — Standard Specification for Poly(Vinyl Chloride) (PVC) Pressure-Rated Pipe
(SDR Series)

35. D2467 — Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Pipe Fittings,
Schedule 80

36. D2454 — Standard Specification for Solvent Cements for Poly(Vinyl Chloride) (PVC)
Plastic Piping Systems

37. D2737 — Standard Specification for Polyethylene (PE) Plastic Tubing

38. D2774 — Standard Practice for Underground Installation of Thermoplastic Pressure
Piping

39. D2837 — Standard Test Method for Obtaining Hydrostatic Design Basis for
Thermoplastic Pipe Materials or Pressure Design Basis for Thermoplastic Pipe
Products

40. D3035 — Standard Specification for Polyethylene (PE) Plastic Pipe (DR-PR) Based
on Controlled Outside Diameter

41. D3139 — Standard Specification for Joints for Plastic Pressure Pipes Using Flexible
Elastomeric Seals

42. D3212 — Standard Specification for Joints for Drain and Sewer Plastic Pipes Using
Flexible Elastomeric Seals

43. D3261 — Standard Specification for Butt Heat Fusion Polyethylene (PE) Plastic
Fittings for Polyethylene (PE) Plastic Pipe and Tubing
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44,

45

46.
47.

48.
49.
50.

51.
52.

53

54.

D3350 — Standard Specification for Polyethylene Plastics Pipe and Fittings Materials

. D3139 — Standard Specification for Joints for Plastic Pressure Pipes Using Flexible

Elastomeric Seals

D3950 — Standard Specification for Strapping, Nonmetallic (and Joining Methods)
D4253 — Standard Test Methods for Maximum Index Density and Unit Weight of
Soils Using a Vibratory Table

D4254 — Standard Test Methods for Minimum Index Density and Unit Weight of
Soils and Calculation of Relative Density

D6938 — Standard Test Method for In-Place Density and Water Content of Soil and
Soil-Aggregate by Nuclear Methods (Shallow Depth)

E8 — Standard Test Methods for Tension Testing of Metallic Materials

F412 — Standard Terminology Relating to Plastic Piping Systems

F477 — Standard Specification for Elastomeric Seals (Gaskets) for Joining Plastic
Pipe

. F714 — Standard Specification for Polyethylene (PE) Plastic Pipe (DR-PR) Based on

Outside Diameter
G97 — Standard Test Method for Laboratory Evaluation of Magnesium Sacrificial
Anode Test Specimens for Underground Applications

B. American Water Works Association (AWWA)

20X NN R WD =

1.
12.
13.
14.

15

18.

19.
20.
21.
22.
23.
24.
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B300 — Standard for Hypochlorites

B301 — Standard for Liquid Chlorine

B302 — Standard for Ammonium Sulfate

B303 — Standard for Sodium Chlorite

C104 — Standard for Cement-Mortar Lining for Ductile-Iron Pipe and Fittings

C105 — Standard for Polyethylene Encasement for Ductile-Iron Pipe Systems

C110 — Standard for Ductile-Iron and Gray-Iron Fittings

C111 — Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings
C115 — Flanged Ductile-Iron Pipe with Ductile-Iron or Grey-Iron Threaded Flanges
C116 — Standard for Protective Fusion-Bonded Epoxy Coatings for Interior and
Exterior Surfaces of Ductile-Iron and Gray-Iron Fittings

C150 — Standard for Thickness Design of Ductile-Iron Pipe

C151 — Standard for Ductile-Iron Pipe, Centrifugally Cast

C153 — Standard for Ductile-Iron Compact Fittings

C200 — Standard for Steel Water Pipe 6 In. (150 mm) and Larger

. C203 — Standard for Coal-Tar Protective Coatings & Linings for Steel Water Pipes
16.
17.

C206 — Standard for Field Welding of Steel Water Pipe

C207 — Standard for Steel Pipe Flanges for Waterworks Service, Sizes 4 In. Through
144 In. (100 mm Through 3,600 mm)

C213 — Standard for Fusion-Bonded Epoxy Coatings and Linings for Steel Water
Pipe and Fittings

C214 — Standard for Tape Coatings for Steel Water Pipelines

C219 — Standard for Bolted, Sleeve-Type Couplings for Plain-End Pipe

C500 — Standard for Metal-Seated Gate Valves for Water Supply Service

C502 — Standard for Dry-Barrel Fire Hydrants

C504 — Standard for Rubber-Seated Butterfly Valves

C509 — Standard for Resilient-Seated Gate Valves for Water Supply Service
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25.
26.
27.
28.
29.

30.
31.

32.
33.
34.
35.
36.

37.
38.

39.
C.
D.
E.
F.
1.
2.

C515 — Standard for Reduced-Wall, Resilient-Seated Gate Valves for Water Supply
Service

(C550 — Standard for Protective Epoxy Interior Coatings for Valves and Hydrants
C600 — Standard for Installation of Ductile Iron Mains and Their Appurtenances
C604 — Standard for Installation of Buried Steel Water Pipe — 4 In. (100 mm) and
Larger

C605 — Standard for Underground Installation of Polyvinyl Chloride (PVC) and
Molecularly Oriented Polyvinyl Chloride (PVCO) Pressure Pipe and Fittings

C651 — Disinfecting Water Mains

C700 — Standard for Cold-Water Meters — Displacement Type, Metal Alloy Main
Case

C800 — Standard for Underground Service Line Valves and Fittings

C900 — Standard for Polyvinyl Chloride (PVC) Pressure Pipe and Fabricated Fittings,
4 In. Through 60 In. (100 mm Through 1,500 mm) for Water Transmission and
Distribution

C901 — Standard for Polyethylene (PE) Pressure Pipe and Tubing 1/2 In. (13 mm)
Through 3 In. (76 mm) for Water Service

C906 — Polyethylene (PE) Pressure Pipe and Fittings 4 in. (100 mm) Through 63 In.
(1,600 mm) for Water Distribution and Transmission

M11 — Steel Pipe: A Guide for Design and Installation

M17 — Standard for Installation, Field Testing, and Maintenance of Fire Hydrants
M23 — Standard for PVC Pipe Design and Installation

M41 — Standard for Ductile-Iron Pipe and Fittings

Colorado Department of Transportation (CDOT)
National Fire Protection Agency (NFPA)
Occupational Safety and Health Administration (OSHA)

NSF International:

Standard 60 — Drinking Water Treatment Chemicals — Health Effects
Standard 61 — Drinking Water System Components — Health Effects

Surface Preparation Standards (SSPC)

H. American Welding Society (AWS):

1.

D1.1 — Structural Welding Code — Steel

I.  National Association of Corrosion Engineers (NACE):

1.

2.

SP0169 — Control of External Corrosion on Underground or Submerged Metallic
Piping Systems
SP0286 — Electrical Isolation of Cathodically Protected Pipelines

J. Uni-Bell PVC Pipe Association:

1.

Uni-Pub-8: Tapping Guide for PVC Pressure Pipe

K. Plastics Pipe Institute (PPI):
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G.

1. TR-4-HDB/HDS/SDB/PDB /MRS Ratings for Thermoplastic Piping Materials
or Pipe

2. TR-33 — Generic Butt Fusion Joining Procedure for Field Joining of Polyethylene
Pipe

3. Handbook of Polyethylene Pipe

4. Material Handling Guide

Ductile Iron Pipe Research Association (DIPRA):
1. Thrust Restraint Design for Ductile Iron Pipe

American Railway Engineering and Maintenance-Of-Way Association (AREMA)
International Plumbing Code (IPC)

International Code Council (ICC)

Underwriters’ Laboratories (UL)

SUBMITTALS

Submit under provisions of Division 1 Specifications

Shop Drawings: Provide piping layout and assembly drawings with fitting dimensions.
Provide sufficient information to verify compliance with specifications

Shop Drawings: Provide sufficient data to verify compliance with the specifications and
to illustrate construction and assembly of precast vault

Product Data: Provide manufacturer's catalog information with dimensions, material and
assembled weight. Indicate pressure ratings for pipe, fittings, valves

1. Pipe materials

Special, fitting, and coupling details

Joint restraint system

Valves

Laying and installation schedule

Specifications and data sheets

Affidavits of compliance for protective shop coatings and linings

Nownkwd

Manufacturer's Certificate: Certify that products meet or exceed specified requirements
and applicable standards. Provide prior to shipment.

Test Reports: Submit reports of field pressure and disinfection tests under provisions of
Section 01340

Test Reports: Indicate disinfection results comparative to specified requirements
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1.5

1.6

PROJECT RECORD DOCUMENTS
Submit under provisions of Division 1 Specifications

Accurately record actual locations of piping mains, valves, connections, top of pipe
elevations, and any mapped or unmapped utilities

Identify and describe unexpected variations to subsoil conditions or discovery of
uncharted utilities

Disinfection report; record:

1. Type and form of disinfectant used

2. Date and time of disinfectant injection start and time of completion

3. Test locations

4. Initial and 24 hour disinfectant residuals (quantity in treated water) in parts per
million (ppm) or milligram per liter (mg/L) for each outlet tested

Date and time of flushing start and completion

6. Disinfectant residual after flushing in ppm for each outlet tested

W

Bacteriological report; record:
1. Date issued, project name, and testing laboratory name, address, and telephone
number

2. Time and date of water sample collection

3. Name of person collecting samples

4. Test locations

5. Initial and 24 hour disinfectant residuals in ppm for each outlet tested
6. Coliform bacteria test results for each outlet tested

7. Bacteriologist's signature and authority

QUALITY ASSURANCE

Manufacturers shall be experienced in the design and manufacturing of materials
specified herein for a minimum period of 5 years

All PVC pipe, regardless of diameter, shall be supplied by a single manufacturer

Perform Work in accordance with AWWA C651, and the Colorado Department of Public
Health and Environment (CDPHE), Mesa County, and City of Grand Junction

Contractor shall conduct visual inspection before installation
Provide manufacturer's name and pressure rating marked on piping and valves

Provide piping complete with all fittings, jointing materials, supports, joint restraint
system, and necessary appurtenances for watertight, fully operational water lines
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1.7

1.8

REGULATORY REQUIREMENTS

Conform to all municipal codes and ordinances, laws and regulations of Mesa County,
CDPHE, the notes and details on the drawings and as specified herein, and CDPHE
Stormwater Management and/or Construction Dewatering Permit

Conform to AWWA C651, as appropriate, and CDPHE Design Criteria for Potable Water
Systems for performing the work of this Section

In case of apparent conflict, CDPHE requirements govern over these specifications
In absence of State and local regulations, International Plumbing Code applies

NFPA Compliance: Install fire water systems in accordance with NFPA 24 “Standard for
the Installation of Private Fire Service Mains and Their Appurtenances”

UL Compliance: Provide fire hydrants that comply with UL 246 “Hydrants for Fire-
Protection Service,” and are listed by UL.

Contractor, not Owner, shall prepare, submit, pay, and otherwise obtain all necessary
permits from all appropriate entities

DELIVERY, STORAGE, AND HANDLING

Deliver, store, protect and handle products to site under provisions of Division 1
specifications

Delivery
1. Ship rubber gaskets in cartons and store in a clean area away from grease, oil, ozone
producing electric motors, heat and the direct sunlight

Storage

1. Store pipe, fittings and gaskets in clean locations protected from environmental
conditions such as: direct sunlight, mud, etc.

2. Do not use pipe and fittings stored in direct sunlight for periods in excess of 18
months

3. Store pipe on a flat surface which provides even support for the barrel with bell ends
overhanging
a. Do not stack pipe higher than 5 feet

Storage: Use the following precautions for valves, during storage:
1. Do not remove end protectors unless necessary for inspection; then reinstall for
storage
a. Protect valves from weather by storing indoors or support valves off ground or
pavement in watertight enclosures when outdoor storage is necessary

Handling
1. Handle so as to insure installation in sound undamaged condition

6/21/2024 02510-7 JVA 1071.22¢
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2. Use equipment, tools and methods for unloading, reloading, hauling and laying that
do not damage pipe or cause an impact. Damaged pipe will be cause for rejection.
3. Use hooks or straps with broad, well-padded contact surfaces for lifting sections of

pipe

Preparation for Transport: Prepare valves, for shipping as follows: Ensure that valves are
dry and internally protected against rust and corrosion. Protect valves against damage to
threaded ends, flange faces, and weld ends. Set valves in best position for handling. Set
valves closed to prevent rattling

Deliver and store valves and accessories in shipping containers with labeling in place in
accordance with AWWA C500

Provide temporary end caps and closures on piping and fittings. Maintain in place until
installation

Seal valve ends to prevent entry of foreign materials into valve body

During loading, transporting and unloading, exercise care to prevent damage to material
Use nylon slings only

Do not drop pipe or fittings

Do not roll or skid against pipe already on ground

Repair any damage done to coating or lining

Handle per manufacturer's recommendations

Store rubber gaskets in cool dark location

Store all material on wood pallets or timbers

Nk W=

Adequately tag or otherwise mark all piping, fittings, and valves as to size per AWWA
C509 and C900

Shop coated materials shall be handled, transported, stored and shipped in a manner that
will prevent damage to the coating and lining. Coating or lining damaged in handling or
other operations shall be repaired to the approval of and at no additional cost to the
Owner

Any damage to the pipe or the protective coating from any cause during the installation
of the pipeline and before final acceptance by the Engineer shall be repaired in
accordance with these Specifications and at no additional cost to the Owner

JOB CONDITIONS

All work which requires the interruption of active water service lines must be completed
as quickly as possible in order to minimize inconvenience to customers and risk to the
City of Grand Junction and coordinated as specified in Division 1

Underground Obstructions
1. Underground Obstructions known to Engineer are shown on Drawings
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a. Locations shown may prove inaccurate and other obstructions not known to
Engineer may be encountered
b. Contractor shall field locate and verify all obstructions where or not shown on the
Drawings
2. Notify each utility owner and request utility be field located by surface reference at
least 48 hours prior to trenching or excavation
3. Expose and verify size, location and elevation of underground utilities and other
obstructions where conflicts might exist sufficiently in advance to permit changes in
the event of a conflict
a. Notify Engineer and Owner in case of a conflict
b. In case of a conflict, the proposed work may be changed by Engineer
4. Maintain, protect, and support by shoring, bracing or other means existing utilities
and appurtenances

C. Verify existing system operation, pressures, and valve settings (open or closed) prior to
construction
PART 2 PRODUCTS
2.1  PIPE, FITTINGS, AND ACCESSORIES
A. Comply with the most current City of Grand Junction standards and specifications for the
public water system products and accessories.
PART 3 EXECUTION
3.1  EXAMINATION
A. Verify existing conditions under provisions of Division 1 Specifications

Verify locations and inverts or tops of pipe for connections to existing system as well as
crossings with other utilities as indicated on the drawings. Report any discrepancies to
Engineer

C. Carefully examine pipe and fittings for cracks, damage to linings, and other defects prior
to installation

D. Remove all defective piping from site and replace

E. Examine areas for weak or structural defects or deviations beyond allowable tolerances
for piping clearances that adversely affect excavation and quality of Work

F. Start installation only when conditions are satisfactory
3.2  PERFORMANCE - GENERAL

A. Perform work in a safe and proper manner with appropriate precautions against hazard
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3.4

3.5

Provide adequate working space and clearances for work performed within excavations
and for installation and removal of utilities

Contain all construction activity on the designated site and within the limits of work. Cost
of restoration of site will be the responsibility of the Contractor

Contractor to verify quantities to perform all earthwork required according to Drawings,
including but not limited to, additional import or export required to handle compaction,
pavement subgrade preparation, and pipe bedding

Contractor shall take precautions to limit the removal of or damage to existing
pavements, multi-use paths sidewalks, curbs, lawns, shrubbery, trees, hedges, walls,
fences, buildings, or other existing improvements to the least practicable amounts and
shall replace or restore such improvements to their original location and condition after
the excavation has been backfilled and compacted

PROTECTION OF EXISTING UTILITIES AND STRUCTURES

Excavation and backfill operations shall be performed in such a manner to prevent cave-
ins of excavations or the undermining, damage or disturbing of existing utilities and
structures or of new work

Backfill shall be placed and compacted so as to prevent future settlement or damage to
existing utilities and structures and new work

Any excavations improperly backfilled or where settlement occurs shall be reopened to
the depth required then refilled with approved materials and compacted, and the surface
restored to the required grade and condition, at no additional costs to the Owner

Any damage due to excavation, backfilling, or settlement of the backfill, or injury to
persons or damage to property occurring as a result of such damage shall be the
responsibility of the Contractor. All costs to repair such damage, in a manner satisfactory
to the Engineer, shall be borne by the Contractor at no additional expense to the Owner

SITE PREPARATION

Clear all site areas within the limits of work of grasses, roots, brush, and other
objectionable material and debris

Remove all waste materials from site and dispose. Stockpile all acceptable grubbings for
reuse in revegetation areas.

Remove debris including all demolished trees, underbrush, stumps, roots and other
combustible materials from site and dispose of off-site; on-site burning is not permitted

DEWATERING

Comply with CDPHE Dewatering Requirements
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B. Dewatering discharge to surface waterways requires CDPHE dewatering permit.
Contractor must obtain dewatering permit and comply with discharge requirements
therein, if necessary

3.6 PIPE PREPARATION
A. Ream pipe and tube ends and remove burrs
Remove scale and dirt, on inside and outside, before assembly

C. Cutends of metallic pipe, recoat with coating approved for potable water service and
compatible with manufacturer's coatings.

3.7 BEDDING
A. Comply with City of Grand Junction standards and specifications

Excavate pipe trench in accordance with Section 02300 for work of this Section. Do not
disturb trench bottom during excavation. Hand trim excavation for accurate placement of
pipe to elevations indicated.

C. Place bedding material in accordance with Section 02300 at trench bottom, level fill
materials in one continuous layer not exceeding 6 inches compacted depth, compact to 95
percent. Protect from lateral displacement by placing embedment evenly on both sides of

pipe
D. Provide dewatering and backfill trench in accordance with Section 02300

3.8  PIPE INSTALLATION

A. Comply with City of Grand Junction standards and specifications. Use the manufacturer’s
recommendations if the City of Grand Junction standards do not specifically apply.

B. Install PVC Pipe in accordance with AWWA M23 and AWWA C605

C. Install Ductile Iron Pipe in accordance with AWWA C600

D. Install Ductile Iron Fittings in accordance with AWWA M41

E. Route pipe as indicated on the Drawings

F. The inside of all pipe, valves, and fittings shall be smooth, clean, and free from blisters,

loose mill scale, sand, and dirt when connected
G. Install as specified or in accordance with the manufacturer's recommendations
H. Cutting Pipe

1. Cut pipe to measurement taken at the site, not from the drawings
2. Cut pipe neatly without damage to pipe
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Cut smooth, straight, and at right angles to pipe axis

Dress and bevel end of cut pipe to remove roughness and sharp corners

Cut pipe with saw or abrasive wheel

Follow state and federal safety regulations pertaining to cutting asbestos concrete
pipe as necessary

kW

I.  Provide an isolation or shutoff valve and union at the water connections to each fixture and
unit of equipment, whether shown on the drawings or not

J. Install pipe to indicated elevations. Maintain minimum 4.0 feet depth of ground cover
and maintain minimum grade for drainage. Establish elevations of buried piping to ensure
minimum cover is achieved. Maximum depth of 7.0 feet is allowed to avoid a local high
point unless shown otherwise on the plans. Add additional soil in areas of future fill to
provide minimal cover at all times. Report any variations from plan to Owner and
Engineer
1. Provide air release valve at all high points and blow-offs or hydrant at all low points.

Coordinate locations and details with Engineer.

2. Where minimum depth cannot be maintained, provide a minimum of 2 inch of
specified insulation board per 1 foot of cover not provided. Contractor must have
Owner and Engineer approval prior to installation.

a. Place insulation board over bedding material for the width of the trench

K. Install pipe to allow for expansion and contraction without stressing pipe or joints
Protect from lateral displacement by placing embedment evenly on both sides of pipe

M. Do not lay pipe in water. Maintain groundwater level a minimum of 12 inches below pipe
to be installed. Do not lay pipe under unsuitable weather or trench conditions

N. Make changes in horizontal, vertical, and curved alignment shown on drawings by using
joint deflections in the amount permissible by manufacturer and shown on drawings

O. Do not bend pipe
P. Deflect pipe at joints
Q. Do not deflect PVC pipe at connection to ductile iron fittings

Form and place concrete for thrust blocks at each elbow or change of direction of pipe
main as indicated on Drawings

S. Utility crossings
1. Whenever possible, lay water mains over sanitary and storm sewers to provide
vertical separation of at least 18-inch between invert of water main and crown of
sewer
2. If standard crossing detail is not available and above separation cannot be met,
provide one continuous length of watertight sewer pipe 20' long centered on water
main with joints between different pipes encased in 6-inch minimum of concrete and
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T.

3.9

3.10

A.

B.

C.

extending 6-inch either side of joint or encase sewer pipe in 6-inch of concrete
completely around pipe, for not less than 10' either side of water main

3. Water Mains Passing Under Sanitary Sewers: If vertical separation is less than 18-
inch, provide structural support for sewer. Provide concrete encasement where water
lines pass under sanitary sewer line. Reference detail shown on Drawings

Maintain a minimum 10 feet of horizontal separation and 18 inches of vertical separation

between water main and storm or sanitary sewer lines in accordance with the CDPHE

1. Provide concrete encasement if these clearances cannot be achieved and when water
line is below sanitary sewer line

Tracer wire and marker tape
1. Install tracer wire continuous over top of pipe
2. Install tracer wire test stations at maximum 500 LF of water line per City of Grand
Junction requirements. Locate test station at fire hydrants, gate valves, or special test
station locations in a valve box
Terminate tracer wire following drawing details
4. Tape tracer wire to top of pipe using PVC tape every 4 feet along the pipe, and on
each side of fitting
a. Tape: minimum 2 inches wide and wrapping full circumference of pipe
5. Install identification /warning marker tape in fill area of trench above all water lines

[98)

Protect piping systems from entry of foreign materials by temporary covers, completing
sections of the work, and isolating parts of completed system

Install access fittings to permit disinfection of water system, subject to approval by
Engineer

Backfill trench in accordance to specifications herein
Protect pipe from floatation or movement until completely backfilled and put into service
WATER MAIN CONNECTIONS

Comply with City of Grand Junction standards and specifications. Coordinate with City
of Grand Junction and fire department representatives for any impacts to the existing water
system and provide advanced notice to impacted properties if applicable.

Connect to water main per plans and referenced standards or details.
JOINTS

Make pipe joints carefully and neatly

Connect piping in accordance with manufacturer's recommendations

Push-on joints
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1. Lay pipe with bell ends facing the direction of laying except when Engineer
authorizes reverse laying

2. Assembly of PVC plain end into bell: follow PVC pipe manufacturer's
recommendation

3. For PVC pipe, Contractor to ensure that pipe is not inserted into the bell ends beyond

the push line

a. Utilize EBAA Mega-Stop bell protection, or approved substitution, if necessary,
to ensure previously laid pipe joints are not impacted by ongoing installation

Lubricate joint surfaces immediately before completing the joint

Bevel spigot ends of field cut piping

Groove spigot ends of field cut restrained joint piping if required by joint system

Install restrained joints following manufacturer's recommendations

Nowe

Mechanical joints

1. Before assembling joint, clean both bell and plain end of rust and foreign matter

2. Assemble joint following AWWA C111, C600, C605 and as specified

3. Lubricate gasket and install in accordance with manufacturer's instructions

4. If an effective seal is not obtained, disassemble joint, clean thoroughly, and

reassemble

Do not over tighten bolts to compensate for poor installation

6. Carefully align holes in mechanical joints with restraint device to permit installation
of the harness bolts

7. Install mechanical joint pieces so the mechanical joint holes straddle the top
centerline for horizontal piping, or the side centerline for vertical piping

9]

3.11 PROTECTIVE COATING

A. Provide polyethylene tube encasement on all buried ductile iron fittings, valves, and fire
hydrant extensions
1. Encase ductile iron fittings and valves in polyethylene per AWWA C105, Method A,
secured with polyethylene compatible adhesive tape. Overlap polyethylene onto PVC
pipe a minimum of 6 inches
2. Before backfilling, inspect polyethylene for rips, punctures and other damage and
repair following AWWA C105

B. Coat exposed ferrous metal surfaces of joints, couplings, and uncoated steel with primer
and tape coating system after installation. Do not coat stainless steel or high strength low
alloy steel nuts and bolts
1. Surface Preparation: Clean surfaces of rust, scale, soil, mud, oil, grease, and other

contaminants by hand or power tool following SSPC-SP2 or SP3 and other

appropriate means as recommended by coating manufacturer Remove excess

moisture and provide surface dryness as recommended by coating manufacturer

2. Application: Apply primer in uniform manner to clean and dry surfaces following

coating manufacturer's recommendations

a. Fill complex and irregular surfaces with appropriate mastic or filler tape to
eliminate bridging; then apply tape/wrap to primed and filled surfaces following
coating manufacturer's recommendations.
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3.12

3.13

3.14

b. When coating restraining rods or strapping, apply tape wrap longitudinally
c. Where metal being coated enters concrete, overlap coating onto concrete by
minimum of 2 inches after placement of concrete
3. Inspection: After field coating of specified items, conduct visual inspection to verify
complete coverage has been accomplished.
a. Repair damaged or incompletely coated surfaces following coating manufacturer's
recommendations

CONCRETE ENCASEMENT

Provide where indicated on the Drawings

Comply with City of Grand Junction standards and specifications.
Suitably support and block pipe and anchor against flotation
VALVES AND HYDRANTS INSTALLATION

Carefully inspect valve before installation. Clean interior. Operate valve to determine
parts in proper working order, with valves seating and drain valve operating properly. Set
plumb and center stem in valve box and securely brace into place. Comply with AWWA
C600 and referenced standards

Center and plumb valve box over valve. Set box cover flush with finished grade.
1. Backfill and compact under and around valve boxes to ensure no vertical loads are
transmitted to valve operators or bonnets

Comply with AWWA M17 for fire hydrant installation. Install with gate valve and
provisions for drainage

Install valves, hydrants, and accessories in accordance with the manufacturer's
recommendations and in accordance with referenced standards and specifications.

Hydrants and valves to be set plumb on solid bearing surface

Locate hydrant flange a minimum of 3” and maximum 6” above adjacent finished grade
or flush with the adjacent top of curb. Contractor to verify final grade or adjust flange
height upon the completion of final grading

Drainage shall be provided at the base of the hydrant by placing rock from the bottom of
the trench to at least 12 inches above the barrel flange of the hydrant and to a distance of
12 inches around the elbow. The minimum distance from the bottom of the trench to the
bottom of the hydrant elbow shall be 6 inches. The minimum amount of rock placed shall
be 1/3 cubic yard

VALVE INSTALLATION

Comply with City of Grand Junction standards and specifications
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3.15

3.16

3.17

Carefully inspect valve before installation. Clean interior. Operate valve to determine
parts in proper working order, with valves seating and drain valve operating properly. Set
plumb and center stem in valve box and securely brace into place. Comply with AWWA
C600 and referenced standards.

Provide concrete collar for installations within landscaped areas

Protect valve box and cover during paving operations and clean any excess concrete, or
asphalt, or road base from valve box and cover to ensure visibility and proper operation

TAPPING

Tapping shall be performed using standard tapping saddles designed for use on PVC
piping in accordance with AWWA C605. Tapping shall be performed only with use of
tap saddles or sleeves. NO DIRECT TAPPING WILL BE PERMITTED. Tapping shall
be performed in accordance with the applicable sections for saddle tapping as per “Uni-
Pub-8: Tapping Guide for PVC Pressure Pipe by Uni-Bell PVC Pipe Association"

All connections requiring a larger diameter than that recommended by the pipe supplier,
should be made with a pipe connection as specified and indicated on the drawings.

Equipment used for tapping shall be made specifically for tapping PVC pipe:

1. Tapping bits shall be slotted “shell” style cutters, specifically made for PVC pipe.
‘Hole saws’ made for cutting wood, steel, ductile iron, or other materials are strictly
prohibited

WATER SERVICES

Water services are to be connected to the new water main per the Contract Drawings and
City of Grand Junction Standards

Water services are to be tapped per the Contract Drawings. Direct taps are not permitted.
THRUST BLOCKS

Installation:

1. Thrust blocks shall be constructed at bends and fittings that require support due to
unbalanced line thrust. Care shall be taken to ensure that outlets, cover bolts, nuts,
clamps, and other fittings are accessible. A bond breaker shall be placed between the
pipe and the thrust block to aid in future removal. If a large thrust block is to be
placed, it shall be separated into sections by a suitable material. Bearing surface areas
are minimum areas to bear against the undisturbed trench wall. If the soil bearing
capacity is insufficient to provide adequate support based on minimum bearing areas
established by City of Grand Junction standards and specifications, then the minimum
bearing area shall be increased to a size that shall ensure support restraint. In every
instance, the thrust block shall bear against undisturbed earth

2. Before placing concrete, equipment used in the mixing and transport shall be cleaned.
Debris, water, or ice shall be removed from the area to be occupied by concrete.

6/21/2024 02510-16 JVA 1071.22¢



Concrete shall not be placed on frozen subgrade. Concrete shall be placed only in the
presence of the Owner or Engineer unless inspection is waived prior to the placement

B. Formwork for Thrust blocks:

3.18

3.19

1. Forming for concrete thrust blocks and anchors shall be done by bulkheading around
the shape of the thrust block or anchor with wood, burlap sacks, or reinforced paper
sacks that are filled with sand or earth. Sacks shall be constructed of a size easily
handled when full and left in place in the trench. Wood forms shall be removed
before backfilling.

2. Horizontal struts or braces required for trench shoring shall not remain in concrete
thrust blocks. Prior to placing concrete, the forms and ditch bank will be inspected
and approved by Owner or Engineer

3. When concrete is deposited against the ground without the use of forms, the ground
shall be thoroughly moistened or other provisions made to prevent the ground from
drawing water in from the concrete

Thrust block Curing Time:
1. Newly placed concrete shall be allowed to set undisturbed for a minimum of 24 hours

Compaction of Fill Over Thrust blocks

1. Backfill may be placed over thrust blocks once the surface has set sufficiently and
they are able to resist the weight of the backfill. However, tamping or compacting
shall not be allowed above the thrust block for a minimum of 24 hours after
placement

Hydrostatic testing shall not be conducted until thrust blocks have fully cured, a
minimum of 7 days

ABANDONMENT

Cap ends of main as shown. Place required concrete blocking as shown on drawing
details

Where mains are to be abandoned and removed to a fitting or valve, cut and plug main at

fitting or valve

1. When shown on drawings, remove fire hydrants and valves, including lead joint tees
when encountered; salvage and deliver removed fire hydrants and valves to the City
of Grand Junction

2. Pipe, fittings, and other appurtenances that are removed, but are not required to be
salvaged become property of Contractor
a. Remove and dispose of offsite

ERECTION TOLERANCES
Establish invert elevations as shown on the drawings

Construct pipe within manufacturer’s tolerances of horizontal and vertical deflection.
Refer to City of Grand Junction for allowable deflections at joints and fittings.
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3.20

FIELD QUALITY CONTROL

Comply with City of Grand Junction standards and specifications. Test each line at the
Contractor's expense in the presence and to the satisfaction of City of Grand Junction
inspectors.

Field inspection and testing will be performed under provisions set forth by the
referenced standards

Test each line at the Contractor's expense in the presence and to the satisfaction of Owner
or Engineer at a maximum of 1,000-foot intervals

Water Line Disinfection

1. Comply with AWWA C651 and provide Engineer and Owner with results.

2. Flush water lines prior to disinfection, except when tablet method is used.
Acceptable chlorine disinfectants are calcium hypochlorite granules, sodium
hypochlorite solutions, and calcium hypochlorite solutions, and calcium hypochlorite
tablets.

3. After the pipe is filled with water and chlorine, the chlorinated water shall be held in
contact with the pipe for 24 hours. At the end of the 24 hour period, the water in the
pipeline shall be tested by the local health authority having jurisdiction, or their
designated representative, to ensure a residual chlorine content in compliance with
City of Grand Junction requirements. The pipeline shall then be thoroughly flushed to
remove the heavily chlorinated water. This activity requires a permit from the
CDPHE WQCD prior to flushing. Comply with all provisions of the permit. Care
shall be taken in flushing the pipeline to prevent property damage and danger to the
public. Discharges of water from blowoff assemblies or other appurtenances shall be
contained or discharged in a manner approved by City of Grand Junction and the
CDPHE.

4. For fire lines, flush piping complying with NFPA 24

5. If water in pipe does not meet the governing agency requirements, repeat disinfection
procedure until acceptable. Furnish copies of acceptance forms from governing
agency to Owner and Engineer.

Valve Testing

1. Conduct pressure and leakage tests on all newly installed valves
2. Furnish all necessary equipment and material and make all connections to the pipe, as
required. The Engineer shall monitor the tests.

Hydrostatic Pressure Tests [FROM ENVIRONMENTAL SPECIFICATIONS]

1. Provide all necessary pumping equipment, piping connections, pressure gauges with
maximum of 5 psi increments, and other required equipment, facilities, and materials

2. All water used for pressure testing must be potable and delivered in acceptable
containers

3. Immediately locate and replace all pipe fittings, valves, pipe joints, and other
materials found to be defective with new and acceptable material
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4. If tests indicate work does not meet specified requirements, remove work, replace,
and retest at no cost to Owner
5. Procedure
a. Disconnect all fixture devices and other accessories which may be damaged by
the specified test pressure
b. Plug or cap ends as required
c. Bleed system to eliminate all air from system
d. No pressure testing shall be permitted until all concrete thrust blocks have
adequate curing time to reach design strength, 7 day minimum
e. Notify Owner and Engineer 48 hours prior to testing
f. Test for 2 hours with no more than 5 psi pressure loss
g. Leakage is the quantity of water added to a test section to maintain test pressure
+5 psi:
L=SxDx (P)%
133,200
Where:
L = allowable leakage in gallons per hour
S = length of pipe tested, in feet
D = nominal diameter of pipe, in inches
P = average test pressure during test, psig
6. Hydrostatic Test Conditions: At lowest point in the line or section under test pressure
or operating pressure, whichever is greater, as scheduled below
Pipe Test Pressure ?,?ee;zg?g M::isutm System
8-inch PVC 150 psi 100 psi Water Distribution
6-inch PVC 150 psi 100 psi Water Distribution/Hydrant
%”j;;;? Type K 150 psi 100 psi Water Distribution/Service
7. While the test pressure is maintained, an examination shall be made of the pipeline

8.

and any leaks located and repaired. Pipe or fittings found to be faulty shall be
removed and replaced. Leakage is not allowed through the bonnet of the line valve. A
valve leaking through the bonnet may be repaired in place or removed and replaced.
Cutting and replacement of pavement as well as excavation and backfilling may be
necessary when locating and repairing leaks discovered during pressure testing.

After visible leaks are stopped, repeat procedure beginning at 3.13.D.5 of this section

G. PVC Water Pipe Continuity Testing

1.

2.
3.

4.

Test tracer wire for continuity, in the presence of Owner and Engineer, after backfill
is complete and before Substantial Completion

Notify Owner and Engineer five working days in advance to schedule testing
Continuity test to consist of locating the PVC water pipe with an electronic-type pipe
locator

If test is negative for continuity, repair or replace as necessary to achieve continuity

H. Bac-T Testing

6/21/2024
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3.21

m O O

™

1. After completion of water line disinfection as specified in Section 02676, Contractor
shall take Bac-T samples to ensure pipe has been properly disinfected and submit
results to Engineer

2. If water line fails Bac-T sampling, any repeat disinfection and Bac-T testing will be at
the Contractor’s expense

3. The Contractor shall receive City of Grand Junction approval before placing a water
line in service

FINAL ACCEPTANCE

Comply with City of Grand Junction standards and specifications for placing water line in
service

The inside of all pipe, valves, and fittings shall be smooth, clean, and free from blisters,

loose mill scale, sand, and dirt when connected.

1. Wire brush, if necessary, wipe clean and keep joint contact surfaces clean until
connection is complete

Drain all test water from the new pipe system prior to placing in service
Provide water tap locations (X, y, z) on the Drawings
Provide operation and maintenance manuals for fire hydrants

Provide final reports to Engineer for:

1. Bac-T results

2. Residual chlorine tests

3. Hydrostatic tests for each section or pipe
4. Tracer wire continuity test

END OF SECTION
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SECTION 02676

DISINFECTION OF WATER SYSTEMS

PART 1 GENERAL

1.1

A.

1.2

A.

1.3

1.4

1.5

SECTION INCLUDES

Disinfection of potable water piping, potable water storage facilities, treatment unit
equipment and piping, pumping equipment and piping; testing and reporting results

RELATED SECTIONS
Section 02510 — Water Distribution System
REFERENCES

American Water Works Association (AWWA):
B300 — Standard for Hypochlorites

B301 — Standard for Liquid Chlorine

C651 — Disinfecting Water Mains

C652 — Disinfection of Water Storage Facilities
C653 — Disinfection of Water Treatment Plants

Nk W=

National Sanitation Foundation (NSF):
1. Standard 60 — Drinking Water Treatment Chemicals — Health Effects

SUBMITTALS

Test Reports: Indicate results comparative to specified requirements
PROJECT RECORD DOCUMENTS

Submit under provisions of Section 01700

Disinfection report; record:

1. Type and form of disinfectant used

2. Date and time of disinfectant injection start and time of completion
3. Test locations
4

. Initial and 24-hour disinfectant residuals (quantity in treated water) in parts per

million (ppm) or milligram per liter (mg/L) for each outlet tested
Date and time of flushing start and completion
6. Disinfectant residual after flushing in ppm for each outlet tested

hd

Bacteriological (Bac-T) report; record:

1. Date issued, project name, and testing laboratory name, address, and telephone

number
2. Time and date of water sample collection
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Name of person collecting samples

Test locations

Initial and 24-hour disinfectant residuals in ppm for each outlet tested
Coliform bacteria test results for each outlet tested

Bacteriologist's signature and authority

Nk W

1.6 QUALITY ASSURANCE

A. Perform work in accordance with AWWA C651, C652, C653, and the Colorado
Department of Public Health and Environment (CDPHE)

1.7 REGULATORY REQUIREMENTS
A. Conform to AWWA C651, C652, C653, as appropriate, and CDPHE regulations for
performing the work of this Section
PART 2 PRODUCTS
2.1 DISINFECTION CHEMICALS
A. Calcium and sodium hypochlorite shall conform to AWWA B300 and B301

B. Store hypochlorite in a cool, dark place away from flammable materials

PART 3 EXECUTION
3.1 CLEANING
A. Verify that piping has been cleaned and inspected
Verify that piping has been successfully pressure tested and flushed

C. Perform scheduling and disinfection activity with start-up, testing, adjusting,
demonstration procedures, including coordination with related systems

3.2  DISINFECTION
A. Provide and attach required equipment to perform the work of this Section

Tablet, continuous, or slug disinfection may be followed in accordance with AWWA
C651

C. The preferred method is continuous disinfection, summarized as follows:
1. Inject treatment disinfectant, free chlorine in liquid form into piping system to obtain
50 to 80 ppm residual
2. Bleed water from outlets to ensure distribution and test for disinfectant residual
3. Maintain disinfectant in system for 24 hours

6/21/2024 02676-2 JVA 1071.22¢



33

3.5

4. If final disinfectant residual tests less than 25 ppm, repeat treatment
5. Flush, circulate and clean until residual equal to that of incoming potable water or 1.0
mg/L is achieved

Replace permanent system devices removed for disinfection
FINAL FLUSHING
Maintain a flushing velocity of 2.5 feet per second in piping

Collect chlorinated water for proper disposal and/or dechlorinate to less than 0.1 ppm free
chlorine prior to discharge in accordance with State, County, and local regulations

City of Grand Junction to provide and pay for flushing water

FIELD QUALITY CONTROL

After final flush, and before main or equipment is placed in service, collect water samples
from representative points along the main and field test for chlorine residual

Chlorine residual shall be within 50 percent of the chlorine residual prevailing in the
source

If initial disinfection fails to provide satisfactory samples, repeat disinfection until
satisfactory samples have been obtained

TESTING AND ACCEPTANCE

The Contractor will perform Bac-T sampling and testing after pipes have been disinfected
and flushed as specified in Section 02510

If any portion of the piping fails Bacteriological testing, the Contractor is responsible for
repeating disinfection procedures until passing Bac-T test is obtained

Contractor shall provide and pay for services of a certified laboratory to complete Bac-T
testing

Submit test reports per Section 01700

END OF SECTION
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SECTION 02740

FLEXIBLE PAVING

PART 1 GENERAL
1.1 SECTION INCLUDES
A. Full depth and/or composite hot bituminous pavement (asphalt) over prepared subgrade

B. Overlay, patch and/or pavement rehabilitation applications for streets, parking lots and
other miscellaneous asphalt pavement

1.2 RELATED SECTIONS
A. Section 02300 — Earthwork
Section 02750 — Rigid Paving
1.3 REFERENCES

A. American Association of State Highway and Transportation Officials (AASHTO):
1. T 230: Standard Method of Test of Determining Degree of Pavement Compaction of
Bituminous Aggregate Mixtures

B. American Society for Testing and Materials (ASTM):

C29: Unit Weight and Voids in Aggregate

C88: Soundness of Aggregates by Use of Sodium Sulfate or Magnesium Sulfate
C117: Materials Finer than No. 200 Sieve in Mineral Aggregates by Washing
C128: Specific Gravity Test and Absorption of Fine Aggregate

C131: Resistance to Degradation of Small Size Coarse Aggregate by Abrasion and
Impact in the Los Angeles Machine

C136: Sieve or Screen Analysis of Fine and Coarse Aggregates

D70: Specific Gravity of Semi-Solid Bituminous Materials

D2726: Bulk Specific Gravity of Compacted Bituminous Mixtures

9. D2041: Theoretical Maximum Specific Gravity of Bituminous Paving Mixtures
10. D4462: Viscosity of Asphalts (Bitumens)

11. D2172: Quantities Extraction of Bitumens from Bituminous Paving Mixtures
12. D2419: Sand Equivalent Value of Soils and Fine Aggregate

13. D290: Bituminous Mixing Plant Inspection

14. D6373: Performance Graded Asphalt Binder

15. D692: Course Aggregate for Bituminous Paving

16. D1073: Fine Aggregate for Bituminous Paving Mixtures

17. D1241: Materials for Soil-Aggregate Subbase, Base and Surface Courses

18. D2026: Cutback Asphalt (Slow-Curing Type)

19. D2027: Cutback Asphalt (Medium-Curing Type)

M

o=
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20. D2028: Cutback Asphalt (Rapid-Curing Type)
21. D2950: Density of Bituminous Concrete in Place by Nuclear Methods

Surface Preparation Standards (SSPC):
1. SP-2: Superior Performing Asphalt Pavement System (Superpave) Level 1 Mix
Design

Colorado Department of Transportation
Colorado Asphalt Pavement Association

City of Grand Junction Engineering Division Standard Specifications for Road and
Bridge Construction

SUBMITTALS
Submit under provisions of Division One Specifications

Record of Work: Maintain record of time and date of placement, temperature, and
weather conditions, retain until completion and furnish copy to engineer.

Proposed Design Job Mix Formula for each mixture required by the contract. The
mixture design shall be determined using AASHTO T-312 or Colorado Procedure CP-L
5115 for the Superpave Method of Mixture Design.

Test Reports: Proposed Design Job Mix testing shall be performed in a materials

laboratory under the direct supervision of; and shall be stamped and signed by a

Professional Engineer licensed in the State of Colorado practicing in this field. In

addition, the General Contractor shall submit as part of the Proposed Design Job Mix,

documents to verify the following:

1. Source of materials

2. Gradation, specific gravity, source and description of individual aggregates and the
final blend

3. Aggregate physical properties

4. Source and Grade of the Performance Graded Binder (PG Binder)

5. Proposed Design Job Mix — aggregate and additive blending, final gradation shown

on 0.45 power graph, optimum asphalt content

Required mixing and compaction temperatures

o

7. Mixture properties determined at a minimum of four asphalt contents and interpolated

at optimum and graphs showing mixture properties versus asphalt content.
8. Sampling and testing of asphalt concrete mixtures for quality control during paving
operations
a. Uncompacted asphalt concrete mix
1) Asphalt cement content: ASTM D2172 (AASHTO T164)
i1) Maximum Specific Gravity: ASTM D2041 (AASHTO T209)
b. Compacted asphalt concrete mix
1) Bulk density: ASTM D1188 (AASHTO T166)
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1.5

1.6

1.7

1.8

c. Perform at least one test for each day's paving but not less than one test per each
4000 sf of each lift.

QUALITY ASSURANCE

Materials and installation shall conform to applicable portions of Colorado Department of
Transportation (CDOT) and City of Grand Junction construction specifications, standards
and details.

REGULATORY REQUIREMENTS

For work on public streets or rights-of-way conform to the requirements of City of Grand
Junction construction specifications, standards and details for the construction of
concrete, curbs, gutters, sidewalks, driveways, roadways, street paving, and other public
right-of-way Improvements.

Comply with applicable requirements of CABO/ANSI A117.1 for accessibility
requirements related to walks, ramps, parking areas, drives, curb ramps, etc.

DELIVERY, STORAGE AND HANDLING

Deliver, store, protect and handle materials under provisions of Division One
Specifications

Transport mixture from mix plant in trucks with tight, clean, smooth, non-sticking
compartments. Thinly coat hauling compartments with lime-water mixture, paraffin oil
or other approved release agent to prevent sticking. Petroleum distillates such as
kerosene or fuel oil are not approved release agents. Elevate and drain compartment of
excess solution before loading mix.

Cover to protect from weather and prevent loss of heat

Provide insulated truck beds during temperature below 50 degrees F on long distance
deliveries

ENVIRONMENTAL REQUIREMENTS
Do not apply when underlying surface is muddy, frozen or wet
Weather conditions permit pavement to be properly placed and compacted

The hot mix asphalt will be placed only when both the air and surface temperatures are
equal to or exceed the temperatures specified in the table below:

CDOT Table 401-3: Placement Temperature Limitations in F

Compacted Layer Thickness

(Inches) Minimum Air and Surface Temp. (Degrees F and rising)

Top Layer Other Layers

1% or less 60 50
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Compacted Layer Thickness

(Inches) Minimum Air and Surface Temp. (Degrees F and rising)

>1%2t0 3 50 40

3to4

45 35

Note: Air temperature shall be taken in the shade. Surface is defined as the existing base on which the
new pavement is to be placed.

PART 2 PRODUCTS

2.1

A.

MATERIALS

General: Pavement shall be asphalt of the plant hot mix type. Materials and construction
shall comply with Section 403 and 702 of the CDOT Standards and Specifications for
Road and Bridge Construction.

Tack Coat:
1. SS-1or CSS-1h
2. AASHTO M208 or M140

Asphaltic Cement:

1. Superpave Performance Graded (PG) binder of PG64-22 or PG58-28 Table 702-1 of
CDOT standard section 702

2. Will not be acidic modified or alkaline modified

3. Will not contain any used oils that have not been refined

4. Modifiers will not be carcinogenic

Aggregate for Asphaltic Concrete, General

1. Sound, angular crushed stone, crushed gravel, or crushed slag: ASTM D692
2. Sand, stone, or slag screening: ASTM D1073

3. Percent wear: ASTM C131, less than 45 for aggregates retained in #10 sieve

Base Course Aggregates for Asphaltic Concrete

1. Uncrushed gravel may be used in mixture if it meets design criteria specified

2. Provide uniform quality combined aggregates with a minimum sand equivalent value
of 40

3. Provide aggregate in gradations for courses to comply with Class S and SG, Colorado
Department of Transportation, ASTM C136

4. A maximum of 20% Reclaimed Asphalt Pavement (RAP) will be allowed in (non-
polymer or non-rubberized) mixes, provided that all the requirements for hot
bituminous pavement are met.
a. RAP shall not be allowed in polymer modified mixes or in the permanent final lift

of asphalt.

Surface Course Aggregates for Asphaltic Concrete
1. Provide natural sand, unless sand prepared from stone, slag, or gravel or
combinations are required to suit local conditions
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Provide uniform quality combined aggregate with a minimum sand equivalent value
of 50

Provide aggregate in gradations for courses to comply with Class SX, Colorado
Department of Transportation, ASTM C136.

G. Hydrated Lime for Aggregate:

1.

May be added at the rate of 1% by dry weight of the aggregate and shall be included
in the amount of material passing the No. 200 sieve. Hydrated lime for aggregate
pretreatment will conform to ASTM C207, Type N. Residue retained on a No. 200
sieve will not exceed 10% when determined in accordance with ASTM C110. Drying
of the residue in an atmosphere free from carbon dioxide will not be required.

H. Weed Control: First application, “Roundup.” Second application, Casoron “W-50" or
“G-10” with colored marker dye, manufactured by Pacific Coast Borax Company or an
accepted substitute of non-flammable type.

2.2 ACCESSORIES

A. Traffic Control Devices

1.

2.

3.

6/21/2024

Signs.

a. Comply with City of Grand Junction standards and specifications for signs within
the public right-of-way.

b. Sign faces, posts and bases shall be in conformance with the following materials
specifications. All nonstandard sign faces, posts and bases must be approved by
City of Grand Junction. Private property or nonstandard signs will be maintained
by the owner. Submit shop drawings for approval prior to fabrication. All signs
shall conform to current M.U.T.C.D. Standards and Colorado Supplements. All
signs shall be 3M-engineer grade reflective sheeting or accepted substitute.

c. Traffic/Parking Signs: Sign blanks shall be 6061 or 5052-H38 aluminum alloy .080
inches thick. Facing shall be specified reflective sheeting with standard sign colors
based on standard graphics and as shown on the plans.

Sign Posts.

a. For large signs greater than 12”W x 18”H and for multiple signs of any size
mounted on the same post: sign posts shall be two (2) inch by two (2) inch
galvanized telespar tube.

b. For regular single signs 12”W x 18”H or smaller: sign posts shall be one and one-
half (1-1/2) inch by one and one-half (1-1/2) inch galvanized telespar tube.

c. Galvanized telespar tube shall have 0.120-inch wall thickness, and three-eighths
(3/8) inch holes drilled on one (1) inch centers, all sides over full length, ten (10)
feet in length (min).

Sign Post Anchor Bases (Stubs). All sign post anchor bases shall be twist resistant

square galvanized telespar tube post with thickness and hole pattern the same as sign

posts. Use 2-1/4” by 2-1/4” anchor for large posts and 1-3/4” by 1-3/4” anchor for
regular posts. Bases shall be embedded a minimum of 36” below finished grade and
shall extend 3” above finished grade.

Signs Post Anchor Bases with concrete footing: Sign, post, base and compacted soil

shall be rigid and able to withstand wind loads. Where predominantly clay soils are
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5.

present which will not properly compact at sign base, install a 6” diameter by 36”
deep concrete footing around signs post anchor base for all signs in landscaped areas.
All signs and posts shall be mounted and secured with municipal-approved vandal-
proof type TL-3896 drive rivets with washers, or accepted substitute.

Pavement Marking. Specified pavement marking materials shall be used at locations as
identified below.

1.

2.

Comply with City of Grand Junction standards and specifications for pavement
marking within the public right-of-way. [

FS TT-P-1952, Type I Alkyd, white, blue, yellow and red color paint meeting
requirements of CDOT Standard Specification 708. Verify colors and extent of
painting prior to painting. Unless noted on plans, evident at existing striping or
instructed, provide white in color for traffic striping, parking stalls, and other control
markings on internal pavement, yellow in color for traffic control markings or
restricted parking or where indicated, blue in color for accessible parking stalls, and
red in color for curbs where no parking is indicated. Reflectorized paint required for
traffic stripes and control markings on internal drive, road or street pavements.
Furnish paint with a no-pick-up maximum drying time of 20 minutes, when tested
according to ASTM D711 using a wet film thickness of 0.015-inch when tested and
applied at 77 degrees F.

Wheelstops.

1.

Provide precast concrete wheelstops of approved design and locations as indicated.
For concrete stops, provide concrete tests showing units made from concrete having
minimum 4,000 PSI 28-day compressive strength.

Secure in place by driving two #5 rebar 24" long through holes in units into paving
and subgrade. Seal holes with sealant as specified in related joint sealant sections
with sealant for exterior asphalt use.

MIXES/SOURCE QUALITY CONTROL

Determine full depth design mix based upon aggregates furnished

1.
2.
3.

Test mix by independent laboratory at Contractor's expense

Grade dependent on temperature during placement

Submit mix designs under provisions of Division One specifications for review and
acceptance by Engineer
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B. Submit mix design giving unit weight and to meet following requirements prior to
placement of asphalt:

Property S(75) SX(75)
Air Voids in Mix, %

(N Design) 3.5-4.5 3.5-4.5
Initial Gyrations 7 7
Design Gyrations 75 75
Hveem Stability 28 min 28 min
Voids Filled w/ Asphalt  65-80 65-80

Establish a single percentage passing each sieve size, a single percent of asphalt and a mix
temperature. Maintain job mixes within following percentages of design mix:

Aggregates:
%" and larger + 6%
#4 to #8 + 5%
#30 + 4%
#200 +2%

Asphalt Content Tolerance + 0.3%
Discharge Mix temp +20°F

PART 3 EXECUTION
3.1 EXAMINATION

A. Establish and maintain required lines and elevations. Provide grade and location stakes
under this section as required for asphaltic concrete paving work.

B. Operate heavy, rubber-tired front loader over subgrade of paved areas. Where soft spots
occur, remove loose materials and replace with Class 6 road base aggregate complying
with CDOT standards compacted to level of subgrade.

3.2 PREPARATION
A. Prepare subgrade under provisions of Section 02300

B. Loose and Foreign Material
1. Remove loose and foreign material from compacted subgrade surface immediately
before application of paving. Clean surface with mechanical sweeper, blowers, or
hand brooms, until surfaces are free from dust

C. Weed Control
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If weeds or vegetation exist at or on the subgrade, apply “Round-up” at rates
following manufacturer’s instructions. Apply “Round-up” three days prior to
removal of vegetation, subgrade preparation and application of Casoron as described
below to allow “Round-up” to kill all vegetation. Remove all living and dead weeds,
root balls, tree/shrub roots, vegetation, and/or any organic matter from on or in the
subgrade per applicable earthwork specifications prior to subgrade preparation and
paving at all areas to be paved.

After all fine grading, checking, shaping, and compacting of the subgrade has been
completed, and just prior to placing asphalt or aggregate base course, all subgrade soil
in the area to receive asphalt pavement shall be thoroughly treated with Casoron soil
sterilant (in addition to “Round-up” and regardless of presence of existing weeds or
vegetation). Casoron shall be thoroughly sprinkled to distribute the chemical through
the first two or three inches of the subgrade. For all areas to be paved, apply Casoron
weed control at a minimum rate per 100 square yards of 2.4 pounds for G-10 or 4.0
pounds for 50w at rates and methods recommended by manufacturer within one day
of paving.

The Contractor shall provide all necessary protection to prevent injury to animal, fish,
or plant life and property occasioned by the application of the soil sterilant. Apply on
a calm, wind-free day. The Contractor will be held responsible for all application of
soil sterilant or the storage of same. Protect existing and new trees and shrubs beyond
the limit of paving from damage due to weed killer or soil sterilant overspray or root
contact. Extra caution is required to prevent over-application of products in areas to
be paved under tree canopies. Trees and shrubs damaged or killed by weed killer or
sterilant application shall be replaced by the contractor at contractor’s expense.

4. Do not apply within 20 feet of trees or shrubs
D. Tack Coat
1. Apply in similar manner as prime coat, except as modified

2.

(98]

9]

Dilute material with equal parts of water and apply to contact surfaces of previously
constructed asphaltic concrete or portland cement concrete and surfaces

Apply at rate of 0.05 to 0.15 gallons per square yard of surface

Apply tack coat by brush to contact surfaces of curbs, gutters, catch basins, and other
structures projecting into or abutting asphaltic concrete pavement

Allow surfaces to dry until material is at condition of tackiness to receive pavement
Where asphaltic concrete will adhere to surface, tack coat may be eliminated by
Engineer

3.3 COLD MILLING

A. Clean existing pavement surface of loose and deleterious material immediately before
cold milling. Remove existing asphalt pavement by cold milling to grades and cross
sections indicated.

1.
2.

3.

6/21/2024

Mill to minimum depth of 1 2-inches, or as indicated on the plans.

Mill to a uniform finished surface free of gouges, grooves, and ridges of more than 7
inch depth.

Control rate of milling to prevent tearing of existing asphalt course.
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4. Repair or replace curbs, manholes, and other construction damaged during cold
milling.

5. Excavate and trim unbound-aggregate base course, if encountered, and keep material
separate from milled hot-mix asphalt.

6. Transport milled hot-mix asphalt to asphalt recycling facility.

7. Keep milled pavement surface free of loose material and dust.

3.4  RING/FRAME ADJUSTMENTS
A. Set ring/frames of subsurface structures to final grade as a part of this work.

Placing Ring/Frames

1. Surround ring/frames set to elevation with a ring of compacted asphalt concrete base
prior to paving

2. Place asphalt concrete mixture up to 1-inch below top of ring/frame, slope to grade,
and compact by hand tamping

C. Adjust frames to proper position to meet paving

D. If permanent covers are not in place, provide temporary covers over openings until
completion of rolling operations

E. Set ring/frames to grade, flush with surface of adjacent pavement
3.5 PREPARING THE MIXTURE

A. Comply with ASTM D995 for material storage, control, and mixing and for plant
equipment and operation

B. Stockpile
1. Keep each component of the various sized combined aggregates in separate stockpiles
2. Maintain stockpiles so that separate aggregate sizes will not be intermixed and to
prevent segregation

C. Heating
1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly
distributed throughout mixture
2. Use lowest possible temperature to suite temperature viscosity characteristics of
asphalt
3. Do not exceed 350 degrees F

D. Aggregate
1. Heat-dry aggregates to acceptable moisture content
2. Deliver to mixer at recommended temperature to suite penetration grade and viscosity
characteristics of asphalt cement, ambient temperature, and workability of mixture
3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to
comply with job-mix formula requirements
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3.6

3.7

B.

Mix aggregate and asphalt cement to achieve 90-95 percent coated particles for base
mixtures and 85-90 percent coated particles for surface mixture, per ASTM D2489

EQUIPMENT

Bituminous Pavers:

1. Self-propelled, spreads without tearing surfaces, equipped with an activated screed
assembly, heated if necessary, controls pavement edges to true lines without use of
stationary forms and capable of spreading and finishing the asphalt plant mix material
in widths applicable to the typical sections and thicknesses shown in the contract
documents.

2. Pavers will be equipped with automatic screed controls with sensors capable of
sensing grade from an outside reference line, and maintaining the screed at the
specified longitudinal grade and transverse slope. The sensor will be constructed to
operate from either or both sides of the paver and will be capable of working with the
following devices:

a. Ski-type device at least 30 feet in length
b. Short ski or short shoe
c. Atleast 5,000 feet of control line and stakes

3. The controls will be capable of maintaining the screed at the specified transverse
slope within plus or minus 0.1 percent.

4. Manual operation will be permitted:

a. For constructing irregularly shaped or minor areas

b. If the automatic controls fail or malfunction the equipment may be operated
manually for the remainder of the normal working day, provided specified results
are obtained. However, if specified surface tolerances cannot be achieved, paving
operations will be suspended until satisfactory correction, repairs of equipment
replacements are made.

Rolling Equipment

1. Steel-wheel roller: Self-propelled, contact pressure of 250 to 350 psi per inch of
width of roller wheel, equipped with adjustable scrapers and means for keeping wheel
wet to prevent mix from sticking

2. Pneumatic-tired rollers: Self-propelled, contact pressure under each tire of 85 to 110
psi, wheels spaced so that one pass will accomplish one complete coverage equal to
rolling width of machine, oscillating wheels. Remove and replace immediately tires
picking up fines

Hand Tools: Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters,
portable heaters, and other miscellaneous small tools

PLACING THE MIX

Place asphalt concrete mixture on prepared surface, spread and strike-off using paving
machine

Complete placement over full width of section on each day's run
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C. Spread mixture at minimum temperature specified by CDOT Table 401-5 for the specific

binder used in the asphalt mix:

1. PG 64-22: 320 F minimum mix discharge temperature, 235 F minimum delivered mix
temperature

2. PG 58-28: 275 F minimum mix discharge temperature, 235 F minimum delivered mix
temperature

3. The maximum mix discharge temperature will not exceed the minimum discharge
temperature by more than 30 F.

4. Delivered mix temperature will be measured behind the paver screed

5. Hot asphalt mixture will be produced at the lowest temperature with the specified
temperature range:
a. producing a workable mix and provides for uniform coating of aggregates, in

accordance with AASHTO T195

b. allowing the required compaction to be achieved

D. Inaccessible and small areas may be placed by hand
E. Conform to the grade, cross section, finish thickness, and density indicated.

F. Lift Thickness
1. Place in multiple lifts. Place asphalt in lifts such that each compacted lift thickness is
no less than 2.0 thick and no greater than 3.0” thick. Top lift to be 2” thick.
2. Typical Lift Thickness Sequencing:

Thickness of each Lift
No. of Lifts (inches) from bottom
to top lift

2
3
2-2
3-2
2-2-2
3-2-2
3-3-2
3-2-2-2
3-3-2-2
>10 Review with Engineer

Final Asphalt Section
Required (inches)

QIR Y|RA[R[XQ[N

-_—
<

BR[O WIWININ|=~|~

G. Paver Placing
1. Unless otherwise directed, being placing along centerline of areas in crowned section
and at high side on one-way slope and in direction of traffic flow
2. After first strip has been placed and rolled, place succeeding strips and extend rolling
to overlap previous strips
3. Complete base courses before placing surface courses
4. Place mixture in continuous operation as practicable

H. Hand Placing
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3.8

1. Spread, tamp, and finish mixing using hand tools in areas where machine spreading is
not possible as acceptable to Engineer

2. Place mixture at a rate that will insure handling and compaction before mixture
becomes cooler than acceptable working temperature

Joints

1. Construct transverse joint at right angles to centerline when operations are suspended
long enough for mixture to chill

2. Construct joints to have same texture, density, and smoothness as adjacent sections of
asphalt concrete course

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply
tack coat

4. Offset transverse joints in succeeding courses not less than 24 inches

5. Cut back edge of existing pavement or previously placed course to expose an even,
vertical surface for full course thickness

6. Offset longitudinal joints in succeeding courses not less than 6 inches

7. When the edges of longitudinal joints are irregular, honeycombed or inadequately
compacted, cut back unsatisfactory sections to expose an even, vertical surface for
full course thickness

8. Wearing course constructed in even number of strips; place 1 longitudinal joint on
centerline of road

9. Wearing course constructed in odd number of strips; place the centerline of 1 strip on
centerline of road

Gutter: Finish surface high adjacent to concrete gutter so when compacted surface is
slightly higher than edge of curb and flashing

COMPACTING THE MIX

All paving will be compacted to 94 +/- 2% of Maximum Theoretical (RICE) density, CP-
51 or AASHTO T209: Maximum Specific Gravity of Bituminous Paving Mixtures, as
determined by ASTM D 2950. RICE values will be used in calculating Relative
Compaction according to CP-44 or AASHTO T166.

Provide pneumatic and steel-wheel type rollers to obtain the required pavement density,
surface texture and rideability

Begin rolling operations when the mixture will bear weight of roller without excessive
displacement and complete as quickly as possible after placement occurs.

Compaction operations will be continuous until the required density is achieved or the
density requirements are not met and the mix temperature falls below 185° F or there is
obvious surface distress or breakage. Minimum compaction temperatures may be
adjusted according to the asphalt binder supplier recommendations. Adjusted minimum
compaction temperatures must be shown on the approved mix design or on the asphalt
binder supplier documentation kept on file at the jobsite.
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3.9

Do not permit heavy equipment, including rollers to stand on finished surface before it
has thoroughly cooled or set

Compact mixture with hot hand tampers or vibrating plate compactors in areas
inaccessible to rollers

Start rolling longitudinally at extreme lower side of sections and proceed toward center of
pavement. Roll to slightly different lengths on alternate roller runs

Do not roll centers of sections first under any circumstances

Breakdown Rolling

1. Accomplish breakdown or initial rolling immediately following rolling of transverse
and longitudinal joints and outside edge

2. Operate rollers as close as possible to paver without causing pavement displacement

3. Check crown, grade, and smoothness after breakdown rolling

4. Repair displaced areas by loosening at once with lutes or rakes and filling, if required,
with hot loose material before continuing rolling

Second Rolling
1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition
for compaction
2. Continue second rolling until mixture has been thoroughly compacted

Finish Rolling

1. Perform finish rolling while mixture is still warm enough for removal of roller marks
by combination of steel and pneumatic rollers

2. Continue rolling until roller marks are eliminated and course has attained specified
density, and required surface texture and surface tolerances

3. After final rolling, do not permit vehicular traffic on pavement until it has cooled and
hardened. Erect barricades to protect paving from traffic until mixture has cooled and
attained its maximum degree of hardness

Patching

1. Remove and replace defective areas

2. Cut-out and fill with fresh, hot asphaltic concrete

3. Remove deficient areas for full depth of course

4. Cut sides perpendicular and parallel to direction of traffic with edges vertical

5. Apply tack coat to exposed surfaces before placing new asphaltic concrete mixture
6. Compact by rolling to specified surface density and smoothness

JOINING TO EXISTING WORK

Cut sides vertically and apply tack coat to exposed asphalt surfaces before placing new
pavement. Meet existing thickness of surface and base courses, but not less than
specified for new work.
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B. All joins shall be compacted to 92.0% +/- 2.0% of RICE, taken fully on each side of
joint, every 200 lineal feet. RICE values shall be used in calculating Relative
Compaction according to AASHTO T166.

3.10 FIELD QUALITY CONTROL

A. The Owner will engage a certified testing agency to perform field testing to determine
compliance of in-place asphaltic concrete paving materials and compaction in accordance
with Division One Specifications.

B. It is the Contractor’s responsibility to initiate, coordinate and accommodate all required
tests and inspections including conformance with requirements of all applicable public
agencies and authorities. Contractor will be responsible for coordinating the testing
requirement with testing agency and provide the testing agency 48-hour advance
notification to schedule tests.

C. Testing Agency will test in-place pavement for density and thickness.

D. Asphalt density testing:
1. Every one-hundred fifty (150) lineal feet per driving lane.
2. Every 2,000 square feet of parking lot
3. Densities shall be between ninety-two percent (92%) and ninety-six percent (96%) of
the RICE unit weight

E. Contractor to verify final surfaces are of uniform texture, conforming to required grades
and cross sections

F. The Contractor will core the pavement as required by the testing agency for field density
tests in accordance with AASHTO T 230, Method B, or for field calibration of nuclear
density equipment in accordance with ASTM D 2950.

1. Testing agency will take not less than 4-inch diameter pavement specimens
2. At the testing agency’s discretion, cores may be required at the beginning of
placement of each pavement layer or change of mixture materials or gradation.

Untested areas during placement will require cores to be taken to verify compaction

Contractor to repair holes from test specimens

W

G. For each completed course or from locations directed by the testing agency, and at a
minimum, a representative asphalt pavement sample shall be taken from the first one
thousand (1,000) tons, and all mix properties shall be verified. The percent voids filled
with asphalt cement, Hveem stability, and Lottman shall be verified at a minimum of
every ten-thousand (10,000) tons. Asphalt testing shall comply with ASTM D1559. Two
copies of all test reports shall be submitted directly to the Engineer.

H. Acceptable density of in-place course materials is between 92 and 96 percent of the
recorded laboratory RICE unit weight. Immediately re-compact asphaltic concrete not
conforming to acceptable density. Remove and replace all sections not in conformance
density requirements
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3.11

3.12

3.13

3.14

Thickness: Variations from drawings
1. Base course: 1/4-inch +
2. Remove and replace paving less than minimum thickness

Grade Tolerance: £0.1 feet

Surface Smoothness

1. Test using a 10-foot straight edge applied parallel to direction of drainage

2. Advance straight edge five feet, maximum 1/4-inch per foot from nearest point of
contact

3. Do not permit pockets or depressions where water may pool

4. Remove and replace areas, deficient in smoothness. Overlay corrections may be
permitted only if acceptable to Engineer

Inspection: The work of this section is subject to the inspection and approval of the
engineer and/or owner. The following inspections are required:
1. Protection of adjacent property

2. Staking and establishment of elevations

3. Establishment and compaction of subgrade

4. Placement and compaction of bituminous base course and wearing surface

5. Final inspection

6. Obtain approval of each element of work listed above in sequence of its completion
before proceeding with the next item

CLEANING

After completion of paving operations, clean surfaces of excess or spilled asphalt
materials to the satisfaction of Engineer

PROTECTION OF FINISHED WORK

After final rolling, do not permit vehicular traffic on asphalt concrete pavement until it
has cooled and hardened and in no case sooner than 6 hours

Provide barricades and warning devices as required to protect pavement and the general
public

WARRANTY

Provide installer’s 2-year written warranty endorsed by the contractor warranting the
pavement from creeping, shoring, cracking, softening, settling, ponding and other defects
due to improper placing or defective materials. Replace defective materials upon
notification by the owner in accordance with the requirements of the original work.

SCHEDULE OF MIX PLACEMENT:

Refer to City of Grand Junction Engineering Division Standard Specifications for Road
and Bridge Construction
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END OF SECTION
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SECTION 02750

RIGID PAVING

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Forming, jointing, placing and curing of concrete pavements, curbs, gutters, cross pans,
islands and sidewalks.

1.2 RELATED SECTIONS
A. Section 02300 — Earthwork
Section 0274 — Flexible Paving
1.3 REFERENCES

A. American Association of State Highway and Transportation Officials (AASHTO):
1. M171 — Sheet Materials for Curing Concrete

B. American Concrete Institute (ACI):

1. 214 — Recommended Practice for Evaluating Compression Test Results of Field
Concrete

2. 301 — Specifications for Structural Concrete for buildings

3. 304 — Recommended Practice for Measuring, Mixing, Transporting and Placing
Concrete

4. 305/305R — Hot Weather Concreting

5. 306/306R — Cold Weather Concreting

6. 308 — Standard Practice for Curing Concrete

C. American Society for Testing and Materials (ASTM):
1. A1064 — Carbon Steel Wire and Welded Wire Reinforcement, Plain and Deformed
for Concrete
A615 — Deformed and Plain Carbon-Steel Bars for Concrete Reinforcement
C31 — Making and Curing Concrete Test Specimens in the Field
C33 — Concrete Aggregates
C39 — Test Method for Compressive Strength of Cylindrical Concrete Specimens
C94 — Ready Mix Concrete
C143 — Test Method of Slump of Hydraulic Cement Concrete
C150 — Portland Cement
C260 — Air-Entraining Admixtures for Concrete
0. C309/AASHTO M148 — Liquid Membrane-Forming Compounds for Curing
Concrete
11. C494 — Chemical Admixtures for Concrete

e Al el
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1.4

1.5

1.6

12. C618 — Coal Fly Ash and Raw or Calcined Natural Pozzolan for Use in Concrete

13. C979 — Pigments for Integrally Colored Concrete

14. C1116 — Fiber Reinforced Concrete

15. D994 — Preformed Expansion Joint Filler for Concrete (Bituminous Type)

16. D1751 — Preformed Expansion Joint Fillers for Rigid Paving and Structural
Construction

17. D1752 — Preformed Sponge Rubber Cork Expansion and Recycled PVC Expansion
Joint Fillers for Rigid Paving and Structural Construction

18. D6690 — Joint and Crack Sealants, Hot Applied, for Concrete and Flexible Pavements

19. D7508 — Polyolefin Chopped Stands for Use in Concrete

CABO/ANSI A117.1 for accessibility requirements related to walks, ramps, parking areas,
drives, curb ramps, etc.

City of Grand Junction Engineering Division Standard Specifications for Road and
Bridge Construction

SUBMITTALS
Provide under provisions of Division One Specifications

Product Data: Provide sufficient information on mix design and products specified to
verify compliance with specifications. Provide data on joint filler admixtures and curing
compounds

1. Existing data on proposed design mixes, certified and complete

2. Submit reports of field quality control testing

QUALITY ASSURANCE

Perform work in accordance with ACI 301, Conform materials and installation to
applicable portions of Colorado Department of Transportation, and the City of Grand
Junction construction specifications, standards and details.

REGULATORY REQUIREMENTS

For work on public streets or rights-of-way conform to the requirements of City of Grand
Junction construction specifications, standards and details for the Construction of Curbs,
Gutters, Sidewalks, Driveways, Street Paving, and other public right-of-way
Improvements.

Comply with applicable requirements of CABO/ANSI Al117.1 for accessibility
requirements related to walks, ramps, parking areas, drives, curb ramps, etc.

Obtain cementitious materials and aggregate from same source for all work
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1.7

1.8

A.

B.

DELIVERY, STORAGE, AND HANDLING

Deliver, store, protect and handle materials under provisions of Division One
Specifications

Reinforcing steel: Store on supports which will keep materials from contact with the
ground and cover

Rubber and plastic materials: Store in a cool place, do not expose to direct sunlight
Prepare a delivery ticket for each load of ready-mixed concrete

Contractor shall submit tickets for all concrete delivered to site:

1. Quantity delivered

Actual quantity of each material in batch

Outdoor temp in the shade

Time at which cement was added

Numerical sequence of the delivery

Quantity of water that can be added in the field based on mix design
Free moisture in fine and coarse aggregate in percent by weight
Temperature of batch

e A i

ENVIRONMENTAL REQUIREMENTS

Do not place concrete when base surface temperature is less than 40 degrees F, or surface
is wet or frozen

Protect concrete from rapid loss of moisture during hot water placement

PART 2 PRODUCTS

2.1

A.

MATERIALS

Form Materials

1. Form Materials: Plywood: PS 1, waterproof resin-bonded, exterior type Douglas Fir;
face adjacent to concrete Grade B or better

2. Fiberboard: FS LL-B-810, Type IX, tempered, waterproof, screen back, concrete form
hardboard

3. Capable of supporting loads imposed by construction equipment, straight and free from
warp. Clean and strong enough to resist pressure of concrete when placed and retain
horizontal and vertical alignment. Coat forms with a non-staining form release agent
that will not discolor or deface the surface of the concrete

4. Joint filler: ASTM D1751 or D1752 type; 3/4-inch thick unless indicated otherwise

Reinforcement
1. Where reinforcement is specified herein or indicated on the plans:
a. Bars: ASTM A615, Grade 60
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b. Reinforcing Welded Wire Fabric (WWF): ASTM A1064, steel, 16 gage minimum
i) Furnish in flat sheets

c. Dowels: ASTM A615; 40 ksi yield, Grade 60, plain steel, unfinished finish

d. Fibrous reinforcement: Collated, fibrillated, polypropylene fibers, tensile strength
70,000 psi
i) ASTM C1116 and ASTM D7508
i1) Use minimum of 1.5 pounds per cubic yard
ii1) Fibermesh or accepted substitution

Weed Control: First application, “Roundup.” Second application, Casoron “W-50" or
“G-10” with colored marker dye, manufactured by Pacific Coast Borax Company or an
accepted substitute of non-flammable type.

ACCESSORIES
Curing Compound: ASTM C309, AASHTO M-148, white pigmented liquid membrane

Joint Sealers: Polyurethane base, elastomeric, self leveling, chemical cure, handling 50%
joint movement; Sikaflex-2C-SL or accepted substitutions

Sheet Materials: AASHTO M171, 4 mil

Expansion Joint Material: 0.5-inch thick, ASTM D1751, asphalt impregnated fiber board,
glass fiber or sponge, or closed cell polyethylene foam; Texmastic “vinylex 3600,”
Sonneborn “Sonoflex F,” or accepted substitutions.

CONCRETE MIX

Comply with ASTM C94

Maximum Coarse Aggregate Size: 1-inch

Portland Cement: ASTM C150, Type II; 555 pounds minimum per cubic yard of concrete
Water/Cementitious Material (Cement and Fly Ash) Ratio: Less than or equal to 0.45

Slump: 4-inch maximum
1. May be increased to 4.5 inches for hand work, acceptable to Engineer
2. As low as possible consistent with proper handling and thorough compaction

Volumetric Air Content: 6.0%+2% after placement for 1-inch aggregate
1. Vary air content with maximum size aggregate, ASTM C94, Table 3.

Strength: Compressive strength as determined by ASTM C39, 4,500 psi minimum at 28
days

Consistency: Uniform slump, suitable for the placement conditions with aggregate floating
uniformly throughout the concrete mass, flowing sluggishly when vibrated or spaded
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D.

Adjust mix as required to meet specifications

Approved fly ash may be substituted for ASTM C150 cement up to a maximum of 25
percent Class C or Class F by weight of the cementitious material content. Fly ash for
concrete shall conform to the requirements of ASTM C618 with the following exceptions:
1. The loss on ignition shall not exceed 3.0 percent

2. The CaO in Class F fly ash shall not exceed 18 percent

Admixtures: Content, batching method, and time of introduction in accordance with the
manufacturer's recommendations for compliance with this specification

1. Include a water reducing admixture
2. Calcium chloride content shall not exceed 0.05% of the cement content by weight

SOURCE QUALITY CONTROL AND TESTS
Provide under provisions of Division One Specifications
Submit proposed mix design to Engineer for review prior to commencement of work

Tests on cement and aggregates will be performed to ensure conformance with specified
requirements

Test samples in accordance with ACI 301.

PART 3 EXECUTION

3.1

A.

3.2

EXAMINATION
Verify compacted subgrade is acceptable and ready to support paving and imposed loads
Verify gradients and elevations of base are correct

Check completed formwork for grade and alignment to the following tolerances:
1. Top of forms not more than 1/8-inch in 10 feet
2. Vertical face on longitudinal axis, not more than 1/4-inch in 10 feet

PREPARATION

Subgrade

1. Prepare subgrade in accordance with Section 02300

2. Moisten subgrade to depth of 6 inches at optimal moisture not more than 12 hours prior
to placement to minimize absorption of water from fresh concrete

3. Check for soft spots by proof-rolling or other means prior to setting forms. Remove
soft yielding material and replace. Compact to specifications under provisions of
Section 02300
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Check crown and/or elevation of subgrade to assure specified thickness. Compact to
specification additional material used to bring to correct elevation. Remove excess
material where subgrade is too high

Clean subgrade of all loose materials before placement of concrete. Do not disturb area

inside forms after fine grading is complete

Weed Control

a. If weeds or vegetation exist at or on the subgrade, apply “Round-up” at rates
following manufacturer’s instructions. Apply “Round-up” three days prior to
removal of vegetation, subgrade preparation and application of Casoron as
described below to allow “Round-up” to kill all vegetation. Remove all living
and dead weeds, root balls, tree/shrub roots, vegetation, and/or any organic matter
from on or in the subgrade per applicable earthwork specifications prior to
subgrade preparation and paving at all areas to be paved.

b. After all fine grading, checking, shaping, and compacting of the subgrade has
been completed, and just prior to placing asphalt or aggregate base course, all
subgrade soil in the area to receive flexible pavement shall be thoroughly treated
with Casoron soil sterilant (in addition to “Round-up” and regardless of presence
of existing weeds or vegetation). Casoron shall be thoroughly sprinkled to
distribute the chemical through the first two or three inches of the subgrade. For
all areas to be paved, apply Casoron weed control at a minimum rate per 100
square yards of 2.4 pounds for G-10 or 4.0 pounds for 50w at rates and methods
recommended by manufacturer within one day of paving.

c. The Contractor shall provide all necessary protection to prevent injury to animal,
fish, or plant life and property occasioned by the application of the soil sterilant.
Apply on a calm, wind-free day. The Contractor will be held responsible for all
application of soil sterilant or the storage of same. Protect existing and new trees
and shrubs beyond the limit of paving from damage due to weed killer or soil
sterilant overspray or root contact. Extra caution is required to prevent over-
application of products in areas to be paved under tree canopies. Trees and shrubs
damaged or killed by weed killer or sterilant application shall be replaced by the
contractor at contractor’s expense.

d. Do not apply within 20 feet of trees or shrubs

B. Frame Adjustment

1.

2.
3.

Coat surfaces of manhole and catch basin frames with oil to prevent bond with concrete
pavement for concrete collars

Set frames of structures in full grout bed to provide bearing. Set to final grade

Form construction joints and blockouts as indicated on drawings

33 PERFORMANCE AND INSTALLATION

A. Transporting mixed concrete

1.
2.

3.

6/21/2024

Transporting of mixed concrete shall conform to ACI 305R

Do not exceed manufacturer’s guaranteed capacity of truck agitators. Maintain the
mixed concrete in a thoroughly mixed and uniform mass during handling

Do not incorporate additional mixing water into the concrete during hauling or after
arrival at the delivery point, unless ordered by the Engineer. If additional water is to
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5.

be incorporated into the concrete, revolve the drum not less than 30 revolutions at
mixing speed after the water is added and before placing concrete.

Furnish a water measuring device in good working condition, mounted on each transit
mix truck, for measuring the water added to the mix on the site by the Engineer
Provide delivery ticket and comply with delivery requirements of this section

B. Forming

1.
2.

3.

7.

8.

Place and secure forms to correct location, dimension, profile, and gradient

Install sufficient quantity of forms to allow continuous progress of work so that forms
can remain in place at least 24 hours after concrete placement

Join neatly and mechanically tamp to assure firm placement. Assemble formwork to
permit easy stripping and dismantling without damaging concrete

Oil forms prior to concrete placement

Place joint filler vertical in position, in straight lines. Secure to formwork during
concrete placement

Set dowels, expansion joints, preformed construction joints and header boards as
specified or indicated on the drawings

Low roll or mountable curbs may be formed without the use of face form by using a
straight edge and template to form curb face

Backfill behind forms as required to prevent water from entering subgrade

C. Reinforcement

1.

[98)

NN

8.

Add fiber reinforcement to mix at plant prior to delivery to jobsite. Mixing shall be as

recommended by the manufacturer to distribute the product evenly throughout the

concrete mix

Place bar or WWF reinforcement at mid-height of slabs-on-grade or as shown on the

drawings

a. Install in as long lengths as possible. Lap adjoining pieces at least one full mesh
and lace with wire

b. Support with metal chairs, brick or stone is unacceptable

Hold all tie and marginal dowels in proper position by sufficient supports or pins

Mechanically install dowels or place on supports if center longitudinal joint is sawed

in lieu of placing plastic strip

Interrupt reinforcement at expansion joints

Place dowels to achieve pavement and curb alignment as detailed.

Provide doweled joints inch at interruptions of concrete with one end of dowel set in

capped sleeve to allow longitudinal movement

Grease dowels on one side of joints with caps on greased end

D. Placing concrete

M

6/21/2024

Place concrete in accordance with ACI 301

Lightly moisten subgrade or base course immediately before placing concrete.
Ensure reinforcement, inserts, embedded parts, and formed joints are not disturbed
during concrete placement

Deposit concrete near final position. Minimize segregation and damage to subgrade
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6. Place concrete continuously over the full width of the panel and between predetermined
construction joints. Spread mechanically to prevent segregation and separation of

materials

7. Consolidate concrete with vibrators and spade next to forms to remove air spaces or
honeycombs

8. Do not place concrete in forms that has begun to set

9. Do not place more concrete in one day than can be finished before dark the same day

10. Curbs and Gutters: Automatic machine may be used for curb and gutter placement at
Contractor’s option. If machine placement is to be used, submit revised mix design and
laboratory test results which meet or exceed minimums specified. Machine placement
must produce curbs and gutters to required cross-section, lines, grades, finish, and
jointing as specified for formed concrete. If results are not acceptable, remove and
replace with formed concrete as specified

11. Walks: Construct sidewalks with a minimum thickness of 4-inch. Tool edges to
rounded profile and finish as specified or as shown on the drawings. Pitch walks 1/4-
inch per foot for cross drainage unless otherwise indicated

E. Cold weather concreting
1. Conform to ACI 306/306R, except as modified herein
2. Minimum concrete temp at the time of mixing

Outdoor Temp at Placement Concrete Temp at
(in shade) Mixing
Below 30°F 70°F
Between 30°F & 45°F 60°F
Above 45°F 45°F

3. Do not place heated concrete which is warmer than 80 degrees F

4. If freezing temp are expected during curing, maintain the concrete temp at or above 50
deg F for 5 days or 70 deg F for 3 days with forms in place

5. Do not allow concrete to cool suddenly

F. Hot weather concreting

1. Conform to ACI 305/305R, except as modified herein

2. At air temp of 90 degrees F and above keep concrete as cool as possible during
placement and curing. Fog sprayers or special wetting agents may be required for
protection
Do not allow concrete temperature to exceed 70 deg F at placement
Prevent plastic shrinkage cracking due to rapid evaporation of moisture
5. Do not place concrete when the actual or anticipated evaporation rate equals or exceeds

0.2 1bs per sq ft per hr as determined from ACI 305, Fig 2.1.4

W

G. Joints
1. Provide concrete joints per CDOT Standard Details
2. Sidewalk and pavement
a. Contraction joints: At intervals not to exceed 10 feet and 1 1/2 inches deep, tooled
or sawcut
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b. Expansion joints: 1/2-inch premolded joints where sidewalks end at curb returns,
against fixed objects, at points of sharp radius, and between sidewalk and driveway
slabs. Place expansion joint at minimum of every 100 feet.

c. Construction joints: At all separate pours, and around all appurtenances such as
manholes, utility poles, and other penetrations extending into and through
sidewalks. Place backer rod and polyurethane sealant for entire joint length

Curb and Gutter

a. Contraction joints: At intervals not to exceed 10 feet made by insertion of 1/8-inch
template at right angles to curb and 1 1/2-inch deep.

b. Expansion joints: At curb returns, against fixed objects, at points of sharp radius,
between adjacent sidewalk and curb at all curb returns, between sidewalk and all
driveway slabs, and along straight lengths every 200 linear feet. Install expansion
joint filler between concrete sidewalks and any fixed structure. Extend expansion
joint material for full depth of concrete, except stop 1/2-inch below finish surface.

c. Construction joints: At all separate pours, place backer rod and polyurethane
sealant for entire joint length.

Place expansion joint filler between paving components and buildings or other

appurtenances at temperatures above 50 deg F. Clean all dust, debris and water from

joint. Recess top of filler 1/2-inch for sealant placement.

Provide keyed joints as indicated in details.

H. Finishing

1.
2.

9.

Run straight-edge over forms with sawing motion to fill all holes and depressions.
After striking-off and consolidating concrete, smooth surface by screeding and floating.
Use hand methods only where mechanical floating is not possible. Adjust floating to
compact surface and produce uniform texture.

After floating, test surface for trueness with a 10' straightedge. Distribute concrete as
required to remove surface irregularities, and re-float repaired areas to provide a
continuous smooth finish

Finish surfaces with a wooden or magnesium float. Plastering of surfaces is not
permitted

Immediately after float finishing, slightly roughen the concrete surface by brooming in
the direction perpendicular to the main traffic route. Use fine hair fiber-bristle broom
unless otherwise directed. Coordinate the required final finish with the Engineer before
application.

On inclined slab surfaces and steps, provide a coarse, non-slip finish by scoring surface
with a stiff-bristled broom, perpendicular to line of traffic

Edge all outside edges of the slab and all joints with a 0.25-inch radius edging tool.
Work edges of gutters, back top edge of curb, and formed joints with an edging tool,
and round to 0.5-inch radius, unless otherwise indicated. Eliminate tool marks on
concrete surface

Brush with soft bristle brush to remove trowel marks and leave a uniform appearance
just before concrete takes initial set.

10. Direction of Texturing:

6/21/2024

a. Curb and Gutter: At right angles to the curb line
b. Sidewalk: At right angles to centerline of sidewalk.
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3.4

11. Place curing compound on exposed concrete surfaces immediately after finishing.
Apply under pressure at the rate of one gallon to not more than 135 square feet by
mechanical sprayers in accordance with manufacturer's instructions acceptable to
Engineer.

Joint sealing

1. Seal joints and clean concrete prior to opening to traffic.

2. Seal all expansion joints.

3. Separate concrete from other structures with 3/4-inch thick joint filler.

4. Place joint filler in concrete pattern placement sequence. Set top to required elevations.
Secure to resist movement by wet concrete.

5. Extend joint filler from bottom of pavement to within 1/4-inch of finished surface.

Curing and protection

1. Immediately after placement, protect pavement from premature drying, excessive hot
or cold temperatures, and mechanical injury

2. Have plastic sheeting, straw, burlap and/or canvas materials available at all times to
protect fresh uncured surfaces from adverse weather conditions

3. Do not permit pedestrian traffic over sidewalks for 7 days minimum after finishing. Do
not permit vehicular traffic over pavement for 14 days minimum after finishing or until
75 percent design strength of concrete has been achieved

FIELD QUALITY CONTROL

Comply with Division One Specifications - Quality Assurance: Field inspections and
testing

It is the Contractor’s responsibility to initiate, coordinate and accommodate all required
tests and inspections including conformance with requirements of all applicable public
agencies and authorities. Contractor will be responsible for coordinating the testing
requirement with testing agency and provide testing agency 48-hour advance notification
to schedule tests.

Tolerances

1. Division One Specifications - Quality Assurance: Tolerances
2. Maximum Variation of Surface Grade: 1/4- inch in 10 ft

3. Maximum Variation from True Alignment: 3/8-inch in 10 ft

Take cylinders and perform slump and air entrainment tests as required by Division One
Specifications in accordance with ACI 301. Unit weight and mix temperature will also be
taken

The first three loads will be tested for slump and air content. If any one test fails to meet
requirements, that load will be rejected and tests will continue on each load until three
consecutive loads meet requirements. Thereafter, five concrete test cylinders will be taken
for every 75 cu yds or less cu yds of concrete placed each day
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3.5

3.6

One additional test cylinder will be taken during cold weather and cured on site under same
conditions as concrete it represents

One slump and air entrainment test will be taken for each set of test cylinders taken

Cylinders will be tested as follows: 2 at 7 days, 2 at 28 days and one at a later date, if
necessary, as directed by the Engineer

Maintain records of placed concrete items. Record date, location of pour, quantity, air
temperature, and test samples taken

Thickness of fresh concrete may be checked by Owner at random. Coring will be
conducted in accordance with City of Grand Junction requirements. Where average
thickness of concrete is deficient in thickness by more than 0.20-inch, but not more than
1.0-inch, payment to Contractor will be adjusted based on amount indicated in schedule of
values for portland cement concrete paving as specified in the following table.

CONCRETE PAVEMENT DEFICIENCY
Deficiency in Thickness Proportional Part of
(Determined by Cores) INCHES | Contract Price Allowed
0.00 to 0.20 100%
0.21 t0 0.30 80%
0.31 t0 0.40 72%
0.41 to 0.50 68%
0.51t00.75 57%
0.76 to 1.00 50%
Over 1.00 NONE

Note: When thickness of pavement is deficient by more than one inch, and judgment of
the Engineer is that area of such deficiency should not be removed and replaced, there will
be no payment for the area retained.

Failure of Test Cylinders or Coring Results: Engineer may order removal and replacement
of concrete as required upon failure of 28-day tests or if thickness of pavement is less than
95% of specified thickness

SCHEDULE OF CONCRETE

See City of Grand Junction Engineering Division Standard Specifications for Road and
Bridge Construction for concrete thicknesses and subgrade preparation.

SCHEDULE OF CONCRETE REINFORCEMENT

Fiber reinforcement required for all concrete flatwork, including curb and gutter, sidewalk
and pavement

6/21/2024 02750-11 JVA 1071.22¢



B. Rebar reinforcement required for all cross pans. Reinforce all cross pans in conformance
with City of Grand Junction standards and specifications.

C. Trash pad and dumpster locations: 8-inch thick concrete with #4 rebar, 12-inches on center,

each way, three inches clear on all sides

END OF SECTION
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SECTION 02920

SEEDING

PART 1 GENERAL

1.1

m

1.2

a

1.3

m o o = »

1.4

m o o = »

SECTION INCLUDES

Soil preparation

Fertilization

Seeding methods

Areas to be reseeded

Seed Mix

Maintenance

Seed protection and slope stabilization

RELATED SECTIONS

Section 01500 — Construction Facilities and Temporary Controls
Section 02300 — Earthwork

Section 02370 — Erosion and Sedimentation Control

REFERENCES

Federal Specification (FS) O-F-241 - Fertilizers, Mixed, Commercial
American Association of Nurserymen - Standardized Plant Names
Association of Official Seed Analysts (AOSA)

Colorado Department of Agriculture (CDA) Seed Act

Colorado Department of Transportation (CDOT) Construction Specifications
SUBMITTALS

Submit under Division One Specifications for products related to seeding work including
but not limited to seed mixes, mulches, composts, tackifiers, fertilizers and herbicides.
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B. Product Data:

1. Certified Live Seed analyses not more than 6 months old by a recognized laboratory
of seed testing for grass mixtures including percent of live seed (PLS), germination,
all crop seeds in excess of 1 percent, inerts and weeds

2. Manufactures guaranteed chemical analysis, name, trade name, trademark and
conformance to state and local laws of all fertilizers and herbicides

1.5 QUALITY ASSURANCE

A. Provide seed mixture in containers showing percentage of seed mix, year of production,
net weight, date of packaging, and location of packaging

B. Provide a certificate of the PLS test of the grass seed intended for the project, certifying
that the seed furnished is from a lot that has been tested by a recognized laboratory within
the last 6 months

C. All brands furnished shall be free from such noxious seeds as Russian or Canadian Thistle,
Coarse Fescue, European Birdweed, Johnson Grass, Leafy Spurge, field bindweed, kochia,
or any state-listed, City of Grand Junction-listed or CDOT-listed noxious weed species

D. Any materials that have become wet, moldy or otherwise damaged in transit or in storage
will not be used

1.6 QUALIFICATIONS

A. Applicator: Company specializing in performing work of this section with landscaping
license from State of Colorado
1. Experienced with type, elevation, topography and scale of work specified
2. Adequate equipment and personnel to perform work

1.7 REGULATORY REQUIREMENTS

A. Comply with codes and ordinances of local regulatory agencies for fertilizer and herbicide
composition and regulations of City of Grand Junction, Mesa County and the State of
Colorado.

B. Provide certificate of compliance from authority having jurisdiction indicating approval of
seed mixture

1.8  DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, protect and handle products to site under provisions of Division One
specifications

B. All materials and products will remain in original manufacturers shipping bags or
containers until they are used. All material or products will be stored in a manner to prevent
them from coming into contact with water or other contaminating substance and in a
manner that product effectiveness will not be impaired
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1.9

Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not
acceptable

Commercial fertilizer or commercial herbicide: mixed in original bags or containers of the
manufacturer, showing weight, chemical analysis and manufacturer name. Store in such a
manner such that product effectiveness will not be impaired

ENVIRONMENTAL REQUIREMENTS
Do not prepare or seed frozen soils

Perform seeding and planting only after preceding work establishing final ground surface
is completed

Conduct minimum of two (2) soil tests to confirm fertilizer type and application rates

MAINTENANCE SERVICE

Maintain seeded areas immediately after placement until grass is well established and
exhibits vigorous growing condition

WARRANTY

All plant material and work accomplished under this section shall be guaranteed to provide
a uniform stand of grass acceptable to the Owner at the end of a one (1) year time period
from the completion of the Seeding and Erosion Control work

PART 2 PRODUCTS

2.1

A.

2.2

A.

SEED

In conformance with State and Federal regulations and subject to the testing provisions of
the Associate of Official Seed Analysts (AOSA)

Seed Suppliers: Licensed Seed Dealer with Colorado Department of Agriculture

Provide the latest crop available in accordance with Colorado Department of Agriculture
Seed Laws, Chapter 35, Article 27

Compensate for percentage of purity and germination by furnishing sufficient additional
seed to equal the specified pure live seed product. The formula for determining the quantity
of pure live seed (PLS) is as follows:

Pounds of Seed (Bulk) x Purity x Germination = Pounds of Pure Live Seed (PLS)
SEED MIX

Permanent seed mixes per table below:
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1. Dryland seed mix shall be as follows unless otherwise approved by the City’s
Forestry Supervisor:

Description PLS rates per % of mix PLS rate per
acre (100%) ° species per acre
Crested Wheatgrass, Ephraim 6 20% 1.25
Western Wheatgrass, Arriba 16 20% 3.25
Smooth Brome, Lincoln 12 15% 2.0
Alkali Sacaton 0.5 10% 0.25
Viva Galleta Grass 12 10% 1.25
Orchard grass, Paiute 4 10 % 0.5
Perennial Ryegrass, Tetraploid 8 15% 1.25
Oats or Winter Wheat add in add in 3.0
Total 100 12.75
Drilled rate @ 12.75 |bs/acre
Broadcast rate @ 25.5 Ibs/acre

23

A.

24

SOIL MATERIALS

Select onsite topsoil: Earth material of loose friable clay loam reasonably free of
admixtures of subsoil, refuse stumps, roots, rocks, brush, weeds or other material which
can be detrimental to the proper development of site revegetation

ACCESSORIES

Soil Additives (Fertilizer)
1. Dry fertilizers: Primary element composition by weight of 6-10-5
a. Nitrogen (N) six (6%) percent of which fifty (50%) per-cent inorganic, phosphoric
acid (P,0s) ten (10%) percent, and potash (K,0) five (5%) percent
2. Commercial fertilizer: Primary element composition by weight of 18-46-0
a. Nitrogen, eighteen (18%) percent, of which fifty (50%) percent is organic, and
phosphoric acid (P,05s), forty-six (46%) percent
b. These elements may be organic, inorganic, or a combination and shall be available
according to the methods adopted by the Association of Official Chemists
3. Dry, pelletized or granular, uniform in composition and a free-flowing product. Do not
use material which has caked, segregated, exceeded the expiration date of application,
or be otherwise damaged
4. Thoroughly mixed by the manufacturer. Clearly identify the contents of each
container. Do not use materials and containers previously opened, exceeding the
expiration date for application or otherwise damaged
5. Minimum requirements for all disturbances to receive seeding:
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Biological nutrient
organic fertilizer
(Ibs/acre)*

Humate (Ibs/acre)

Compost (cys/acre)
All areas <2:1

[1/2 inch depth]

Spray on Amendment
(Ibs/acre)
>2:1 slopes only

300

200

65

3,500

*Biological nutrient shall not exceed 8-8-8 (N-P-K)

B. Water: Clean, fresh and free of substances or matter which could inhibit vigorous growth
of grass
C. Mulching Material: Straw or onsite grasses from grubbing operation, dry, free from foreign
matter detrimental to plant life
PART 3 EXECUTION
3.1 GENERAL
A. Seed all areas disturbed by construction, including all areas along the roadside ditches
B. Pattern for seeding and fertilization as required by field conditions. In no case shall
revegetation occur within 30 days of the application of any chemical weed control
substance
C. Engineer to review grading prior to seeding
3.2 SOIL PREPARATION
A. Uniformly place and spread topsoil removed during grubbing and stored on site. Provide
minimum thickness of 4 inches to meet finished grade. Key topsoil to the underlying and
surrounding material by the use of harrows, rollers or other equipment suitable for the
purpose
B. Apply water to the topsoil for compaction purposes in a fine spray by nozzles in such a
manner that it will not wash or erode the newly placed soil
C. Exercise care during soil preparation on all embankments so as not to disturb established
ground cover. Areas disturbed during the soil preparation will be fertilized and seeded at
the discretion of the Engineer in accordance with these documents
33 FERTILIZATION
A. Do not proceed with fertilization in adverse weather and unsuitable ground conditions.

6/21/2024

Examples of these respective conditions may be wind, precipitation, frozen and untillable
ground or conditions detrimental to the effectiveness of the application
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3.4

3.5

Apply fertilizer in a manner to assure uniform distribution, light watering is acceptable for
dispersion

In cases where work progress is stopped due to the above conditions, fertilization will begin
again, when appropriate conditions exist. The application will begin again with a
reasonable overlapping of the previously applied area

SEEDING METHODS

All seeding shall be installed either by hydroseeding or drilling method. Small areas of
restoration may be broadcast seeded if directed by Engineer.

Do not proceed with seeding in adverse weather and unsuitable ground conditions.
Examples of these respective conditions may be wind, precipitation, frozen or untillable
ground or conditions detrimental to the effectiveness of the application. All seeding shall
be performed between either March 1st to May 30th of the calendar year of construction
unless indicated otherwise by Engineer

Hydroseeding:

1. Apply seeded slurry with hydraulic seed at a rate of /160 Ibs// live seed per 1,000
square feet, evenly in two intersecting directions

2. Do not hydroseed areas in excess of that which can be mulched on same day

3. Immediately following seeding apply mulch to a thickness of 1/8 inch

4. Apply water with a fine sprat immediately after each area has been mulched. Saturate
to four (4) inches of soil

Drilling:

1. Accomplish seeding by means of an approved power drawn drill, followed by drag
chains. The grass drill should be equipped with a satisfactory feeding mechanism,
agitation, and double disk furrow openers. Equip drills with depth bands set to maintain
a planting depth of approximately 3 to 2 inch and shall be set to space rows not more
than 7 inches apart

2. If inspections indicate that strips wider than the specified space between the rows
planted have been left or other areas skipped, the Engineer will require immediate
resowing of seed in such areas at the Contractor's expense. The seeding mixture shown
in the Materials Section applies at a pure live seed rate per acre

3. Immediately following seeding apply straw mulch at a rate of one (1) ton per acre

4. Apply water with a fine spray immediately after each area has been mulched. Saturate
to four (4) inches of soil depth

5. Provide additional watering weekly until revegitation seed has germinated

AREAS TO BE RESEEDED

Seed all disturbed areas that are damaged or disturbed by the Contractor's activities during
the entire project scope

Additional areas as requested by the Owner and approved by the Engineer

6/21/2024 02920-6 JVA 1071.22¢



3.6

3.7

MAINTENANCE
Fertilize the seeded areas once a uniform stand of grass has been established

Maintain seeded areas until there is an acceptable uniform plant growth. Reseed areas that
are not producing a uniform plant growth within five (5) weeks following seeding.
Acceptable uniform plant growth shall be defined as that time when the scattered bare
spots, not greater than 1 square foot in area, do not exceed three percent (3%) of the seeded
area

Maintenance period - 1 year

Areas that are seeded late in the fall planting season which are not producing acceptable
uniform plant growth, as described above, shall be reseeded during the following spring
planting season. Ifsuch a condition exists, and the Contractor has diligently, in the opinion
of the Engineer, pursued the performance of his work, the Owner at his option, may extend
the contract completion date and reduce contract retainage. Retainage may be reduced to
less than five percent (5%) of the total contract amount, but shall be at least two (2) times
the estimated cost of obtaining the required growth in the indicated areas, plus areas which
are susceptible to damage by winter kill, washout or other causes

Contractor shall control perennial weeds, thistle, spotted and napweed, spurge and other
weeds during the maintenance period

SEED PROTECTION AND SLOPE STABILIZATION

Cover seeded slopes with erosion control fabric where grade is 4 to 1 or greater and where
indicated on the Drawings and/or Section 02300 and Section 02730. Cover seed with
mulch in all other areas

Lay fabric smoothly on surface, bury top end of each section in 6-inch deep excavated
topsoil trench. Provide 6-inch overlap minimum of adjacent rolls. Backfill trench and rake
smooth, level with adjacent soil

Secure outside edges and overlaps at 48 inch intervals with 4-inch to 6-inch U-shaped type
pins or wooden stakes depending on ground condition

Lightly dress slopes with topsoil to ensure close contact between fabric and soil

At sides of ditches, lay fabric laps in direction of water flow. Lap ends and edges minimum
6 inches

Maintain integrity of erosion control fabric until seed germination. If seed is washed out
before germination, fertilize, reseed and restore affected areas

END OF SECTION
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