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Purchasing Division

Invitation for Bid

IFB-4476-18-DH
Las Colonias Business Park Phase | and Phase |IA

Responses Due:

February 21, 2018 prior to 3:30pm
Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)
https://www.rockymountainbidsystem.com/default.asp
(Purchasing Representative does not have access or control of the vendor side of

RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Purchasing Representative:
Duane Hoff Jr., Senior Buyer
duaneh@aqjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for
this solicitation, and may not be the same as previous City of Grand Junction
solicitations. All vendors are urged to thoroughly review this solicitation prior to
responding. Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for
this solicitation.
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1. Instructions to Bidders

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required to construct Phase
| and Phase IA of the Las Colonias Business Park. All dimensions and scope of work
should be verified by Contractors prior to submission of bids.

IFB Questions:

Duane Hoff Jr., Senior Buyer
duaneh@gjcity.org

Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on Wednesday, February 8, 2018 at 10:00 am. Meeting
location shall be in the City Hall Auditorium, located at 250 North 5th Street. The purpose
of this visit will be to inspect and to clarify the contents of this Invitation for Bids (IFB).

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or his authorized
representative.

Submission: Each bid shall be submitted in_electronic format only, and only
through the Rocky Mountain E-Purchasing website
(https://www.rockymountainbidsystem.com/default.asp). This site offers both “free”
and “paying” reqgistration options that allow for full access of the Owner’s documents and
for electronic submission of proposals. (Note: “free” registration may take up to 24 hours
to process. Please Plan accordingly.) Please view our “Electronic Vendor Registration
Guide” at http://www.gjcity.org/business-and-economic-development/bids/ for details.
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Modification and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to the
place where Bids are to be submitted at any time prior to Bid Opening.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid Schedule
attached, and should give the amounts both in words and in figures, and must be signed
and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity is
given and shall provide the products (in numbers) of the respective unit prices and
quantities in the Extended Amount column. The total Bid price shall be equal to the sum
of all extended amount prices. When an item in the Price Bid Schedule provides a choice
to be made by the Offeror, Offeror's choice shall be indicated in accordance with the
specifications for that particular item and thereafter no further choice shall be permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.
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1.7.

1.8.

1.9.

1.10.

1.11.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner
whose title must appear under the signature and the official address of the partnership
must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror's Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered
Contract Documents: The complete IFB and bidder’s response compose the Contract

Documents. Copies of bid documents can be obtained from the City Purchasing website,
http://www.gjcity.org/business-and-economic-development/bids/ .

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other Bid
Documents are available for review or download on the Public Works &
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a
CD format at the Department of Public Works and Planning at City Hall.

Definitions and Terms: See Article |, Section 3 of the General Contract Conditions in
the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Bidders shall thoroughly examine and be familiar with
the project Statement of Work. The failure or omission of any Offeror to receive or
examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall, at
a minimum:

a. Examine the Contract Documents thoroughly;

b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;



1.12.

1.13.

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Engineer of all conflicts, errors, ambiguities or discrepancies in or
among the Contract Documents

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It
shall be the Offeror’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which
may affect cost, progress or performance of the work and which the Offeror deems
necessary to determine its Bid for performing the work in accordance with the time,
price and other terms and conditions of the Contract Documents. Location of any
excavation or boring made by Offeror shall be subject to prior approval of Owner and
applicable agencies. Offeror shall fill all holes, restore all pavements to match the
existing structural section and shall clean up and restore the site to its former condition
upon completion of such exploration. The Owner reserves the right to require the
Offeror to execute an access agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to
the Owner and the Engineer by the owners of such underground utilities or others, and
the Owner does not assume responsibility for the accuracy or completeness thereof,
unless it is expressly provided otherwise in the Contract Documents.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that
the Offeror has complied with every requirement of these Instructions to Bidders, that
the Contract Documents are not ambiguous and are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

Questions Regarding Statement of Work: Any information relative to interpretation of
Scope of Work or specifications shall be requested of the Purchasing Representative, in
writing, in ample time prior to the response time.

Addenda & Interpretations: If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
http://www.gjcity.org/business-and-economic-development/bids/ . The Owner is not
bound by any oral representations, clarifications, or changes made in the written
specifications by Owner, unless such clarification or change is provided in written
addendum form from the City Purchasing Representative.
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1.15.

1.16.

1.17.

1.18.

1.19.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must be
net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use taxes
in accordance with the provisions of the General Contract Conditions. Bids shall reflect
this method of accounting for sales and use taxes on materials, fixtures and equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or otherwise
specified, all formal offers submitted shall be binding for sixty (60) calendar days
following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act. Any
and all bids shall be rejected if there is evidence or reason for believing that collusion
exists among bidders. The Owner may, or may not, accept future bids for the same
services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt or
contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, or
that is deemed irresponsible or unreliable.

Bidders may be required to submit satisfactory evidence that they are responsible, have a
practical knowledge of the project bid upon and that they have the necessary financial and
other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to disqualify
a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall
not receive recognition as a Bidder for any future work of the Owner until such
participant has been reinstated as a qualified bidder.

Public Disclosure Record: If the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City/County employee or
elected official, the bidder must provide the Purchasing Representative with the name(s)
of these individuals. These individuals are required to file an acceptable “Public
Disclosure Record”, a statement of financial interest, before conducting business with
the City/County.

2. General Contract Conditions for Construction Projects
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2.2,

2.3.

2.4,

2.5.

The Contract: This Invitation for Bid, submitted documents, and any negotiations, when
properly accepted by the City/County, shall constitute a contract equally binding between
the City/County and Contractor. The contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may be amended or
modified with Change Orders, Field Orders, or Addendums.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or to
be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed in not less than triplicate by the Owner (City/County) and Contractor.
City/County will provide the contract. By executing the contract, the Contractor
represents that he/she has visited the site, familiarized himself with the local conditions
under which the Work is to be performed, and correlated his observations with the
requirements of the Contract Documents. The Contract Documents are complementary,
and what is required by any one, shall be as binding as if required by all. The intention
of the documents is to include all labor, materials, equipment and other items necessary
for the proper execution and completion of the scope of work as defined in the technical
specifications and drawings contained herein. All drawings, specifications and copies
furnished by the City/County are, and shall remain, City/County property. They are not
to be used on any other project, and with the exception of one contract set for each party
to the contract, are to be returned to the owner on request at the completion of the work.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or his
authorized representative. The Owner shall, at all times, have access to the work
wherever itis in preparation and progress. The Contractor shall provide facilities for such
access. The Owner will make periodic visits to the site to familiarize himself generally
with the progress and quality of work and to determine, in general, if the work is
proceeding in accordance with the contract documents. Based on such observations
and the Contractor’'s Application for Payment, the Owner will determine the amounts
owing to the Contractor and will issue Certificates for Payment in such amounts, as
provided in the contract. The Owner will have authority to reject work which does not
conform to the Contract documents. Whenever, in his reasonable opinion, he considers
it necessary or advisable to insure the proper implementation of the intent of the Contract
Documents, he will have authority to require the Contractor to stop the work or any
portion, or to require special inspection or testing of the work, whether or not such work
can be then be fabricated, installed, or completed. The Owner will not be responsible for
the acts or omissions of the Contractor, and sub-Contractor, or any of their agents or
employees, or any other persons performing any of the work.

Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term Contractor
means the Contractor or his authorized representative. The Contractor shall carefully
study and compare the General Contract Conditions of the Contract, Specification and
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the
Owner any error, inconsistency or omission he may discover. Contractor shall not be
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2.6.

2.7.

2.8.

2.9.

liable to the Owner for any damage resulting from such errors, inconsistencies or
omissions. The Contractor shall not commence work without clarifying Drawings,
Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct contract
with the Contractor to perform any of the work at the site. The term sub-contractor is
referred to throughout the contract documents and means a sub-contractor or his
authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work: Contractor
shall submit with their bid response to the Owner, in writing for acceptance, a list of the
names of the sub-contractors or other persons or organizations proposed for such
portions of the work as may be designated in the proposal requirements, or, if none is so
designated, the names of the sub-contractors proposed for the principal portions of the
work. Prior to the award of the contract, the Owner shall notify the successful Contractor
in writing if, after due investigation, has reasonable objection to any person or
organization on such list. If, prior to the award of the contract, the Owner has a
reasonable and substantial objection to any person or organization on such list, and
refuses in writing to accept such person or organization, the successful Contractor may,
prior to the award, withdraw their proposal without forfeiture of proposal security. If the
successful Contractor submits an acceptable substitute with an increase in the proposed
price to cover the difference in cost occasioned by the substitution, the Owner may, at
their discretion, accept the increased proposal or may disqualify the Contractor. If, after
the award, the Owner refuses to accept any person or organization on such list, the
Contractor shall submit an acceptable substitute and the contract sum shall be increased
or decreased by the difference in cost occasioned by such substitution and an
appropriate Change Order shall be issued. However, no increase in the contract sum
shall be allowed for any such substitution unless the Contractor has acted promptly and
responsively in submitting a name with respect thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items in
the Bid are supplied only to give an indication of the general scope of the Work, and are
as such, estimates only. The Owner does not expressly or by implication agree that the
actual amount of Work or material will correspond therewith, and reserves the right after
award to increase or decrease the quantity of any unit item of the Work without a change
in the unit price except as set forth in Article VIII, Section 70 of the General Contract
Conditions. The City also reserves the right to make changes in the Work (including the
right to delete any bid item in its entirety or add additional bid items) as set forth in Article
VIII, Sections 69 through 71 of the General Contract Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution. No
substitution will be considered prior to receipt of Bids unless the Offeror submits a written
request for approval to the City Purchasing Division at least ten (10) days prior to the
date for receipt of Bids. Such requests for approval shall include the name of the material
or equipment for which substitution is sought and a complete description of the proposed
substitution including drawings, performance and test data, and other information
necessary for evaluation, including samples if requested. The Offeror shall set forth
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2.10.

211,

212,

2.13.

2.14,

2.15.

changes in other materials, equipment, or other portions of the Work including changes
of the work of other contracts, which incorporation of the proposed substitution would
require to be included. The Owner’s decision of approval or disapproval of a proposed
substitution shall be final. If the Owner approves a proposed substitution before receipt
of Bids, such approval will be set forth in an Addendum. Offeors shall not rely upon
approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and direct
the work, using his best skill and attention. He shall be solely responsible for all
construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work will
be of good quality, free from faults and defects and in conformance with the Contract
Documents. All work not so conforming to these standards may be considered defective.
If required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. If within ten (10) days after written notice to the
Contractor requesting such repairs or replacement, the Contractor should neglect to
make or undertake with due diligence to the same, the City may make such repairs or
replacements. All indirect and direct costs of such correction or removal or replacement
shall be at the Contractor’'s expense. The Contractor will also bear the expenses of
making good all work of others destroyed or damaged by the correction, removal or
replacement of his defective work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion of
the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance in
any respect, he shall promptly notify the Owner in writing, and any necessary changes
shall be adjusted by approximate modification. If the Contractor performs any work
knowing it to be contrary to such laws, ordinances, rules and regulations, and without
such notice to the Owner, he shall assume full responsibility and shall bear all costs
attributable.

Responsibility for Those Performing the Work: The Contractor shall be responsible
to the Owner for the acts and omissions of all his employees and all sub-contractors,
their agents and employees, and all other persons performing any of the work under a
contract with the Contractor.

Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by his operations. At the completion of work he shall
remove all his waste materials and rubbish from and about the project, as well as all his
tools, construction equipment, machinery and surplus materials.

9



2.16.

2.17.

2.18.

2.19.

2.20.

2.21.

Insurance: The Contractor shall secure and maintain such insurance policies as will
provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable to
the City with the Engineer within ten (10) Calendar Days after issuance of the Notice of
Award. These Certificates of Insurance shall contain a provision that coverage afforded
under the policies shall not be canceled unless at least thirty (30) Calendar Days prior
written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the Owner,
and all its officers, employees, insurers, and self-insurance pool, from and against all
liability, suits, actions, or other claims of any character, name and description brought for
or on account of any injuries or damages received or sustained by any person, persons,
or property on account of any negligent act or fault of the Contractor, or of any
Contractor’'s agent, employee, sub-contractor or supplier in the execution of, or
performance under, any contract which may result from proposal award. Contractor shall
pay any judgment with cost which may be obtained against the Owner growing out of
such injury or damages.

Miscellaneous Conditions: Material Availability: Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify the
Owner immediately if materials specified are discontinued, replaced, or not available for
an extended period of time. OSHA Standards: All bidders agree and warrant that
services performed in response to this invitation shall conform to the standards declared
by the US Department of Labor under the Occupational Safety and Health Act of 1970
(OSHA). In the event the services do not conform to OSHA standards, the Owner may
require the services to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary for
each Bidder to satisfy the City of its ability to complete the Work within the Contract Time
set forth in the Contract Documents. The Contract Time is the period of time allotted in
the Contract Documents for completion of the work. The date of commencement of the
work is the date established in a Notice to Proceed. If there is no Notice to Proceed, it
shall be the date of the Contract or such other date as may be established therein, or as
established as entered on the Bid Form. The Date of Substantial Completion of the work
or designated portions thereof is the date certified by the Owner when construction is
sufficiently complete, in accordance with the Contract Documents.

Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract, and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
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2.22,

2.23.

2.24,

2.25.

inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the Owner
shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier’s check drawn on an
approved national bank or trust company in the state of Colorado, and made payable
without condition to the City; or a Bid Bond written by an approved corporate surety in
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total
Bid amount. Once a Bid is accepted and a Contact is awarded, the apparent successful
bidder has ten calendar days to enter into a contractor in the form prescribed and to
furnish the bonds with a legally responsible and approved surety. Failure to do so will
result | forfeiture of the Bid Guaranty to the City as Liquidated Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days from
the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract amount
as security for the faithful performance and payment of all Contractor’s obligations under
the Contract Documents. These bonds shall remain in effect for the duration of the
Warranty Period (as specified in the Special Conditions). Contractor shall also furnish
other bonds that may be required by the Special Conditions. All bonds shall be in the
forms prescribed by the Contract Documents and be executed by such sureties as (1)
are licensed to conduct business in the State of Colorado and (2) are named in the
current list of “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570
(amended) by the Audit Staff, Bureau of Accounts, U.S. Treasury Department. All bonds
singed by an agent must be accompanied by a certified copy of the Authority Act. If the
surety on any bond furnished by the Contractor is declared bankrupt, or becomes
insolvent, or its rights to do business in Colorado are terminated, or it ceases to meet the
requirements of clauses (1) and (2) of this section, Contractor shall within five (5) days
thereafter substitute another bond and surety, both of which shall be acceptable to the
City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments will
be five (5) percent of the value of the completed work, and not greater than five (5) percent
of the amount of the Contract. When the retainage has reached five (5) percent of the
amount of the Contract no further retainage will be made and this amount will be retained
until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: CITY ONLY Should the
Successful Bidder fail or refuse to enter into the Contract within ten Calendar Days from
the issuance of the Notice of Award, the City shall be entitled to collect the amount of
such Bidder's Bid Guaranty as Liquidated Damages, not as a penalty but in consideration
of the mutual release by the City and the Successful Bidder of all claims arising from the
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2.26.

City’s issuance of the Notice of Award and the Successful Bidder’s failure to enter into
the Contract and the costs to award the Contract to any other Bidder, to readvertise, or
otherwise dispose of the Work as the City may determine best serves its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: CITY ONLY
If the Contractor does not achieve Final Completion by the required date, whether by
neglect, refusal or any other reason, the parties agree and stipulate that the Contractor
shall pay liquidated damages to the City for each such day that final completion is late.
As provided elsewhere, this provision does not apply for delays caused by the City. The
date for Final Completion may be extended in writing by the Owner.

The Contractor agrees that as a part of the consideration for the City’s awarding of this
Contract liquidated damages in the daily amount of $800.00 is reasonable and necessary
to pay for the actual damages resulting from such delay. The parties agree that the real
costs and injury to the City for such delay include hard to quantify items such as:
additional engineering, inspection and oversight by the City and its agents; additional
contract administration; inability to apply the efforts of those employees to the other work
of the City; perceived inefficiency of the City; citizens having to deal with the construction
and the Work, rather than having the benefit of a completed Work, on time;
inconvenience to the public; loss of reputation and community standing for the City during
times when such things are very important and very difficult to maintain.

The Contractor must complete the Work and achieve final completion included under the
Bid Schedule in the number of consecutive calendar days after the City gives is written
Notice to Proceed. When the Contractor considers the entire Work ready for its intended
use, Contractor shall certify in writing that the Work is substantially complete. In addition
to the Work being substantially complete, Final Completion date is the date by which the
Contractor shall have fully completed all clean-up, and all items that were identified by
the City in the inspection for final completion. Unless otherwise stated in the Special
Conditions, for purposes of this liquidated damages clause, the Work shall not be
finished and the Contract time shall continue to accrue until the City gives its written Final
Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand thereof
after having failed to achieve Final Completion on time, the City shall first look to any
retainage or other funds from which to pay said liquidated damages; if retainage or other
liquid funds are not available to pay said liquidated damages amounts, the Surety on the
Contractor’s Performance Bond and Payment Bond shall pay such liquidated damages.
In addition, the City may withhold all, or any part of, such liquidated damages from any
payment otherwise due the Contractor.

Liquidated damages as provided do not include any sums to reimburse the City for extra
costs which the City may become obligated to pay on other contracts which were delayed
or extended because of the Contractor’s failure to complete the Work within the Contract
Time. Should the City incur additional costs because of delays or extensions to other
contracts resulting from the Contractor’s failure of timely performance, the Contractor
agrees to pay these costs that the City incurs because of the Contractor’s delay, and
these payments are separate from and in addition to any liquidated damages.
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2.27.

2.28.

2.29.

2.30.

The Contractor agrees that the City may use its own forces or hire other parties to obtain
Substantial or Final Completion of the work if the time of completion has elapsed and the
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages
provided for, the Contractor agrees to reimburse the City for all expenses thus incurred.

Contingency/Force Account: Contingency/Force Account work will be authorized by
the Owner’s Project Manager and is defined as minor expenses to cover miscellaneous
or unforeseen expenses related to the project. The expenses are not included in the
Drawings, Specifications, or Scope of Work and are necessary to accomplish the scope
of this contract. Contingency/Force Account Authorization will be directed by the Owner
through an approved form. Contingency/Force Account funds are the property of the
Owner and any Contingency/Force Account funds, not required for project completion,
shall remain the property of the Owner. Contractor is not entitled to any
Contingency/Force Account funds, that are not authorized by Owner or Owner’s Project
Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss.
Contractor shall erect and maintain, as required by existing safeguards for safety and
protection, and all reasonable precautions, including posting danger signs or other
warnings against hazards promulgating safety regulations and notifying owners and
users of adjacent utilities. When or where any direct or indirect damage or injury is done
to public or private property by or on account of any act, omission, neglect, or misconduct
by the Contractor in the execution of the work, or in consequence of the non-execution
thereof by the Contractor, he shall restore, at his own expense, such property to a
condition similar or equal to that existing before such damage or injury was done, by
repairing, rebuilding, or otherwise restoring as may be directed, or it shall make good
such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order changes
in the work within the general scope of the contract consisting of additions, deletions or
other revisions, the contract sum and the contract time being adjusted accordingly. All
such changes in the work shall be authorized by Change Order and shall be executed
under the applicable conditions of the contract documents. A Change Order is a written
order to the Contractor signed by the Owner issued after the execution of the contract,
authorizing a change in the work or an adjustment in the contract sum or the contract
time. The contract sum and the contract time may be changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the Owner
written notice thereof within a reasonable time after the occurrence of the event giving
rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the work, except in an emergency endangering life or property in which case the
Contractor shall precede in accordance with the regulations on safety. No such claim
shall be valid unless so made. Any change in the contract sum or contract time resulting
from such claim shall be authorized by Change Order.
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2.31.

2.32.

2.33.

2.30.

2.31.

2.32.

2.33.

2.34.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the contract
time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time. The
Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary. If
within one (1) year after the date of completion or within such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required
by the contract documents, any of the work found to be defective or not in accordance
with the contract documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice
promptly after discover of condition. All such defective or non-conforming work under
the above paragraphs shall be removed from the site where necessary and the work
shall be corrected to comply with the contract documents without cost to the Owner. The
Contractor shall bear the cost of making good all work of separate Contractors destroyed
or damaged by such removal or correction. If the Owner prefers to accept defective or
non-conforming work, he may do so instead of requiring its removal and correction, in
which case a Change Order will be issued to reflect an appropriate reduction in the
payment or contract sum, or, if the amount is determined after final payment, it shall be
paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local
laws governing or covering this type of service and the fulfilment of all ADA (Americans
with Disabilities Act) requirements.

Confidentiality: Allinformation disclosed by the Owner to the Contractor for the purpose
of the work to be done or information that comes to the attention of the Contractor during
the course of performing such work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have interest
in any contract resulting from this IFB.
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2.35.

2.36.

2.37.

2.38.

2.39.

2.40.

241,

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or, (4)
for convenience terminated by either party with a written Notice of Cancellation stating
therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per agreement
with the Owner, the Contractor, by submitting a Bid, agrees to the following conditions:

2.36.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.36.2. The Contractor, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.36.3. Notices, advertisements, and solicitations placed in accordance with federal
law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations presented
in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract employ
illegal alien workers or otherwise violate the provisions of the Federal Immigration
Reform and Control Act of 1986 and/or the immigration compliance requirements of State
of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter into
any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor responsible
for any costs resulting in additional purchase and administrative services. This remedy
shall be in addition to any other remedies that the Owner may have.

Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.
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2.42,

2.43.

2.44,

2.45.

Force Majeure: The Contractor shall not be held responsible for failure to perform the
duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any circumstances,
be considered servants or agents of the Owner. The Owner shall be at no time legally
responsible for any negligence or other wrongdoing by the Contractor, its servants, or
agents. The Owner shall not withhold from the contract payments to the Contractor any
federal or state unemployment taxes, federal or state income taxes, Social Security Tax
or any other amounts for benefits to the Contractor. Further, the Owner shall not provide
to the Contractor any insurance coverage or other benefits, including Workers'
Compensation, normally provided by the Owner for its employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions that
do not conform to the terms and conditions of this Invitation for Bid is subject to rejection
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw
nonconforming terms and conditions from its bid prior to a determination by the Owner
of non-responsiveness based on the submission of nonconforming terms and conditions.
Items for non-responsiveness may include, but not be limited to:

a. Submission of the Bid on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;

h. Tying of the Bid with any other bid or contract; and

i. Failure to calculate Bid prices as described herein.

Evaluation of Bids and Offeors: The Owner reserves the right to:
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2.46.

- reject any and all Bids,

- waive any and all informalities,

- negotiate final terms with the Successful Bidder, and

- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words. Discrepancies
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will
be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of material
or equipment) proposed for those portions of the work as to which the identity of
Subcontractors and other persons and organizations must be submitted. Operating costs,
maintenance considerations performance data, and guarantees of materials and
equipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Offeror shall furnish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the Contract
and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of the
Offeror as the Owner deems necessary to establish the responsibility, qualifications and
financial ability of the Offeror and, by its signature thereon, authorizes the Owner to obtain
reference information concerning the Offeror and releases the party providing such
information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.

The Owner reserves the right to accept or reject the Work contained in any of the Price Bid
Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all the
bid items in an individual bid schedule. In the event that the Work is contained in more
than one Bid Schedule, the City may award Schedules individually or in combination. In
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2.47.

2.48.

2.49,

2.50.

2.51.

2.52.

2.53.

2.54,

the case of two Bid Schedules which are alternative to each other, only one of such
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid
Opening, the City will issue a Notice of Award to the Successful Bidder which will be
accompanied by four (4) unsigned copies of the Contract and the Performance and
Payment Bond forms. Within ten (10) Calendar Days thereafter, the Successful Bidder
shall sign and deliver four (4) copies of the Contract, Performance Bond, Payment Bond
and Certificates of Insurance to the City. Within ten (10) Calendar Days thereafter, the
City will deliver two (2) fully executed counterparts of the Contract to the Contractor. No
contract shall exist between the Successful Bidder and the City and the Successful
Bidder shall have no rights at law or in equity until the Contract has been duly executed
by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents set
forth in this Paragraph within the prescribed time shall be just cause of annulment of the
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to
the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of the
Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect the
terms, conditions, or specifications stated in this document and/or resulting agreement.
All modifications to this request and any agreement must be made in writing by the
Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement resulting
from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of the
City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this IFB
are the responsibility of the company and cannot be charged to the Owner.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to this
agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado Statutes prohibit obligation of public funds beyond the
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2.55.

2.56.

fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the
City/County. Other governmental entities may be extended the opportunity to utilize the
resultant contract award with the agreement of the successful provider and the
participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include quantities
for any other jurisdiction. The City or County will be responsible only for the award for
its jurisdiction. Other participating entities will place their own awards on their respective
Purchase Orders through their purchasing office or use their purchasing card for
purchase/payment as authorized or agreed upon between the provider and the individual
entity. The City/County accepts no liability for payment of orders placed by other
participating jurisdictions that choose to piggy-back on our solicitation. Orders placed by
participating jurisdictions under the terms of this solicitation will indicate their specific
delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be
employed on public works. Contractor shall, upon reasonable notice provided by the
Owner, permit the Owner to inspectdocumentation of identification and
residency required by C.R.S. §8-17-101(2)(a). If Contractor claims it is entitled to a
waiver pursuant to C.R.S. §8-17-101(1), Contractor shall state that there is insufficient
Colorado labor to perform the work such that compliance with Article 17 would create an
undue burden that would substantially prevent a project from proceeding to completion,
and shall include evidence demonstrating the insufficiency and undue burden in its
response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S. §8-
17-101(2)(a).

2.56.1. "Public project” is defined as:

(a) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public
improvement suitable for and intended for use in the promotion of the public
health, welfare, or safety and any maintenance programs for the upkeep of
such projects

(b) for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal moneys.
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3. Statement of Work

3.1. GENERAL: The City of Grand Junction is soliciting competitive bids from qualified and

interested companies for all labor, equipment, and materials required to perform
concrete, asphalt and utility installation and all other work for the Las Colonias Business
Park Phase | and Phase IA Project. All dimensions and scope of work should be verified
by Contractors prior to submission of bids.

NOTE: The descriptions of the pay items listed in the Price Bid Schedule for this Project
may not agree with those listed in the Standard Specifications. Payment for all Work
performed, as required in the Contract Documents, will be in accordance with the items
and units listed in the Price Bid Schedule.

The performance of the Work for this Project shall conform to the General Contract
conditions presented in the City of Grand Junction’s Standard Contract Documents for
Capital Improvements Construction, revised July 2010, except as specifically modified
or supplemented herein or on the Construction Drawings.

3.2. PROJECT DESCRIPTION: (Refer to Plan Set).
3.3. SPECIAL CONDITIONS & PROVISIONS:

3.3.1 Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a

mandatory pre-bid meeting on Thursday, February 8, 2018 at 10:00 am. Meeting
location shall be in _the City Hall Auditorium, located at 250 North 5th Street. The
purpose of this visit will be to inspect and to clarify the contents of this Invitation for

Bids (IFB).

3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:
Duane Hoff Jr., Senior Buyer
City of Grand Junction
(970) 244-1545
duaneh@gqjcity.org

3.3.3 Project Manager: The Project Manager for the Project is Jerod Timothy, Project
Manager, who can be reached at (970)244-1565. During Construction, all notices,
letters, submittals, and other communications directed to the City shall be addressed

and mailed or delivered to:

City of Grand Junction

Department of Public Works and Planning
Attn: Jerod Timothy, Project Manager
333 W. Avenue, Building C

Grand Junction, CO 81501

3.3.4 Affirmative Action: The Contractor is not required to submit a written Affirmative
Action Program for the Project.

3.3.5 Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
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equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful

completion of the project.

The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

3.3.6 Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and
requirements for providing such services.

3.3.7 Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if
any, and (4) the City’s Purchasing Department’s acceptance of the bid by
“Notice of Award” or by “Purchase Order”. All Exhibits and Attachments included
In the IFB shall be incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and,
performance shall be governed solely by the specifications and requirements
contained therein.

B. Any change to the contract, whether by modification and/or supplementation,
must be accomplished by a formal contract amendment signed and approved by
and between the duly authorized representative of the bidder and the City
Purchasing Division or by a modified Purchase Order prior to the effective date of
such modification. The bidder expressly and explicitly understands and agrees
that no other method and/or no other document, including acts and oral
communications by or from any person, shall be used or construed as an
amendment or modification to the contract.

3.3.8 Time of Completion: The scheduled time of Completion for the Project is 96
Calendar Days from the starting date specified in the Notice to Proceed.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth
in Article |, Section 3 (Definitions and Terms) of the General Contract Conditions.

3.3.9 Working Days and Hours: The working days and hours shall be as stated in the
General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:

All work shall be performed between the hours of 7:00 AM to 5:00 PM.

3.3.10 Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See
Section 2.12. Contractor shall supply to Owner all copies of finalized permits.
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3.3.11 Permits: The following permits is required for the Project and will be obtained
by the City at no cost to the Contractor. Permit will be transfer to the contractor once
construction has commenced.
e CDPHE Construction Storm Water Permit
e Construction Dewatering Permit

The following permits are required for the Project and shall be obtained and paid for
by the Contractor, with the costs included in the total bid price for the Project.
e 521 Drainage Authority Construction Storm Water Permit

3.3.12 Project Sign: Project signs, if any, will be furnished and installed by the City.

3.3.13 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the City
and may include an independent 3™ party testing firm.

3.3.14 Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.

3.3.15 Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on Uniform
Traffic Control Devices. A Traffic Control Plan shall be prepared by the Contractor
and reviewed by the City two days prior to the pre-construction meeting.

3.3.16 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
have been deposited or swept into gutters, and onto sidewalks and driveways as a
result of sidewalk operations. The costs for all clean-up work shall be considered
incidental and will not be paid for separately.

3.3.17 Schedule of Submittals: Contractor shall deliver these submittals at least two
days prior to the pre-construction meeting:
e See Appendix A

3.3.18 Fugitive Petroleum or Other Contamination: It is anticipated that soil
contamination from fugitive petroleum or other contaminants will not be encountered
with the Project.

3.3.19 Existing Utilities and Structures: Ultilities were not potholed during design of this
project. The location of existing utilities and structures shown on the Plans is
approximate with the information gathered during design. It is the responsibility of the
Contractor to pothole/locate and protect all structures and utilities in accordance with
General Contract Condition Section 37.

3.3.20 Incidental Items: Any item of work not specifically identified or paid for directly, but

which is necessary for the satisfactory completion of any paid items of work, will be
considered as incidental to those items, and will be included in the cost of those items.
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3.3.21 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The existing

sidewalks, pans, fillets, curb and gutter are in good serviceable condition. In most
instances the installation of new sidewalk and pavement will be adjacent to existing
concrete. The Contractor will need to protect all concrete adjacent to construction. If
the concrete is damaged during construction the Contractor will be responsible for its
replacement at no cost to the City. The Contractor, the City Project Inspector, and/or
the City Project Manager will walk and record any concrete that is deemed to be
damaged before construction has started.

3.3.22 ACI Concrete and Flatwork Finisher and Technician: Hand finishing concrete will

be permitted only when performed under the direct supervision of a craftsman holding
the following certificate: ACI Concrete Flatwork Finisher and Technician (ACICFFT)
or other Flatwork Finisher certification program approved by the City Engineering
Manager.

3.2.23 Discrepancy between Bid Schedule and Construction Notes: In the event of a

discrepancy between a Pay Item description in the Bid Schedule and the description
for the same Pay ltem in the drawings/construction notes; the language in the Bid
Schedule shall govern or supersede that found elsewhere.

3.2.24 Quality Control Testing: The contractor shall be responsible for Quality Control

3.3.28

Testing as part of this project. All testing frequencies shall be followed as part time
inspection frequencies as depicted in the charts within the City of Grand Junction
Standard Specifications for Road and Bridge Construction and the Standard
specifications for the construction of Underground Ultilities.

Amphitheater Events: Access to the full motion intersection at the east parking lot
to the amphitheater shall remain open during events. Phasing for work at this location
shall accommodate events to allow a for a passible route. The contractor can find
the current list of events at http://gjcity.org/residents /parks-recreation/las-colonias-
park-amphitheater/upcoming-events-list/.

3.3.29 Storm Water Management Plan: Existing curbside storm drain inlet basins are

located along the Riverside Parkway and each inlet basin as shown on the
construction plans shall receive stormwater protection in the form of a “Silt Sack”,
“Filter Sock”, or “Gravel Filter.” Gravel Filters and/or Silt Sack will protect existing and
new inlets during construction activities. Filter socks can be used after final placement
of concrete, until final stabilization is achieved. The inlet basin stormwater protection
devices shall remain in place until the Contractor has completed the asphalt paving
operations and the street has been swept clean. The Contractor shall also be
responsible for maintaining the inlet basin protection device throughout construction
and periodically inspecting the inlet basin protection device during construction. In
addition, after every rainfall and/or snowmelt event the Contractor shall inspect all
inlet basin protection devices on the project. The Contractor shall be responsible for
either cleaning or replacing the inlet basin protection device. Due to conditions that
may arise in the field, additional control measures may be determined to be
necessary but they shall be reasonable and comply with standard engineering
practices. The Contractor shall take into account the associated maintenance cost in
the specific pay item.
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Vehicle tracking control devices will be constructed and maintained at all construction
exits that join with existing public paved roadways during all phases of the project.
Installation of vehicle tracking control devices will be done in order to prevent mud
and debris from being carried into the surrounding roadways by construction vehicles.
All mud and sediment tracked onto public streets shall be cleaned immediately by the
Contractor, and/or their authorized agents. Street cleaning includes shoveling,
scooping, and sweeping activities. At no time shall sediment be washed down
unprotected inlets into the storm sewer system. Vehicle tracking control shall consist
of 2- to 3-inch coarse aggregate material, as shown in the Best Management Practice
Details.

The Contractor shall keep on site gravel filter socks (gravel wattles) for placing around
the base of excavated soil piles in the event of a rainstorm and/or snow melt event.
The Contractor will only be required to use the gravel filter socks when it is likely that
a rainstorm and/or snowstorm event is going to occur. The Contractor should contact
the NOAA National Weather Service Forecast Office in Grand Junction to obtain
extended weather forecast information to help in deciding whether gravel filter socks
will need to be used. The NOAA Forecast Office of Grand Junction can be reached
at 970-243-7007. Gravel filter socks will be measured and paid for by the lineal foot
as shown in the Bid Schedule.

If groundwater within the new sanitary sewer line, water line or storm drain line
trenches is encountered it may require dewatering. Any dewatering shall adhere to
the specifications set forth in the Dewatering Permit from the Colorado Department
of Public Health and Environment if necessary.

Any of the materials to be installed or used for the installation of the sanitary sewer
line, water line and storm drain line shall be stored within the construction area where
the Contractor is working unless permission is granted to store materials elsewhere.
Any glues and/or adhesives necessary shall be contained at all times within a spill
proof and waterproof container when not being used.

All vehicle and equipment maintenance and fueling shall be performed in a
designated area within the construction area that will not interfere with roadway traffic
operations unless traffic control is provided. The fueling area shall exhibit Best
Management Practices in order to minimize and/or eliminate the potential of fuel
spillage. Any spillage of fuel onto the ground shall be immediately cleaned up and
any contaminated soil disposed of properly at the Mesa County Landfill. Fuel will be
stored in small quantities in designated areas out of the way of construction traffic
and construction activities. All re-fueling shall be accomplished at locations that are
a minimum of 100 feet away from any existing storm drain inlet. Construction
materials will be stored for short periods of time in relatively flat areas and covered
when appropriate. Storage areas shall be provided with a curb or berm to prevent a
discharge of these materials with runoff from the construction site. These barriers
shall also function to contain spilled materials from contact with surface runoff.
Placement of construction materials for storage shall be located as far as practical
from the site drainage outfall. Documentation of spills, leaks and overflows that result
in the discharge of pollutants, including logging and reporting of the spill is required
to the Water Quality Control Division at their toll-free 24-hour environmental
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emergency spill reporting line — 1-877-518-5608. The Contractor shall clear the site
of all on-site waste daily, including scrap from construction materials.

Concrete trucks will be required to wash out in a portable concrete washout pool
supplied by the Contractor or the concrete truck can wait to washout back at the
concrete batching facility. The Contractor will be responsible for maintaining the
washout pool. The washout pool shall be cleaned out and/or replaced when the
washout pool reaches 50% of total capacity. The concrete washout pool needs to be
dynamic and durable in its ability to be moved with the progress of construction.
The Contractor shall clear the site of all trash and litter daily. Portable toilets will be
maintained (cleaned and emptied) by a local supplier.

Refer to Storm Water Management Plan located in the construction plan set(s) for
details.

3.3.30 Work by Others: Xcel Energy and Charter will be providing and placing conduit and
installing utilities in Joint Trench (Property Side). The trench is to be excavated by
the Contractor per plans and specifications. Along with said work the Contractor will
also be responsible for providing and installing conduit in the trench for Century Link.
Coordination with Xcel, Charter and Century Link will be required by the Contractor.
The Contractor will be responsible for bedding, haunching and backfill of the trench.
See Special Provisions 8 (SP — 8) for more information.

City Traffic Department to supply and install street/stop signs and double yellow
striping.

3.4. SCOPE OF WORK:

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION:

The City of Grand Junction Standard Specifications for Road and Bridge Construction
are hereby modified or supplemented for this Project by the following modifications to The
Standard Specifications for Road and Bridge Construction, State Department of Highways,
Division of Highways, State of Colorado:

SP-1 SECTION 103 — REMOVALS, EXCAVATION, BACKFILL AND RESTORATION:

Add the following:

103.4 Bracing and Sheeting of Trenches
Add the following:

Trench wall support will be required when installing all new pipeline included in this

project. The Contractor shall provide trench boxes, sheet piles and bracing, or other
approved method of supporting trench walls that will limit the top width of any trench
to a maximum of six (6) feet. Payment for trench bracing by the Contractors chosen
method shall be included in the lineal foot pipe price for all pipe installed in this
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contract. Bracing required for manhole installation shall be included in the price of
the manhole.

103.10 Cutoff Walls.
Add the following:

The cost of installing cutoff walls shall be incidental to the cost of pipe installation.
103.16 Earth Backfill Material (Imported Trench Backfill).
Add the following:

Material excavated on site shall not be used in the trench backfill if determined to be
unsuitable by the Engineer or his representative. The excavated material shall NOT
be hauled off, rather stockpiled on site in designated location approved by the
Project Engineer. Imported Trench Backfill shall be pitrun or other approved material
meeting the requirements of Section 103.16. During placement of imported backfill
over the initial backfill material (Type A) that extends to 6 inches above the top of the
pipe, the Contractor shall not place any rocks over 4 inches in diameter within the
first 12 inches above the initial backfill material to protect the pipe from damage.

SP — 2 SECTION 108 - MEASUREMENT AND PAYMENT

Section 108 of the Standard Specifications is hereby revised for this project as follows:
Subsections 108.2 Conduit, shall include the following:
Connection to existing triple concrete box culverts. Contractor shall supply shop
drawings as for how the work is to be accomplished one week in advance of the
preconstruction meeting for approval. The cost of all work shall be included in the unit
cost of the 3’ x 77 R.C.B.C. and will not be measured or paid for separately.
108.2 Method of Measurement.

Payment will be made under:

Pay ltem Pay Unit
Reinforced Concrete Box Culvert LF

SP-3 SECTION 202- REMOVAL OF STRUCTURES AND OBSTRUCTIONS:

Section 202 of the Standard Specifications for Road and Bridge Construction is hereby revised
for this Project as follows:

Subsection 202.07, shall include the following:

Excess Material. Excavated material generated on site shall remain on site and is
to be stockpiled in designated area(s). Materials may only leave the site when
directed by the City of Grand Junction. Prior from being removed from the site,
materials must first undergo testing for radioactivity. Any/all materials over or under
radioactivity limits that are directed to be removed from the site shall be delivered to
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a licensed disposal facility or to the interim storage facility to be defined by the City
of Grand Junction and as described in the Uranium Mill Tailings Management Plan
(UMTMP) provided in Appendix B. A log of these actions must be kept.

The current Uranium Mill Tailings Management Plan shall be adhered to during all
construction activities. The most current version can be found at the State of
Colorado’s website https://www.colorado.gov/pacific/sites/default/files/HM umilltail-
mgt-plan.pdf. All contractors and trades working on this project shall become
familiar with this and related documents.

SP-4 SECTION 203 — EXCAVATION AND EMBANKMENT

Section 203 of the Standard Specifications is hereby revised for this project as follows:
Subsections 203.1 General, shall include the following:

Excavated material generated during construction phases such as, but not limited to
roadway construction, utility installation, pond excavation, construction of the water
quality pond and any other work that is deemed suitable for embankment shall be placed
per plan at building foot print(s). The stockpiled material on the west end of the site shall
be included as part of said work. Material shall be screed onsite as necessary to ensure
a maximum partial dimension no greater than 8” and all embankment material be free of
trash and organic materials.

The material that classify as cohesive materials per ASTM shall be placed in maximum
9-Inch loose lifts, moisture conditioned, and compacted at a minimum of 95% of the
standard Proctor maximum dry density, within +/-2% of optimum moisture content as
determined by ASTM D-698 or 95% of the modified Proctor ASTM D-1557 for materials
that classify non-cohesive.

203.14 Basis of Payment.
Add the following:

Payment for work shall be made under Excavation and Embankment and will be
measured by cubic yard placed and compacted per plan. Unsuitable material generated
from utility construction will not be measured or paid for separately and shall be
stockpiled on site in designated area. Material placed and compacted is be quantified by
survey following completion of work.

Pay ltem Pay Unit
Excavation and Embankment CcY

SP-5 SECTION 207- TOPSOIL

Areas identified per plan shall receive a minimum of 6” of clean import material that
meets specifications or is to be amended on site.

Soil Amendment
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Materials

50% Ground well-aged cow, chicken, sheep or horse manure, 50% finely ground and
aged wood chip, with a proven analysis to verify organic content, PH, electro-
conductivity, nitrogen, potassium, and phosphorus content. A sample of the material will
be supplied to the Landscape Architect with an analysis. Material to be composted a
minimum of 3 months.

Execution

Soil Amendment is to be incorporated with fertilizer by tilling at the rate of 6 cu. yds per
1000 square feet. over all planted areas., discing or rototilling, the soil to a depth of
6". After this has been done, all rocks bigger than 1" shall be picked up and removed
from the site. Soil amendment is to be used in planting procedures as detailed.

Pay Item Pay Unit
Topsoil (6” Thick) SY

SP-6_SECTION 601 — STRUCTURAL CONCRETE

Section 601 of the Standard Specifications is hereby revised for this project as follows:
Subsection 601.02, Classification:
CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS:

4,500 PSI Compressive at 28 Days

6% air £1.5%

Slump 47, Loads exceeding 4 2" shall be rejected
Maximum Water Cement Ratio no greater than 0.45.

Subsection 601.06, Batching:
This CDOT Specification has been added to this Project:

The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.
Concrete delivered without a batch ticket containing complete information as specified shall be
rejected. The Contractor shall collect and complete the batch ticket at the placement site and
deliver all batch tickets to the Engineer or his representative at the end of each day. The
Engineer or his representative shall have access to the batch tickets at any time during the
placement. The following information shall be provided on each ticket:

Suppliers name and date

Truck number

Project name and location

Concrete class and designation number

Cubic yards batched

Type brand and amount of each admixture
Type, brand, and amount of cement and fly ash
Weights of fine and course aggregates
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9. Moisture of fine and course aggregates
10. Gallons of batch water
The contractor shall add the following information to the batch ticket at time of placement:

1. Gallons of water added by the truck operator.
2. Number of revolutions of the drum for mixing
3. Discharge time

SP-7 SECTION 608 — CURBS, GUTTERS, SIDEWALKS, AND TRAILS

Section 608 of the Standard Specifications is hereby revised for this project as follows:
Subsections 608.06, Basis of Payment shall include the following:

The Contract Unit Price for the various concrete items shall be full compensation for all
equipment, labor, materials, and incidentals required for the complete installation.
Incidental items include excavation, subgrade compaction, cutting and removal of
asphalt and concrete in areas where new concrete will be installed; disposal of
excavated and removed materials; furnishing, placement and compaction of Aggregate
Base Course; forming, furnishing and placement, finishing, curing and protection of the
concrete; reinforcing steel, jointing (tool or saw cut) and joint filler.

SP-8 SECTION 613 — JOINT UTILITY TRENCH

ELECTRICAL CONDUIT AND PULL BOXES

Section 613 of the Colorado Department of Transportation Standard Specifications is hereby
revised for this project as follows:

MATERIALS

Subsection 613.02 shall include the following:

All materials furnished, assembled, fabricated, or installed under this item shall be new,
corrosion resistant and in strict accordance with the Plans and these Special Provisions.

CONDUIT

Conduit shall be Schedule 80 OR C-900, as called out for in the Plans, with a nominal
diameter of 27, 4” and 6”. The conduit shall be constructed out of either RNC (i.e., PVC) or
HDPE. The coefficient of friction and cut-through rating of the conduit shall meet or exceed
the requirements stated in Bellcore/Telcordia GR-356-CORE Generic Requirements for
Optical Cable Innerduct and Accessories.

All empty conduit runs shall have a pull rope (8KN) installed in each conduit after

installation. Pull rope, and tape will not be measured and paid separately, but shall be
included in the unit price for conduit.
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Conduit shall always enter a pull box, hand-hole, or any other type structure from the direction
of the run only.

PVC conduit shall be listed as approved for use by the RUS. PVC conduit shall be
manufactured in accordance with the following industry standards:

NEMA TC-2 Electrical Polyvinyl Chloride (PVC) Conduit
UL 651 Schedule 40 and 80 Rigid PVC Conduit and Fittings

PVC fittings shall be manufactured in accordance with the following industry
standards:

NEMA TC-3 PVC Fittings for Use with Rigid PVC Conduit and Tubing
UL 514B Conduit, Tubing, and Cable Fittings

HDPE conduit shall be listed as approved for use by the RUS. HDPE conduit shall
be manufactured in accordance with the following industry standards:

e ASTM D-2447 Standard Specification for PE Plastic Pipe, Schedules 40 and 80,
Based on Outside Diameter

e ASTM F-2160 Standard Specification for Solid Wall HDPE Conduit Based on
Controlled Outside Diameter

e NEMA TC-7 Smooth-Wall Coilable Electrical PE Conduit
EPEC-80 for Schedule 80 HDPE

HDPE conduit shall be capable of being coiled or placed on reels in continuous lengths,
transported, stored outdoors and subsequently uncoiled for installation without affecting its
properties or performance.

The Contractor shall utilize either all PVC or HDPE conduit for underground installations on
this Contract. The mixing of PVC and HDPE conduit types for underground installations shall
not occur without prior written approval from the Engineer.

All underground-to-aboveground and aboveground conduit installations shall utilize RMC as
indicated on the Plans.

Where RMC is used, the uncoupled end shall be covered by industry color-coded thread
protectors to aid in trade size recognition and protect the threads. Since 2”,4” and 6” diameter
conduit are called out throughout the entire project, the thread protectors should be color-
coded blue. Threads shall conform to ANSI B1.20.1 Pipe Threads, General Purpose (inch).
RMC, including factory manufactured threads, shall be hot-dipped galvanized inside and out.
It shall also be top-coated with a compatible organic layer to inhibit white rust and increase
corrosion resistance. RMC shall meet UL safety standard UL 6 Electrical Rigid Metal Conduit
- Steel and be manufactured to ANSI C80.1 Electrical Rigid Steel Conduit (ERSC).

All conduit transitions shall be constructed in a smooth and gradual manner as directed by
the Engineer. Conduit sweeps into pull boxes and splice vaults shall be installed to facilitate
pulling fiber optic cable directly through the pull box or splice vault. PVC conduits shall utilize
45° elbows with a minimum radius of 36”. Similarly, HDPE conduits shall be installed with a
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45° bend with a minimum radius of 36”. The sum of the individual conduit bends, both
horizontal and vertical, on a single conduit run between two pull boxes or a pull box and
splice vault shall not exceed 270°. No individual bend shall be greater than 45°, unless
indicated on the Plans for building access and pole-mounted cabinets where conduits
transition from underground to above ground installations.

When conduits are coupled, the coupling technology shall allow the conduit to plug together
without the need for special tools, and shall form both an airtight and watertight seal. Breaking
force between segments shall exceed 250 Ibs. The couplings shall be specifically designed for
use with the size and type of conduits to be joined. Where toneable conduits are to be joined,
the couplings shall be specifically designed for that purpose to ensure continuous conduit run
detectability. If the Contractor intends to employ air-assisted fiber optic cable installation
techniques, the couplings shall be pressure tight to internal conduit pressures not less than 200
psi when unrestrained.

The Contractor shall use conduit plugs and sealing plugs for sealing all empty conduits and
conduits occupied with cabling, respectively, installed under this Contract. Conduit plugs
shall be utilized in conduit ends (for all empty conduits shown on the Plans) as soon as the
conduit is installed. End caps, appropriately sized for the installed conduit, shall be utilized
on conduit ends (for all conduits to be occupied with cabling as shown on the Plans) as soon
as the conduit is installed and sealed with electrical tape. The end caps shall be replaced
with the appropriate sealing plugs as soon as cabling is installed within the conduit. Conduits
shall be plugged or capped at all termination points such as pull boxes, splice vaults, junction
boxes and building entries.

e Conduit plugs shall be manufactured from high-impact plastic components,
combined with durable elastic gaskets. They shall be corrosion proof and
appropriate for use as either a long-term or temporary seal. Conduit plugs shall
be removable and reusable. They shall be both watertight and airtight to prevent
the flow of water and buildup of sedimentation within the conduit. Each conduit
plug shall be equipped with a rope tie device to allow the securing of pull rope to
the plug’s back compression plate. The Contractor shall attach the pull rope to the
back compression plate of the plug and store excess slack pull rope behind the
plug within the conduit for future use.

¢ Sealing plugs shall be simplex, biplex or triplex depending on the number of cables
within a single conduit. They shall be removable and reusable. All sealing plugs
shall be of the split type design, manufactured without metallic parts and easily
removable and reinstallable around in-place cables without damaging the outer
cable jacket. Sealing plugs shall provide a minimum watertight and airtight seal of
20 psi. They shall be installable by hand without using special tools and have no
sharp corners that could damage the outer cable jacket.

Pull rope shall be a prelubricated, woven polyester tape made from low friction, high abrasion
resistant yarns providing a low coefficient of friction. It shall be printed with sequential footage
markings. The pull rope shall not be less than 72” with a minimum tensile strength of 1,250
Ibs.

Warning tape shall be of the non-detectable variety. It shall be fabricated using a pigmented
polyolefin film that has been specially treated so as not to degrade when exposed to acids
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or other destructive chemicals. The warning tape thickness shall be at least 4 mil and have
a width not less than 3”. The color of the warning tape shall be an APWA-approved orange
color with black letters of approximately %" printed on one side with the wording “CAUTION
FIBER OPTIC CABLE BURIED BELOW”. The wording shall be repeated at approximately
3’ intervals. Fiber optic warning tape shall be installed above the conduit in all open trenches
for short conduit runs where directional boring methods are not feasible. A %" diameter by
8’ long ground rod shall be installed in each vault. The cost of the ground rod shall be include
in the price of the vault or manhole.

Prior to installation, the specifications for all conduit types, couplings, fittings, elbows, L-
bends, mounting hardware, conduit plugs, sealing plugs, pull tape, warning tape and curb
markers shall be submitted to the Engineer for written approval.

BASIS OF PAYMENT

Subsection 613.11 shall include the following:

Accepted quantities of electrical conduit will be paid as measured above which price includes
all items as listed above including full compensation for trenching, furnishing all labor,
materials, tools, equipment and incidentals, and for doing all the work involved in furnishing
and installing electrical conduit as shown on the Plans, as specified in the Standard Plans
and Standard Specifications, as specified in these Special Provisions, and as directed by the
Engineer.

Accepted quantities of pull boxes and junction boxes will be paid as measured above which
price includes all items as listed above including full compensation for excavation, furnishing
all labor, materials, tools, equipment and incidentals, and for doing all the work involved in
furnishing and installing each pull box and junction box as shown on the Plans, as specified
in the Standard Plans and Standard Specifications, as specified in these Special Provisions,
and as directed by the Engineer.

The Contractor shall coordinate work with Utility Companies as the trench work may
be multiphase.

Payment will be made under:

Joint Trench Street Side

e Site Lighting (Pedestrian, Street and Holiday)

o 2" SCHD. 80 PVC (3 EA.) -3,450 LF Contractor Provide and Place
e Electrical Conduit (Extra)

o 2" SCHD. 80 PVC (2 EA.) — 3,450 LF Contractor Provide and Place
e Landscape Irrigation

0 6” SCHD. 80 PVC (1 EA.) - 5,600 LF Contractor Provide and Place
e Broadband Infrastructure

o0 6" SCHD. 80 PVC (1 EA.) — 2,600 LF Contractor Provide and Place
e Raw Water Irrigation

o 6”C-900 PVC (1 EA.) — 3,675 LF Contractor Provide and Place

Joint Trench Property Side(Complete in Place)

32



e Gas Main (Xcel)
o 4”P.E. (1 EA.) -2,555LF Xcel Provide and Place
e Single Phase Power (Xcel)
0 2’ SCHD. 80 PVC (1 EA.) — 2,555 LF Xcel Provide and Place
e Three Phase Power (Xcel)
0 4” SCHD. 80 PVC (1 EA.) — 2,555 LF Xcel Provide and Place
e Three Phase Power (Xcel)
o Direct Bury Conductor (1 EA.) — 2,555 LF Xcel Provide and Place
e CATV (Charter)
o 2" SCHD. 80 PVC (2 EA.) — 2,555 LF Charter Provide and Place
e Communications Cable (Century Link)
0 4" SCHD. 80 PVC (2 EA.) — 2,555 LF Contractor Provide and Place
o 2" SCHD. 80 PVC (2 EA.) — 2,555 LF Contractor Provide and Place
o Vault(s) — Century Link Provides, Contractor Installs. 8 EA

3/8” chips or #10 CHAT (rock crusher reject) is to be utilized as bedding and haunching for
both the Street and Property Side Joint Utility Trench.

Pay Iltem Pay Unit
Joint Trench (Street Side) 2” Schedule 80 LF

PVC

Joint Trench (Street Side) 6” Schedule 80 LF

PVC

Joint Trench (Street Side) 6” C-900 LF

PVC

Joint Trench (Property Side) (Complete in Place) LF

Pay Item Pay Unit
Vault EA

SP-9 SECTION 712 — MISCELLANEOUS

Section 712 of the Standard Specifications is hereby revised for this project as follows:

Subsections 712.07(a) Geomembrane, shall include the following:

Geomembrane shall be manufactured for stopping seepage loss. The lining shall consist
of virgin polyvinyl chloride (PVC) resins, plasticizers, stabilizers and other materials such
as polypropylene that meet or exceed industry standard. Individual widths of PVC
materials shall be fabricated into large sections by dielectric sealing into a single piece,
or into a minimum number of panels, up to 100 feet wide, as required to fit the facility.
Lap joints with a minimum joint width of %z inch shall be used. After fabrication, the lining
shall be accordion style folded and packaged for minimum handling in the field.
Geomembrane shall be a minimum of 1.02 mm (40 mil) thick.

712.08 Method of Measurement.

Geomembrane is to be measured by the square yard and shall include all appurtenances
necessary to complete installation.
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Payment will be made under:

Pay Item Pay Unit
Geomembrane 1.02 mm (40 Mil) SY

3.5. Attachments:
Appendix A: Project Submittal Form
Appendix B: Uranium Mill Tailings Management Plan
Appendix C: Construction Drawings

3.6. Contractor Bid Documents: For Contractor's convenience, the following is a list of
forms/items to be submitted with the Contractor's bid response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the

3.7.

Contractor’s responsibility to ensure all forms/items are submitted.

- Contractor’s Bid Form
- Price Bid Schedule

IFB TENTATIVE TIME SCHEDULE:
Invitation for Bids available

Mandatory Pre-Bid Meeting

Inquiry deadline, no questions after this date
Addendum Posted

Submittal deadline for proposals

City Council or Board of Commissioners Approval
Notice of Award & Contract execution
Bonding & Insurance Cert due
Preconstruction meeting

Work begins no later than

Final Completion

Holidays:
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February 8, 2018
February 14, 2018
February 16, 2018
February 21, 2018
March 7, 2018
March 13, 2018
March 13 2018
March 15, 2018
March 26, 2018
June 29, 2018
May 28, 2018



4. Contractor’s Bid Form

Bid Date:

Project: IFB-4476-18-DH “Las Colonias Business Park Phase | and IA Project”

Bidding Company:

Name of Authorized Agent:

Email

Telephone Address

City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor’s Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the

purpose of restricting competition.

No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting

competition.

The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and

is legally responsible for the offer with regard to supporting documentation and prices provided.

Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-903544.

The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.

City of Grand Junction payment terms shall be Net 30 days.

Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
days after the receipt of the invoice.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents.

State number of Addenda received:

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.
By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:
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Bid Schedule: Las Colonias Business Park Phase | and IA

Contractor:
ltem  CDOT,
No. City Ref. Description Quantity Units Unit Price Total Price
1 104.4  Cap top half of sewer in 3. EA $ $
concrete per City Standard
Detail GU-04
2 108.2 6" Water Pipe (C-900 PVC) 359. LF $ $
3 108.2 8" Water Pipe (C-900 PVC) 105. LF $ $
4 108.2 12" Water Pipe (C-900 PVC) 3,100. LF $ $
5 108.2 4" Sewer Service Pipe (SDR 65. LF $ $
35)
6 108.2 6" Sewer Service Pipe (SDR 246. LF $ $
35)
7 108.2 8" Gravity Sewer Pipe (SDR 2,132. LF $ $
35)
8 108.2 12" Storm Drain Pipe (RCP) 325. LF $ $
9 108.2 15" Storm Drain Pipe (RCP) 420. LF $ $
10 108.2 18" Storm Drain Pipe (RCP) 775. LF $ $
11 108.2 24" Storm Drain Pipe (RCP) 587. LF $ $
12 108.2 3' x 7' Reinforced Concrete 465. LF $ $
Box Culvert - Cost to include
connection to existing. See
SP-2.
13 108.2 24" Heavy Duty Flap Gate- 1. EA $ $
HYDRO Gate or approved
equal.
14 108.2 Import Trench Backfill 355. CY $ $
15 108.3 6" Gate Valve 14. EA $ $
16 108.3 8" Gate Valve 2. EA $ $
17 108.3 12" Gate Valve 6. EA $ $
18 108.3 12" x 6" Tee 14. EA $ $
19 108.3 12"x 8" Tee 2. EA $ $
20 108.3 12" x 12" Cross 1. EA $ $
21 108.3 8", 11.25° Elbow 1. EA $ $
22 108.3 12", 11.25° Elbow 2. EA $ $
23 108.3 12", 22.5° Elbow 4. EA $ $
24 108.3 12", 45° Elbow 2. EA $ $
25 108.3 6" End Cap/Plug 4. EA $ $
26 108.3 12" End Cap/Plug 2. EA $ $
27 108.3  Fire Hydrant 10. EA $ $
28 108.3 12" x 8" Reducer 1. EA $ $
29 108.3 8" x 4" Sewer Service Tap 2. EA $ $
30 108.3  Sanitary Sewer Cleanout (2- 6. EA $ $

way) to include
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32
33

34

35

36

37

38

39

40
41

42

43
44

45

46

47
48

49

50
51

52

53

108.4

108.4
108.5

108.5

108.5

108.5

108.5

108.6

108.6

108.6
108.7

203

207
207

208

208

209
304

304

306
401

420

503

appurtenances per City
Standard Detail SS - 07.

2" Water Service Line
(HDPE)

2" Water Service Assembly

Sanitary Sewer Basic
Manhole (48" 1.D.)

Manhole Barrel Section
(D>5’) (48" 1.D.)

Storm Sewer Basic Manhole
(48" 1.D.)

Storm Sewer Basic Manhole
(60" 1.D.)

Connect to Existing Manhole
(8" Pipe)

Outlet Structure - See
"Water Quality Outlet
Structure Pond 1” To include
all appurtenances (complete
in place).

Single Storm Drain Inlet
(Vertical Curb)

Large Area Inlet

Granular Stabilization
Material (Type B)

Excavation and
Embankment - See SP - 4.
Topsoil (6" Thick)

Import Fill Material - Clean
fill 12" Thick at water quality
pond. See Phase IA, Sheet
43 for information.

Erosion Control (Complete in
Place)

Stabilized Construction
Entrance

Dust Abatement

Subgrade Stabilization -
Aggregate Base Course
(Class 3) (12" Thick)
Aggregate Base Course
(Class 6) (13" Thick)

Reconditioning (12" Deep)

Hot Mix Asphalt (5" thick)
(Grading SX 75, Binder
Grade 64-22)
Geosynthetics - Mirafi
RS580i or approved equal
20" Steel Casing - See Plan
Sheet 16 (Phase |) for
details.

300.

390.
24,618.

7,780.
1,468.

Lump

70.
2,125.

8,500.

8,500.
2,362.

2,125.

40.

LF

EA
EA

VLF

EA

EA

EA

EA

EA

EA
TON

CY

SY
SY

SUM

EA

DAYS
SY

SY

SY
TON

SY

LF

A

@ P L P
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55

56

57

58

59

60

61

62

63

64

65

66

504

506

608

608

608

608

608

608

608

608

608

608

613

Concrete Wall (Class D) per
M and S Standard M-601-20
(Wall Design Height 6').
Work shall include
approximately 4,590 Ibs.
Reinforcing Steel (Epoxy
Coated), Structural Concrete
Coating (Exterior of wall),
200 cy Structural Backfill
(Class 1) and any necessary
appurtenances to complete
work. Refer to Plan Sheet
20 for detail.

Riprap (d50=12" to include
geogrid)

Concrete Curb (6" Wide, 14"
High) to include 6" of Class 6
Aggregate Base Course.

Concrete Curb and Gutter (2'
Wide) to include 6" of Class
6 Aggregate Base Course.

Concrete Curb and Spill
Gutter (1.5' Wide) to include
6" of Class 6 Aggregate
Base Course.

Concrete Sidewalk (6" Thick)
to include 6" of Class 6
Aggregate Base Course.

Concrete Pavement
(Parking) (8" Thick) to
include 6" of Class 6
Aggregate Base Course.
Concrete Pavement
(Crosswalk) (8" Thick) to
include 6" of Class 6
Aggregate Base Course.
Concrete Drainage Pan (6'
Wide) to include 6" of Class
6 Aggregate Base Course.

Concrete Corner Fillet to
include 6" of Class 6
Aggregate Base Course.
Concrete Curb Ramp to
include 6" of Class 6
Aggregate Base Course.
Detectable Warning (Cast
Iron, Wet Set) (2'x2' - 3 per
Ramp)

Joint Trench (Street Side) 2"
Schedule 80 PVC. Refer to
Utility Detail and SP -8 for
details.

106.

40.

3,770.

1,630.

355.

3,200.

6,450.

94.

130.

195.

275.

60.

6,900.
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SY
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84

85

86

87

88

613

613

613

613

613
613

620
625

626
627

627

627

627

627

630

630
712

Geotech

Electrical

Electrical

Electrical

Electrical

Joint Trench (Street Side) 6"
Schedule 80 PVC. Referto
Utility Detail and SP -8 for
details.

Joint Trench (Street Side) 6"
C-900 PVC. Refer to Utility
Detail and SP -8 for details.

Joint Trench (Property Side)
(Complete in place) Refer to
Utility Detail and SP -8 for
details.

Large Splice Box (Quasite)
(3'-25/8" x 2'-2") See Plan
Sheet 5 for details.

Irrigation Pull Box (Large)

Splice Box (Provided by
Others-Century Link)

Sanitary Facility
Construction Surveying

Mobilization

Preformed Thermoplastic
Pavement Marking (Left
Turn)

Preformed Thermoplastic
Pavement Marking (X-walk)
(2'x10'TYP.)

Preformed Plastic Pavement
Marking (8" White Solid)

Preformed Thermoplastic
Pavement Marking (4" White
Solid)

Preformed Plastic Pavement
Marking (24" White Solid)

Traffic Control (Complete In
Place)

Traffic Control Plan
Geomembrane (40 Mil) -
See SP - 9.

Quality Control and Quality
Assurance - See Table 1 in
the Standard Contract
Document for Testing
Frequency (Part Time).
Luminaire LED (Pedestrian)
to include foundation.
Luminaire LED (Street) to
include foundation.
Electrical Pull Box (Type I)
(11" x 18" x 12")

2 Plex Receptacle
(Complete in Place) to
include appurtenances.

8,200.

3,675.

2,555.

11.

60.

5,797.

26.

Lump
11,000.

Lump

39.

55.
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LF
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EA
SUM

SUM
SUM

EA
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SUM
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Sum
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EA
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89 Electrical

Wiring (Complete in Place) Lump SUM
to include disconnect at
pump location.

90 Electrical Transformer (Complete in SUM
Place) to include
appurtenances.
MCR Minor Contract Revisions —-m a--
Bid
Amount:
Bid Amount:

$ 130,000.00

dollars



The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to
waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies
as to his own organization, that this Bid has been arrived at independently, without collusion,
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or
with any competitor.
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Appendix A

Project Submittal Form

37



PROJECT SUBMITTAL FORM

PROJECT: Las Colonias Business Park Phase I and IA Improvements

CONTRACTOR:

PROJECT MANAGER: Jerod Timothy

Date Resubmittal | Resubmittal Date
Description Received Requested Received Accepted
STREET CONSTRUCTION

Pavement mix design

Base course gradation, Proctor curve

Sub-base course gradation, Proctor
curve

Concrete mix design, Class D

Class 3 Pit Run

STORM DRAINAGE CONSTRUCTION

Pipe — 127,157, 18” and 24”

Bedding gradation

Backfill gradation, Proctor curve,
plasticity index (PI)

Manhole

Ring and cover

Inlet box

Grate & frame

Heavy Duty Flap Gate - HYDRO

3’ x 7° R.C.B.C. to include shop
drawings for connection to existing.

Pipe to manhole / inlet connection

Outlet Structure — Water Quality
Pond
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Description

Date
Received

Resubmittal
Requested

Resubmittal
Received

Date
Accepted

SEWER CONSTRUCTION

Pipe - 47, 6” and §”

Connectors

Bedding gradation

Backfill gradation, Proctor curve,
plasticity index (PI)

48” Manhole

Ring and cover

Pipe to manhole connection

Sewer Service Tap (Full Body
Wye)

Clean Out Appurtenances

WATER CONSTRUCTION

Pipe - 67, 8” and 127

2” HDPE

Fittings

Valves

Tracing Wire

Tapping Saddle and Corp Stop.

Ring and Cover

Bedding Gradation

Backfill Gradation, Procter Curve,
Plasticity Index (PI)

Valve Box
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Description

Resubmittal
Requested

Date
Received

Resubmittal
Received

Date
Accepted

EROSION CONTROL / STORMWATER MANAGEMENT

5-2-1 Storm Water Permit

Construction Entrance

Inlet Protection

Concrete Washout

Straw Bale

Erosion Log

PERMITS, PLANS, OTHER

Traffic Control Plan

Dewatering Permit

ACI Flatwork Finisher and
Technician

Geotextile (Pond Liner) (40 mil)

Construction Schedule

Thermoplastic

Large Splice Box (Quasite)

Irrigation Pull Box (Large)

Detectable Warning

Geosynthetics — Mirafi or
equivalent

Topsoil
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Appendix B

Uranium Mill Tailings Management Plan
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Appendix C

Construction Drawings

42



