



Purchasing Division

ADDENDUM NO. 3

DATE: December 14, 2019
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Suplizio Stadium Structural Repairs IFB-4729-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. **The Responses Due Date and Time have been extended to December 30, 2019 prior to 3:00pm.**
2. **Section 3.7 IFB Tentative Time Schedule** has been modified/changed as follows:

IFB TENTATIVE TIME SCHEDULE:

| | |
|--|------------------------------|
| Invitation For Bids available | November 26, 2019 |
| Mandatory Site Visit Meeting | December 9, 2019 |
| Inquiry deadline, no questions after this date | December 18, 2019 |
| Addendum Posted | December 20, 2019 |
| Submittal deadline for proposals | December 30, 2019 |
| City Council Approval | January 16, 2020 |
| Notice of Award & Contract execution | January 17, 2020 |
| Bonding & Insurance Cert due | January 24, 2020 |
| Preconstruction meeting | January 24, 2020 |
| Work begins no later than | Receipt of Notice to Proceed |
| Final Completion | April 30, 2020 |
| Holidays: | February 17, 2020 |

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", is written over a white background.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado