



Purchasing Division

ADDENDUM NO. 1

DATE: July 27, 2020
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Design/Build Grand Junction Bio Compressed Natural Gas (BioCNG) Storage and Fueling Station Optimization Project RFP-4813-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Due to technical difficulties with the MS Teams link, some firms are unable to login to the virtual pre-proposal meeting scheduled for 2:00pm local time today. Therefore, the City will be offering second virtual pre-proposal meeting opportunity next week. Information will be forthcoming in Addendum 2, to be issued shortly.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a horizontal line.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado