

Purchasing Division

ADDENDUM NO. 3

DATE: November 13, 2020

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Grand Junction Public Safety Facilities Renovation (Re-Bid) IFB-4835-20-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. Q. I am preparing my proposal package for this project and am wondering how contractors should allocate General conditions (bond fees, permits, supervision, temp toilet. Etc.) on the bid schedule? Also, there is nowhere to allocate the fire sprinkler system on the bid schedule required by addendum.
- A. The Price Bid Schedule has been updated to include these items. Contractors shall utilize the attached updated Price Bid Schedule when submitting their bid response.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Duane Hoff Jr., Senior Buyer City of Grand Junction, Colorado

Bid Schedule: Grand Junction Public Safety Facilities Renovation (Addendum 2)

Item No.	Description	Quantity Units	Unit Price	Total Price
	2330	Quartity Office		
1	Demolition	Lump Sum	\$_	
2	Cold-formed Metal Framing	Lump Sum		
3	Rough Carpentry (misc. blocking)	Lump Sum	\$_	
4	Insulation	Lump Sum	\$_	
5	Doors	Lump Sum		
6	Door Frames	Lump Sum	\$_	
7	Door Hardware	Lump Sum	\$_	
8	Aluminum Storefront	Lump Sum	\$_	
9	Glazing	Lump Sum	\$_	
10	Glazing Film	Lump Sum	\$_	
11	Gypsum Wallboard (incl. firestopping)	Lump Sum	\$_	
12	Acoustical Ceilings	Lump Sum	\$_	
13	Porcelain Tile Flooring	Lump Sum	\$_	
14	Resilient Base	Lump Sum	\$_	
15	Resilient Flooring	Lump Sum	\$_	
16	Carpeting	Lump Sum	\$_	
17	Interior Painting	Lump Sum	\$_	
18	Specialties (incl. fire extinguisher cabinets, toilet room accessories, corner guards, marker boards)	Lump Sum	\$_	
19	Plumbing	Lump Sum	\$_	
20	HVAC	Lump Sum	\$_	
21	Electrical	Lump Sum	\$_	
22	Lighting	Lump Sum	\$_	
23	Data/Communicaitons	Lump Sum	\$_	
24	Fire Alarm System	Lump Sum	\$_	
25	General Conditions (Bond fees, Permits, Supervision, Sanitary Facility, Etc.)	Lump Sum	\$_	
MCR	MINOR CONTRACT REVISIONS		\$	20,000.00
		Bid Amount:	\$	
Bid Amount:				lars

NOTE: Ensure that reinstallation of salvaged materials is included in the bid with each line item.