



Purchasing Division

ADDENDUM NO. 1

DATE: January 7, 2021
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Professional Consulting Services for America's Water Infrastructure Act (AWIA) Risk and Resilience Assessment RFP-4859-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Is the goal to integrate ERP with this project?
 - A. Yes, both the Risk Assessment (RA) and Emergency Response Plan (ERP) are part of this project.

2. Q. Does the City also want the ERP submitted by June 30, 2021?
 - A. Not necessarily, so long as the successful bidder is able to keep the City compliant with the certification deadlines, the ERP can be submitted after June 30, 2021 in accordance with the table below:

Certification Deadlines

Population Served	Risk and Resilience Assessment	Next 5-Year Cycle Submission Date
≥100,000	March 31, 2020	March 31, 2025
50,000-99,999	December 31, 2020	December 31, 2025
3,301-49,999	June 30, 2021	June 30, 2026
Population Served	Emergency Response Plan*	Next 5-Year Cycle Submission Date*
≥100,000	September 30, 2020	September 30, 2025
50,000-99,999	June 30, 2021	June 30, 2026
3,301-49,999	December 31, 2021	December 31, 2026

*Emergency response plan certifications are due six months from the date of the risk assessment certification. The dates shown above are certification dates based on a utility submitting a risk assessment on the final due date.

3. Q. When was the City's SWAP developed and by whom?

A. The City's SWAP was generated by CDPHE beginning in 2004; the website to access it is:
<https://cdphe.colorado.gov/swap-assessment-phase>

Our PWSID is CO-0139321

4. Q. What is The City looking to get out of this project looking forward?

A. Improvements that can increase security of our physical assets as well as IT.

5. Q. Who will be the main point of contact(s)?

- A. Mark Ritterbush – Project Manager
- B. Andy Thatchder – Water Treatment
- C. Richard White - IT

6. Q. What is the budget?

A. The budget amount is not being released for this project.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,



Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado