

Purchasing Division

ADDENDUM NO. 2

DATE: February 16, 2021

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Professional Architectural/Engineering Services for Renovations of Stoker Stadium

& Suplizio Field RFP-4863-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. Are there plans for constructing concessions buildings under the new stands at Suplizio Field?

A. We talked about constructing Vendor Areas that could be used as concessions and merchandise. I am not sure that we have the budget to build nor do we need concessions for the majority of the events at the stadium. JUCO is the one event that would need additional concessions. By providing electricity, water, and sewer drains they can set up Food trucks to provide what they need for the one week a year.

2. Q. Will the renovation project include new protective netting behind the field at Suplizio Field?

A. If the height of the bleachers change we will need to evaluate the height of the netting. There is some dry rot along the bottom of the netting at the high tension areas. We have repaired the netting in this area over the past few years. I believe that netting has a life of 10 years, we are coming up on the 10 year mark next year. This may be considered if budget allows.

3. Q. When was the parking lot last chipsealed?

A. The Lincoln Park Parking lot was last chipsealed in 2013. The parking lot directly adjacent to the pickleball courts consists of only a double-pin chip seal (no asphalt) - area highlighted in attached photo.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Duane Hoff Jr., Senior Buyer City of Grand Junction, Colorado

