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Purchasing Division 

CONTRACT AMENDMENT NO. 1  

DATE: June 30, 2021 
FROM: City of Grand Junction Purchasing Division 
TO: AARC Consultants, LLC 
RE: Professional Consulting Services for America’s Water Infrastructure Act (AWIA) 

Risk and Resilience Assessment RFP-4859-21-DH 

The above referenced contract shall be clarified, modified, superseded and supplemented as to this 
date as hereinafter described. 

Section 2.15 of the contract documents shall be modified as follows: 

2.15 Confidentiality. All information disclosed by the Owner to the Offeror for the purpose of the 
services to be done or information that comes to the attention of the Offeror during the course of 
performing such services is to be kept strictly confidential. Such information includes, but is not 
limited to, any and all specifications, operating data, pricing, costs, scientific or technical information, 
design, process, procedure, formula, improvement, technology or method as well as concepts, 
reports, know-how, works-in-progress, development tools, specifications, computer software, source 
and object codes, databases, inventions and materials or information in connection therewith, and the 
information contained therein, are proprietary and confidential information of the Owner. Such 
materials and information may be considered trade secrets of Owner and any unlawful disclosure of 
such materials or information will result in damages to the disclosing party. The receiving party will 
hold in confidence all such materials and information; however, the receiving party may disclose such 
materials and information to the party's employees for the purpose of performing the receiving party's 
obligations under the Contract Documents and any addendum hereto. 

The original contract for the project noted above is amended as noted. 

All other conditions remain the same. 

CITY OF GRAND JUNCTION/MESA COUNTY, COLORADO 

6/30/2021 | 14:36 MDT 

Duane Hoff Jr., Senior Buyer Date 
By: 

AARC Consultants, LLC 

By: 6/30/2021 | 12:45 MDT 

Scott Thomas - Vice President, AARCAARC Consultants, LLCDate 
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CITY OF GRAND JUNCTION, COLORADO 
*************************************************************************************************************** 

CONTRACT 

This CONTRACT made and entered into this 18th  day of March, 2021 by and between 
the City of Grand Junction, Colorado, a government entity in the County of Mesa, State 
of Colorado, hereinafter in the Contract Documents referred to as the "Owner" and AARC 
Consultants, LLC  hereinafter in the Contract Documents referred to as the “Firm.” 

WITNESSETH: 

WHEREAS, the Owner advertised that sealed Responses would be received for 
furnishing all labor, services, supplies, equipment, materials, and everything necessary 
and required for the Project described by the Contract Documents and known as 
Professional Consulting Services for America’s Water Infrastructure Act (AWIA)  
Risk and Resilience Assessment RFP-4859-21-DH. 

WHEREAS, the Contract has been awarded to the above named Firm by the Owner, 
and said Firm is now ready, willing and able to perform the Services specified in the Notice 
of Award, in accordance with the Contract Documents; 

NOW, THEREFORE, in consideration of the compensation to be paid the Firm, the 
mutual covenants hereinafter set forth and subject to the terms hereinafter stated, it is 
mutually covenanted and agreed as follows: 

ARTICLE 1 

Contract Documents: It is agreed by the parties hereto that the following list of instruments, 
drawings, and documents which are attached hereto, bound herewith, or incorporated 
herein by reference constitute and shall be referred to either as the “Contract Documents” 
or the “Contract”, and all of said instruments, drawings, and documents taken together as 
a whole constitute the Contract between the parties hereto, and they are fully a part of this 
agreement as if they were set out verbatim and in full herein: 

The order of contract document governance shall be as follows: 

a. The body of this contract agreement; 
b. Solicitation Documents for the Project; Professional Consulting Services for 

America’s Water Infrastructure Act (AWIA) Risk and Resilience Assessment; 
c. Firms Response to the Solicitation, including Pricing Proposal Responses; 
d. Services Change Requests (directing that changed Services be performed); 

C-1 
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e. Change Orders. 

ARTICLE 2 

Definitions: The clauses provided in the Solicitation apply to the terms used in the 
Contract and all the Contract Documents. 

ARTICLE 3 

Contract Services: The Firm agrees to furnish all labor, tools, supplies, equipment, 
materials, and all that is necessary and required to complete the tasks associated with the 
Services described, set forth, shown, and included in the Contract Documents as indicated 
in the Solicitation Document. 

ARTICLE 4 

Contract Price and Payment Procedures: The Firm shall accept as full and complete 
compensation for the performance and completion of all of the Services specified in the 
Contract Documents, the not to exceed cost of Ninety Thousand Nine Hundred Ninety-
Five and 00/100 Dollars ($90,995.00). If this Contract contains unit price pay items, the 
Contract Price shall be adjusted in accordance with the actual quantities of items 
completed and accepted by the Owner at the unit prices quoted in the Solicitation 
Response. The amount of the Contract Price is and has heretofore been appropriated by 
the Grand Junction City Council for the use and benefit of this Project. The Contract Price 
shall not be modified except by Change Order or other written directive of the Owner. The 
Owner shall not issue a Change Order or other written directive which requires additional 
Services to be performed, which Services causes the aggregate amount payable under 
this Contract to exceed the amount appropriated for this Project, unless and until the 
Owner provides Firm written assurance that lawful appropriations to cover the costs of the 
additional Services have been made. 

Unless otherwise provided in the Solicitation, monthly partial payments shall be made as 
the Services progresses. Applications for partial and Final Payment shall be prepared by 
the Firm and approved by the Owner in accordance with the Solicitation. 

ARTICLE 5 

Contract Binding: The Owner and the Firm each binds itself, its partners, successors, 
assigns and legal representatives to the other party hereto in respect to all covenants, 
agreements and obligations contained in the Contract Documents. The Contract 
Documents constitute the entire agreement between the Owner and Firm and may only be 
altered, amended or repealed by a duly executed written instrument. Neither the Owner 
nor the Firm shall, without the prior written consent of the other, assign or sublet in whole 
or in part its interest under any of the Contract Documents and specifically, the Firm shall 
not assign any moneys due or to become due without the prior written consent of the 
Owner. 

ARTICLE 6 
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Severability: If any part, portion or provision of the Contract shall be found or declared 
null, void or unenforceable for any reason whatsoever by any court of competent 
jurisdiction or any governmental agency having the authority thereover, only such part, 
portion or provision shall be effected thereby and all other parts, portions and provisions of 
the Contract shall remain in full force and effect. 

IN WITNESS WHEREOF, City of Grand Junction, Colorado, has caused this Contract 
to be subscribed and sealed and attested in its behalf; and the Firm has signed this 
Contract the day and the year first mentioned herein. 

The Contract is executed in two counterparts. 

CITY OF GRAND JUNCTION, COLORADO 

By: 
Duane Hoff Jr., Senior Buyer- City Sr. of Buyer Grand Junction Date 

AARC Consultants, LLC 

By: 3/23/2021 | 17:16 MDT 

Scott Thomas - Vice President, RC Consultants, LLC AARC Date 
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Request for Proposal 
RFP-4859-21-DH 

Professional Consulting Services for America's Water 
Infrastructure Act (AWIA) Risk and Resilience 

Assessment 

RESPONSES DUE: 
January 27, 2021 prior to 3:00 PM 

Accepting Electronic Responses Only 
Responses Only Submitted Through the Rocky Mountain E-Purchasing System 

(RMEPS)  
https://www.rockymountainbidsystem.com/default.asp  

(Purchasing Representative does not have access or control of the vendor side of RMEPS. If 
website or other problems arise during response submission, vendor MUST contact RMEPS to 

resolve issue prior to the response deadline. 800-835-4603) 

IMPORTANT NOTICE:  
Due to the recent developments with increased COVID-19 cases in Mesa 

County, public in-person bid openings are temporarily being 
suspended. Bid openings will still take place on their designated date and 

time virtually, and bid tabulations will still be posted for public 
view/access. Once the crisis has passed, public in-person bid openings 

will resume as normal. Attached is the virtual link and information to attend 
the bid opening. Public may addend through the link, or via phone. 

PURCHASING REPRESENTATIVE: 
Duane Hoff Jr., Senior Buyer 

duaneh@gjcity.org  
970-244-1545 

This solicitation has been developed specifically for a Request for Proposal intended to solicit 
competitive responses for this solicitation, and may not be the same as previous City of Grand 
Junction solicitations. All offerors are urged to thoroughly review this solicitation prior to 
submitting. Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for this 
solicitation. 

- 1 - 
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REQUEST FOR PROPOSAL 

TABLE OF CONTENTS 

Section  

1.0 Administrative Information and Conditions for Submittal 

2.0 General Contract Terms and Conditions 

3.0 Insurance Requirements 

4.0 Specifications/Scope of Services 

5.0 Preparation and Submittal of Proposals 

6.0 Evaluation Criteria and Factors 

7.0 Solicitation Response Form 
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REQUEST FOR PROPOSAL 

SECTION 1.0: ADMINISTRATIVE INFORMATION & CONDITIONS FOR SUBMITTAL 

1.1 Issuing Office: This Request for Proposal (RFP) is issued by the City of Grand Junction. 
All contact regarding this RFP is directed to: 

RFP QUESTIONS:  
Duane Hoff Jr., Senior Buyer 
duaneh@gjcity.org  

1.2 Purpose: The purpose of this RFP is to obtain proposals from qualified professional 
consulting/analysis firms to provide a risk and resilience assessment for the America’s 
Water Infrastructure Act (AWIA) for the City of Grand Junction Water System. 

1.3 The Owner: The Owner is the City of Grand Junction, Colorado and is referred to 
throughout this Solicitation. The term Owner means the Owner or his authorized 
representative. 

1.4 Non-Mandatory Pre-Proposal Meeting: Prospective Offerors are encouraged to  
attend a non-mandatory pre-proposal meeting on January 6, 2021 at 10:00 am. This  
meeting will be held virtually through GoToMeeting Connect, link and information below.  
The purpose of this visit will be to inspect and to clarify the contents of this Statement of 
Qualifications (SOQ),and provide a tour of the Hallenbeck Ranch property. 

Please join Pre-Proposal Meeting - Professional Consulting Services for America's Water 
Infrastructure Act (AWIA) Risk and Resilience Assessment on GoToConnect from your 
computer using the Chrome browser. 
https://my.jive.com/meet/630693397 

You can also dial in using your phone. 
US: (646) 749-3129 

Access Code: 630-693-397 

1.5 Compliance: All participating Offerors, by their signature hereunder, shall agree to comply 
with all conditions, requirements, and instructions of this RFP as stated or implied herein. 
Should the Owner omit anything from this packet which is necessary to the clear 
understanding of the requirements, or should it appear that various instructions are in 
conflict, the Offeror(s) shall secure instructions from the Purchasing Division prior to the 
date and time of the submittal deadline shown in this RFP. 

1.6 Submission: Please refer to section 5.0 for what is to be included.  Each proposal shall 
be submitted in electronic format only, and only through the Rocky Mountain E-
Purchasing website (https://www.rockymountainbidsystem.com/default.asp).  This 
site offers both “free” and “paying” registration options that allow for full access of the  
Owner’s documents and for electronic submission of proposals. (Note: “free” registration  
may take up to 24 hours to process. Please Plan accordingly.)  Please view our “Electronic 
Vendor Registration Guide” at http://www.gjcity.org/business-and-economic-
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development/bids/ for details. For proper comparison and evaluation, the City requests that 
proposals be formatted as directed in Section 5.0 “Preparation and Submittal of Proposals.” 
Submittals received that fail to follow this format may be ruled non-responsive. (Purchasing 
Representative does not have access or control of the vendor side of RMEPS. If website 
or other problems arise during response submission, vendor MUST  contact RMEPS to 
resolve issue prior to the response deadline. 800-835-4603). 

Please join Solicitation Opening, RFP-485-21-DH, Professional Consulting Services for 
America's Water Infrastructure Act (AWIA) Risk and Resilience Assessment on 
GoToConnect from your computer using the Chrome browser. 
https://my.jive.com/meet/211969613 

You can also dial in using your phone. 
US: (571) 317-3116 

Access Code: 211-969-613 

1.7 Altering Proposals: Any alterations made prior to opening date and time must be initialed 
by the signer of the proposal, guaranteeing authenticity. Proposals cannot be altered or 
amended after submission deadline. 

1.8 Withdrawal of Proposal: A proposal must be firm and valid for award and may not be 
withdrawn or canceled by the Offeror for sixty (60) days following the submittal deadline 
date, and only prior to award. The Offeror so agrees upon submittal of their proposal. After 
award this statement is not applicable. 

1.9 Acceptance of Proposal Content: The contents of the proposal of the successful Offeror 
shall become contractual obligations if acquisition action ensues. Failure of the successful 
Offeror to accept these obligations in a contract shall result in cancellation of the award 
and such vendor shall be removed from future solicitations. 

1.10 Addenda: All questions shall be submitted in writing to the appropriate person as shown 
in Section 1.1. Any interpretations, corrections and changes to this RFP or extensions to 
the opening/receipt date shall be made by a written Addendum to the RFP by the City 
Purchasing Division. Sole authority to authorize addenda shall be vested in the City of 
Grand Junction Purchasing Representative. Addenda will be issued electronically through 
the Rocky Mountain E-Purchasing website at www.rockymountainbidsystem.com. 
Offerors shall acknowledge receipt of all addenda in their proposal. 

1.11 Exceptions and Substitutions: All proposals meeting the intent of this RFP shall be 
considered for award. Offerors taking exception to the specifications shall do so at their 
own risk. The Owner reserves the right to accept or reject any or all substitutions or 
alternatives. When offering substitutions and/or alternatives, Offeror must state these 
exceptions in the section pertaining to that area. Exception/substitution, if accepted, must 
meet or exceed the stated intent and/or specifications. The absence of such a list shall 
indicate that the Offeror has not taken exceptions, and if awarded a contract, shall hold the 
Offeror responsible to perform in strict accordance with the specifications or scope of 
services contained herein. 

- 4 - 
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1.12 Confidential Material: All materials submitted in response to this RFP shall ultimately 
become public record and shall be subject to inspection after contract award. “Proprietary 
or Confidential Information” is defined as any information that is not generally known to 
competitors and which provides a competitive advantage. Unrestricted disclosure of 
proprietary information places it in the public domain. Only submittal information clearly 
identified with the words “Confidential Disclosure” and uploaded as a separate document 
shall establish a confidential, proprietary relationship. Any material to be treated as 
confidential or proprietary in nature must include a justification for the request. The request 
shall be reviewed and either approved or denied by the Owner. If denied, the proposer 
shall have the opportunity to withdraw its entire proposal, or to remove the confidential or 
proprietary restrictions. Neither cost nor pricing information nor the total proposal shall be 
considered confidential or proprietary. 

1.13 Response Material Ownership: All proposals become the property of the Owner upon 
receipt and shall only be returned to the proposer at the Owner’s option. Selection or 
rejection of the proposal shall not affect this right. The Owner shall have the right to use 
all ideas or adaptations of the ideas contained in any proposal received in response to this 
RFP, subject to limitations outlined in the entitled “Confidential Material”. Disqualification 
of a proposal does not eliminate this right. 

1.14 Minimal Standards for Responsible Prospective Offerors: A prospective Offeror must 
affirmably demonstrate their responsibility. A prospective Offeror must meet the following 
requirements. 

• Have adequate financial resources, or the ability to obtain such resources as required. 
• Be able to comply with the required or proposed completion schedule. 
• Have a satisfactory record of performance. 
• Have a satisfactory record of integrity and ethics. 
• Be otherwise qualified and eligible to receive an award and enter into a contract with 

the Owner. 

1.15 Open Records: Proposals shall be received and publicly acknowledged at the location, 
date, and time stated herein. Offerors, their representatives and interested persons may 
be present. Proposals shall be received and acknowledged only so as to avoid disclosure 
of process. However, all proposals shall be open for public inspection after the contract is 
awarded. Trade secrets and confidential information contained in the proposal so identified 
by offer as such shall be treated as confidential by the Owner to the extent allowable in the 
Open Records Act. 

1.16 Sales Tax: The Owner is, by statute, exempt from the State Sales Tax and Federal Excise 
Tax; therefore, all fees shall not include taxes. 

1.17 Public Opening: Proposals shall be opened in the City Hall Auditorium, 250 North 5th 

Street, Grand Junction, CO, 81501, immediately following the proposal deadline. Offerors, 
their representatives and interested persons may be present. Only the names and locations 
on the proposing firms will be disclosed. 
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SECTION 2.0: GENERAL CONTRACT TERMS AND CONDITIONS 

2.1. Acceptance of RFP Terms: A proposal submitted in response to this RFP shall constitute 
a binding offer. Acknowledgment of this condition shall be indicated on the Letter of Interest 
or Cover Letter by the autographic signature of the Offeror or an officer of the Offeror legally 
authorized to execute contractual obligations. A submission in response to the RFP 
acknowledges acceptance by the Offeror of all terms and conditions including 
compensation, as set forth herein. An Offeror shall identify clearly and thoroughly any 
variations between its proposal and the Owner’s RFP requirements. Failure to do so shall 
be deemed a waiver of any rights to subsequently modify the terms of performance, except 
as outlined or specified in the RFP. 

2.2. Execution, Correlation, Intent, and Interpretations: The Contract Documents shall be 
signed by the Owner and Firm. By executing the contract, the Firm represents that they 
have familiarized themselves with the local conditions under which the Services is to be 
performed, and correlated their observations with the requirements of the Contract 
Documents. The Contract Documents are complementary, and what is required by any 
one, shall be as binding as if required by all. The intention of the documents is to include 
all labor, materials, equipment, services and other items necessary for the proper execution 
and completion of the scope of services as defined in the technical specifications and 
drawings contained herein. All drawings, specifications and copies furnished by the Owner 
are, and shall remain, Owner property. They are not to be used on any other project. 

2.3. Permits, Fees, & Notices: The Firm shall secure and pay for all permits, governmental 
fees and licenses necessary for the proper execution and completion of the services. The 
Firm shall give all notices and comply with all laws, ordinances, rules, regulations and 
orders of any public authority bearing on the performance of the services. If the Firm 
observes that any of the Contract Documents are at variance in any respect, he shall 
promptly notify the Owner in writing, and any necessary changes shall be adjusted by 
approximate modification. If the Firm performs any services knowing it to be contrary to 
such laws, ordinances, rules and regulations, and without such notice to the Owner, he 
shall assume full responsibility and shall bear all costs attributable. 

2.4. Responsibility for those Performing the Services: The Firm shall be responsible to the 
Owner for the acts and omissions of all his employees and all other persons performing 
any of the services under a contract with the Firm. 

2.5. Payment & Completion: The Contract Sum is stated in the Contract and is the total 
amount payable by the Owner to the Firm for the performance of the services under the 
Contract Documents. Upon receipt of written notice that the services is ready for final 
inspection and acceptance and upon receipt of application for payment, the Owner’s 
Project Manager will promptly make such inspection and, when they find the services 
acceptable under the Contract Documents and the Contract fully performed, the Owner 
shall make payment in the manner provided in the Contract Documents. Partial payments 
will be based upon estimates, prepared by the Firm, of the value of services performed and 
materials placed in accordance with the Contract Documents. The services performed by 
Firm shall be in accordance with generally accepted professional practices and the level of 
competency presently maintained by other practicing professional firms in the same or similar 
type of services in the applicable community. The services and services to be performed by 
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Firm hereunder shall be done in compliance with applicable laws, ordinances, rules and 
regulations. 

2.6. Protection of Persons & Property: The Firm shall comply with all applicable laws, 
ordinances, rules, regulations and orders of any public authority having jurisdiction for the 
safety of persons or property or to protect them from damage, injury or loss. Firm shall 
erect and maintain, as required by existing safeguards for safety and protection, and all 
reasonable precautions, including posting danger signs or other warnings against hazards 
promulgating safety regulations and notifying owners and users of adjacent utilities. When 
or where any direct or indirect damage or injury is done to public or private property by or 
on account of any act, omission, neglect, or misconduct by the Firm in the execution of the 
services, or in consequence of the non-execution thereof by the Firm, they shall restore, at 
their own expense, such property to a condition similar or equal to that existing before such 
damage or injury was done, by repairing, rebuilding, or otherwise restoring as may be 
directed, or it shall make good such damage or injury in an acceptable manner. 

2.7. Changes in the Services: The Owner, without invalidating the contract, may order 
changes in the services within the general scope of the contract consisting of additions, 
deletions or other revisions. All such changes in the services shall be authorized by 
Change Order/Amendment and shall be executed under the applicable conditions of the 
contract documents. A Change Order/Amendment is a written order to the Firm signed by 
the Owner issued after the execution of the contract, authorizing a change in the services 
or an adjustment in the contract sum or the contract time. 

2.8. Minor Changes in the Services: The Owner shall have authority to order minor changes 
in the services not involving an adjustment in the contract sum or an extension of the 
contract time and not inconsistent with the intent of the contract documents. 

2.9. Uncovering & Correction of Services: The Firm shall promptly correct all services found 
by the Owner as defective or as failing to conform to the contract documents. The Firm 
shall bear all costs of correcting such rejected services, including the cost of the Owner’s 
additional services thereby made necessary. The Owner shall give such notice promptly 
after discover of condition. All such defective or non-conforming services under the above 
paragraphs shall be removed from the site where necessary and the services shall be 
corrected to comply with the contract documents without cost to the Owner. 

2.10. Acceptance Not Waiver: The Owner's acceptance or approval of any services furnished 
hereunder shall not in any way relieve the proposer of their present responsibility to 
maintain the high quality, integrity and timeliness of his services. The Owner's approval or 
acceptance of, or payment for, any services shall not be construed as a future waiver of 
any rights under this Contract, or of any cause of action arising out of performance under 
this Contract. 

2.11. Change Order/Amendment: No oral statement of any person shall modify or otherwise 
change, or affect the terms, conditions or specifications stated in the resulting contract. All 
amendments to the contract shall be made in writing by the Owner. 

2.12. Assignment: The Offeror shall not sell, assign, transfer or convey any contract resulting 
from this RFP, in whole or in part, without the prior written approval from the Owner. 
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2.13. Compliance with Laws: Proposals must comply with all Federal, State, County and local 
laws governing or covering this type of service and the fulfillment of all ADA (Americans 
with Disabilities Act) requirements. Firm hereby warrants that it is qualified to assume the 
responsibilities and render the services described herein and has all requisite corporate 
authority and professional licenses in good standing, required by law. 

2.14. Debarment/Suspension: The Firm herby certifies that the Firm is not presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
covered transactions by any Governmental department or agency. 

2.15. Confidentiality: All information disclosed by the Owner to the Offeror for the purpose of 
the services to be done or information that comes to the attention of the Offeror during the 
course of performing such services is to be kept strictly confidential. 

2.16. Conflict of Interest: No public official and/or Owner employee shall have interest in any 
contract resulting from this RFP. 

2.17. Contract: This Request for Proposal, submitted documents, and any negotiations, when 
properly accepted by the Owner, shall constitute a contract equally binding between the 
Owner and Offeror. The contract represents the entire and integrated agreement between 
the parties hereto and supersedes all prior negotiations, representations, or agreements, 
either written or oral, including the Proposal documents. The contract may be amended or 
modified with Change Orders, Field Orders, or Amendment. 

2.18. Project Manager/Administrator: The Project Manager, on behalf of the Owner, shall 
render decisions in a timely manner pertaining to the services proposed or performed by 
the Offeror. The Project Manager shall be responsible for approval and/or acceptance of 
any related performance of the Scope of Services. 

2.19. Contract Termination: This contract shall remain in effect until any of the following occurs: 
(1) contract expires; (2) completion of services; (3) acceptance of services or, (4) for 
convenience terminated by either party with a written Notice of Cancellation stating therein 
the reasons for such cancellation and the effective date of cancellation at least thirty days 
past notification. 

2.20. Employment Discrimination: During the performance of any services per agreement 
with the Owner, the Offeror, by submitting a Proposal, agrees to the following conditions: 

2.20.1. The Offeror shall not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, age, disability, citizenship 
status, marital status, veteran status, sexual orientation, national origin, or any 
legally protected status except when such condition is a legitimate occupational 
qualification reasonably necessary for the normal operations of the Offeror. The 
Offeror agrees to post in conspicuous places, visible to employees and applicants 
for employment, notices setting forth the provisions of this nondiscrimination 
clause. 
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2.20.2. The Offeror, in all solicitations or advertisements for employees placed by or on 
behalf of the Offeror, shall state that such Offeror is an Equal Opportunity 
Employer. 

2.20.3. Notices, advertisements, and solicitations placed in accordance with federal law, 
rule, or regulation shall be deemed sufficient for the purpose of meeting the 
requirements of this section. 

2.21. Immigration Reform and Control Act of 1986 and Immigration Compliance: The 
Offeror certifies that it does not and will not during the performance of the contract employ 
illegal alien services or otherwise violate the provisions of the Federal Immigration Reform 
and Control Act of 1986 and/or the immigration compliance requirements of State of 
Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343). 

2.22. Ethics: The Offeror shall not accept or offer gifts or anything of value nor enter into any 
business arrangement with any employee, official, or agent of the Owner. 

2.23. Failure to Deliver: In the event of failure of the Offeror to deliver services in accordance 
with the contract terms and conditions, the Owner, after due oral or written notice, may 
procure the services from other sources and hold the Offeror responsible for any costs 
resulting in additional purchase and administrative services. This remedy shall be in 
addition to any other remedies that the Owner may have. 

2.24. Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the 
contract shall not be construed as a waiver of any such provisions. Such failure to enforce 
shall not affect the validity of the contract or any part thereof or the right of the Owner to 
enforce any provision at any time in accordance with its terms. 

2.25. Force Majeure: The Offeror shall not be held responsible for failure to perform the duties 
and responsibilities imposed by the contract due to legal strikes, fires, riots, rebellions, and 
acts of God beyond the control of the Offeror, unless otherwise specified in the contract. 

2.26. Indemnification: Offeror shall defend, indemnify and save harmless the Owner and all its 
officers, employees, insurers, and self-insurance pool, from and against all liability, suits, 
actions, or other claims of any character, name and description brought for or on account 
of any injuries or damages received or sustained by any person, persons, or property on 
account of any negligent act or fault of the Offeror, or of any Offeror’s agent, employee, 
sub-contractor or supplier in the execution of, or performance under, any contract which 
may result from proposal award. Offeror shall pay any judgment with cost which may be 
obtained against the Owner growing out of such injury or damages. 

2.27. Independent Firm: The Offeror shall be legally considered an Independent Firm and 
neither the Firm nor its employees shall, under any circumstances, be considered servants 
or agents of the Owner. The Owner shall be at no time legally responsible for any 
negligence or other wrongdoing by the Firm, its servants, or agents. The Owner shall not 
withhold from the contract payments to the Firm any federal or state unemployment taxes, 
federal or state income taxes, Social Security Tax or any other amounts for benefits to the 
Firm. Further, the Owner shall not provide to the Firm any insurance coverage or other 
benefits, including Workers' Compensation, normally provided by the Owner for its 
employees. 
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2.28. Nonconforming Terms and Conditions: A proposal that includes terms and conditions 
that do not conform to the terms and conditions of this Request for Proposal is subject to 
rejection as non-responsive. The Owner reserves the right to permit the Offeror to withdraw 
nonconforming terms and conditions from its proposal prior to a determination by the 
Owner of non-responsiveness based on the submission of nonconforming terms and 
conditions. 

2.29. Ownership: All plans, prints, designs, concepts, etc., shall become the property of the 
Owner. 

2.30. Oral Statements: No oral statement of any person shall modify or otherwise affect the 
terms, conditions, or specifications stated in this document and/or resulting agreement. All 
modifications to this request and any agreement must be made in writing by the Owner. 

2.31. Patents/Copyrights: The Offeror agrees to protect the Owner from any claims involving 
infringements of patents and/or copyrights. In no event shall the Owner be liable to the 
Offeror for any/all suits arising on the grounds of patent(s)/copyright(s) infringement. 
Patent/copyright infringement shall null and void any agreement resulting from response to 
this RFP. 

2.32. Venue: Any agreement as a result of responding to this RFP shall be deemed to have 
been made in, and shall be construed and interpreted in accordance with, the laws of the 
City of Grand Junction, Mesa County, Colorado. 

2.33. Expenses: Expenses incurred in preparation, submission and presentation of this RFP 
are the responsibility of the company and can not be charged to the Owner. 

2.34. Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity 
pursuant to Colorado State Law as a defense to any action arising in conjunction to this 
agreement. 

2.35. Public Funds/Non-Appropriation of Funds: Funds for payment have been provided 
through the Owner’s budget approved by the City Council/Board of County Commissioners 
for the stated fiscal year only. State of Colorado statutes prohibit the obligation and 
expenditure of public funds beyond the fiscal year for which a budget has been approved. 
Therefore, anticipated orders or other obligations that may arise past the end of the stated 
Owner’s fiscal year shall be subject to budget approval. Any contract will be subject to and 
must contain a governmental non-appropriation of funds clause. 

2.36. Collusion Clause: Each Offeror by submitting a proposal certifies that it is not party to 
any collusive action or any action that may be in violation of the Sherman Antitrust Act. 
Any and all proposals shall be rejected if there is evidence or reason for believing that 
collusion exists among the proposers. The Owner may or may not, at the discretion of the 
Owner Purchasing Representative, accept future proposals for the same service or 
commodities for participants in such collusion. 

2.37. Gratuities: The Firm certifies and agrees that no gratuities or kickbacks were paid in 
connection with this contract, nor were any fees, commissions, gifts or other considerations 
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made contingent upon the award of this contract. If the Firm breaches or violates this 
warranty, the Owner may, at their discretion, terminate this contract without liability to the 
Owner. 

2.38. Performance of the Contract: The Owner reserves the right to enforce the performance 
of the contract in any manner prescribed by law or deemed to be in the best interest of the 
Owner in the event of breach or default of resulting contract award. 

2.39. Benefit Claims: The Owner shall not provide to the Offeror any insurance coverage or 
other benefits, including Worker’s Compensation, normally provided by the Owner for its 
employees. 

2.40. Default: The Owner reserves the right to terminate the contract in the event the Firm fails 
to meet delivery or completion schedules, or otherwise perform in accordance with the 
accepted proposal. Breach of contract or default authorizes the Owner to purchase like 
services elsewhere and charge the full increase in cost to the defaulting Offeror. 

2.41. Multiple Offers: If said proposer chooses to submit more than one offer, THE 
ALTERNATE OFFER must be clearly marked “Alternate Proposal”. The Owner reserves 
the right to make award in the best interest of the Owner. 

2.42. Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the 
Owner. Other governmental entities may be extended the opportunity to utilize the 
resultant contract award with the agreement of the successful provider and the participating 
agencies. All participating entities will be required to abide by the specifications, terms, 
conditions and pricings established in this Proposal. The quantities furnished in this 
proposal document are for only the Owner. It does not include quantities for any other 
jurisdiction. The Owner will be responsible only for the award for our jurisdiction. Other 
participating entities will place their own awards on their respective Purchase Orders 
through their purchasing office or use their purchasing card for purchase/payment as 
authorized or agreed upon between the provider and the individual entity. The Owner 
accepts no liability for payment of orders placed by other participating jurisdictions that 
choose to piggy-back on our solicitation. Orders placed by participating jurisdictions under 
the terms of this solicitation will indicate their specific delivery and invoicing instructions. 

2.43. Definitions: 

2.43.1. “Offeror” and/or “Proposer” refers to the person or persons legally authorized by 
the Consultant to make an offer and/or submit a response (fee) proposal in 
response to the Owner’s RFP. 

2.43.2. The term “Services” includes all labor, materials, equipment, and/or services 
necessary to produce the requirements of the Contract Documents. 

2.43.3. “Firm” is the person, organization, firm or consultant identified as such in the 
Agreement and is referred to throughout the Contract Documents. The term Firm 
means the Firm or his authorized representative. The Firm shall carefully study 
and compare the General Contract Conditions of the Contract, Specification and 
Drawings, Scope of Services, Addenda and Modifications and shall at once report 
to the Owner any error, inconsistency or omission he may discover. Firm shall 
not be liable to the Owner for any damage resulting from such errors, 
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inconsistencies or omissions. The Firm shall not commence services without 
clarifying Drawings, Specifications, or Interpretations. 

2.43.4. “Sub-Contractor is a person or organization who has a direct contract with the 
Firm to perform any of the services at the site. The term Sub-Contractor is 
referred to throughout the contract documents and means a Sub-Contractor or 
his authorized representative. 

2.44. Public Disclosure Record: If the Proposer has knowledge of their employee(s) or sub-
proposers having an immediate family relationship with an Owner employee or elected 
official, the proposer must provide the Purchasing Representative with the name(s) of these 
individuals. These individuals are required to file an acceptable “Public Disclosure Record”, 
a statement of financial interest, before conducting business with the Owner. 

SECTION 3.0: INSURANCE REQUIREMENTS 

3.1 Insurance Requirements: The selected Firm agrees to procure and maintain, at its own 
cost, policy(s) of insurance sufficient to insure against all liability, claims, demands, and 
other obligations assumed by the Firm pursuant to this Section. Such insurance shall be in 
addition to any other insurance requirements imposed by this Contract or by law. The Firm 
shall not be relieved of any liability, claims, demands, or other obligations assumed pursuant 
to this Section by reason of its failure to procure or maintain insurance in sufficient amounts, 
durations, or types. 
Firm shall procure and maintain and, if applicable, shall cause any Sub-Contractor of the 
Firm to procure and maintain insurance coverage listed below. Such coverage shall be 
procured and maintained with forms and insurers acceptable to The Owner. All coverage 
shall be continuously maintained to cover all liability, claims, demands, and other obligations 
assumed by the Firm pursuant to this Section. In the case of any claims-made policy, the 
necessary retroactive dates and extended reporting periods shall be procured to maintain 
such continuous coverage. Minimum coverage limits shall be as indicated below unless 
specified otherwise in the Special Conditions: 

(a) Worker Compensation: Firm shall comply with all State of Colorado Regulations 
concerning Workers’ Compensation insurance coverage. 

(b) General Liability insurance with minimum combined single limits of: 

ONE MILLION DOLLARS ($1,000,000) each occurrence and 
ONE MILLION DOLLARS ($1,000,000) per job aggregate. 

The policy shall be applicable to all premises, products and completed operations. The 
policy shall include coverage for bodily injury, broad form property damage (including 
completed operations), personal injury (including coverage for contractual and employee 
acts), blanket contractual, products, and completed operations. The policy shall include 
coverage for explosion, collapse, and underground (XCU) hazards. The policy shall contain 
a severability of interests provision. 

(c) Comprehensive Automobile Liability insurance with minimum combined single limits for 
bodily injury and property damage of not less than: 

ONE MILLION DOLLARS ($1,000,000) each occurrence and 
ONE MILLION DOLLARS ($1,000,000) aggregate 
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(d) Professional Liability & Errors and Omissions Insurance policy with a minimum of: 

ONE MILLION DOLLARS ($1,000,000) per claim 

This policy shall provide coverage to protect the Firm against liability incurred as a result of 
the professional services performed as a result of responding to this Solicitation. 

With respect to each of Consultant's owned, hired, or non-owned vehicles assigned to be 
used in performance of the Services. The policy shall contain a severability of interests 
provision. 

3.2 Additional Insured Endorsement: The policies required by paragraphs (b), and (c) above 
shall be endorsed to include the Owner and the Owner’s officers and employees as 
additional insureds. Every policy required above shall be primary insurance, and any 
insurance carried by the Owner, its officers, or its employees, or carried by or provided 
through any insurance pool of the Owner, shall be excess and not contributory insurance to 
that provided by Firm. The Firm shall be solely responsible for any deductible losses under 
any policy required above. 

SECTION 4.0: SPECIFICATIONS/SCOPE OF SERVICES 

4.1 General/Background: The City Grand Junction (City) is soliciting proposals from 

qualified consultants to complete a Risk and Resilience Assessment (RRA) and an update 
or rewrite of the existing Emergency Response Plan (ERP) in accordance with the 
America’s Water Infrastructure Act (AWIA) (S. 3021, Pub. Law 115-270). Per Section 2013 
of Title II, the AWIA requires utilities to conduct an RRA of their community water systems 
and to develop an ERP. 

The City of Grand Junction Water System serves just over 29,000 customers with 9800 
taps. The service area encompasses 9.5 square miles with 307 miles of water mains 
located in the central area of the Grand Junction City limits. The WTP is a 16 MGD direct 
filtration plant built in 1969, that had a major filter upgrade and SCADA system installation 
commence in 2016. The distribution system is all gravity-fed with 2- 4 MG storage tanks 
located within the WTP compound; there is a booster pump station located at the outer 
edge of the distribution system to maintain adequate pressure for fire flows. The City’s 
watershed is located 20 miles to the east on top of the Grand Mesa, reaching up to 
11,000’ in elevation. Water is diverted from Kannah Creek into Juniata Reservoir, which 
serves as primary storage. There’s a 17-mile pipeline that runs from Juniata Reservoir to 
the WTP as well as a 20 mile-long pipeline running from the Kannah Creek diversion all 
the way to the City WTP which serves as a backup supply. IT support, which integrates 
the latest in cybersecurity technology, is provided by the City’s in-house IT Department. 
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Juniata Reservoir 

4.2. Special Conditions/Provisions: 

4.2.1 Price/Fees: Project pricing shall be all inclusive, to include, but not be limited to: 
labor, materials, equipment, travel, design, drawings, engineering work, shipping/freight, 
licenses, permits, fees, etc. 

Provide a not to exceed cost using Solicitation Response Form found in Section 7, 
accompanied by a complete list of costs breakdown and rates sheets. 

All fees will be considered by the Owner to be negotiable.  

4.2.2 Non-Mandatory Pre-Proposal Meeting: Prospective Offerors are encouraged 
to attend a non-mandatory pre-proposal meeting on January 6, 2021 at 10:00 am. 
This meeting will be held virtually through GoToMeeting Connect, link and information  
below. The purpose of this visit will be to inspect and to clarify the contents of this 
Statement of Qualifications (SOQ),and provide a tour of the Hallenbeck Ranch property. 

Please join Pre-Proposal Meeting - Professional Consulting Services for America's Water 
Infrastructure Act (AWIA) Risk and Resilience Assessment on GoToConnect from your 
computer using the Chrome browser. 
https://my.jive.com/meet/630693397 

You can also dial in using your phone. 
US: (646) 749-3129 

Access Code: 630-693-397 

4.3. Specifications/Scope of Services: 

Project Overview, Required Proposal Elements, and Scope of Services 

I. PROJECT OVERVIEW 
The City of Grand Junction is soliciting proposals from qualified engineering and 
environmental consultants to provide a complete solution to the City’s obligations 
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under the American Water Infrastructure Act (AWIA) (S. 3021, Pub. Law 115-270). 
The complete requirements of the services required to be provided under this contract 
may be reviewed at the EPA’s website at: 
https://www.epa.gov/waterresilience/americas-water-infrastructure-act-risk-
assessments-andemergency-response-plans  

The consultant shall prepare the assessment, emergency response plan, and any 
other submittals required under the act. The City shall provide data on existing 
infrastructure as needed for the consultant to complete the assessment. The 
consultant shall submit all required materials to the EPA or other agencies, or shall 
assist the City in making the submittal. The Consultant shall submit a complete 
proposal for the above-mentioned services as described in more detail below. 

II. PROPOSAL REQUIREMENTS 
Each of the required services shall be itemized and specifically addressed in the 
proposal. The proposal is not intended to be an expansive or elaborate document, but 
it should be thoughtfully composed and easy to understand. The proposal shall 
include a table of contents. The body of the proposal shall be no longer than fifteen 
(15) pages, not including the cover letter and appendices such as a current rate sheet, 
resumes, and other supporting documentation. The City will award the requested 
engineering services based on the clarity and responsiveness of the proposal, 
Consultant’s experience with similar projects, and the Consultant’s approach to due 
diligence and commitment to managing costs effectively. The City may, at its 
discretion, invite a shortlist of consultants to interview as part of the selection process. 
The proposal shall include the following items: 

1.Project Team and Executive Summary – Identify all members of the engineering 
team assigned to this project. Delineate the time commitment and specific role for 
both the Principal-in-Charge and the Project Manager as they relate to successful 
completion of this project. Summarize your firm’s area of expertise and experience 
on similar projects. 

2.Project Management – Provide a methodology/work plan to meet the requirements 
of the scope of services. Include a critical path schedule identifying major phases in 
the scope of services, suggested workshop dates with City staff/representatives, and 
deliverables. Explain how your firm will coordinate and communicate with City 
staff/representatives. Identify your firm’s protocol for managing budget. 

3.Project Descriptions and References – Provide a detailed description of at least two 
(2) but not more than five (5) similar reports or assessments, for which your firm 
acted as lead consultant or design engineer of record. Reference projects may be 
AWIA reports, master planning reports, or other applicable studies or assessments. 
Provide the original contract price and final contract price, and explain any 
differences. Identify the rated capacity of the plant for which the report was 
prepared. Summarize your firm’s accomplishments on each project, and provide a 
client reference and contact information. 
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4. Proposal Fee, Scope of Services, and Rates – The Consultant, at a minimum, shall 
include a detailed fee estimate in tabular format encompassing all charges (project 
team members, subconsultants, materials, overhead, and markup) to accomplish 
the scope of services described herein. At the Consultant’s discretion, value added 
services may be included in the proposal. If additional services are included in the 
proposal, the Consultant shall clearly separate those additional services. Include a 
current 2020-2021 standard hourly rate sheet in an appendix of the proposal. 

III. SCOPE OF SERVICES 
Services to be performed under this task shall include: 

A. Risk and Resiliency Assessment and Emergency Response Plan The prospective 
consultant is encouraged to review the requirements and typical sections of the 
Risk and Resilience Assessment and Emergency Response Plan at the following 
website: 
https://www.epa.gov/waterresilience/americas-water-infrastructure-act-risk-
assessments-andemergency-response-plans  

The scope of this project shall include the complete R&R Assessment and 
Emergency Response Plan. The specific subsections and unique aspects of the 
City of Grand Junction Water System will be discussed with the successful 
consultant after award of this work. The consultant shall also be responsible for 
submitting the above to the EPA, or assisting the City in its submission. The 
services procured under this RFP shall completely satisfy the requirements of the 
American Water Infrastructure Act. The final submission to the EPA must occur 
before June 30, 2021 (as required for municipalities servicing 3,301 to 49,999 
people). 

IV. PROJECT ADMINISTRATION 
A. Consultant Expectations 

• The Consultant shall participate in bi-weekly conference calls with the City to 
discuss project status, schedule, and budget. The Consultant shall prepare and 
submit a brief project summary with key performance/progress metrics prior to 
the conference call. 

• The Consultant shall submit monthly billing statements identifying the work being 
performed under each category in the scope of services. The statements must 
be supported by daily work annotation and time commitment of each project 
team member. 

• The Consultant shall collect and review existing water treatment plant as-built 
drawings and records, and shall meet with the Water Treatment and IT staff to 
gather 

further information. Promptly advise the City in the event that additional information 
on existing facilities is required. 

B. Deliverables 
• Risk and Resilience Assessment for City of Grand Junction WTP – 3 sets of the 
document, plus electronic submittal. 

- 16 - 



DocuSign Envelope ID: 48E7F299-9E9D-4FAF-9007-4E25E0251C9A 

4.4. RFP Tentative Time Schedule: 

• Request for Proposal available 
• Pre-Proposal Meeting 

December 14, 2020 
January 6, 2021 

•  Inquiry deadline, no questions after this date January 13, 2021 
•  Addendum issued, if needed January 20, 2021 
•  Submittal deadline for proposals January 27, 2021 
•  City evaluation of proposals January 28 – February 4, 2021 
•  Interviews, if needed February 11-12, 2021 
•  Final selection February 17, 2021 
•  Contract execution week of February 22, 2021 
•  Project Kick-Off Meeting/Work Begins March 1, 2021 
•  On-Site Visit March 2021 
•  Final Submission to EPA June, 20 2021 

4.5. Questions Regarding Scope of Services: 

Duane Hoff Jr., Senior Buyer 
duaneh@gjcity.org  
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SECTION 5.0: PREPARATION AND SUBMITTAL OF PROPOSALS 

Submission: Each proposal shall be submitted in electronic format only, and only through  
the Rocky Mountain E-Purchasing website 
(https://www.rockymountainbidsystem.com/default.asp).  This site offers both “free” and 
“paying” registration options that allow for full access of the Owner’s documents and for electronic 
submission of proposals. (Note: “free” registration may take up to 24 hours to process. Please  
Plan accordingly.) Please view our “Electronic Vendor Registration Guide” at 
http://www.gjcity.org/BidOpenings.aspx for details. (Purchasing Representative does not have 
access or control of the vendor side of RMEPS. If website or other problems arise during response 
submission, vendor MUST  contact RMEPS to resolve issue prior to the response deadline 800-
835-4603). For proper comparison and evaluation, the City requests that proposals be formatted 
as directed in Section 5.0 “Preparation and Submittal of Proposals.” Offerors are required to 
indicate their interest in this Project, show their specific experience and address their capability to 
perform the Scope of Services in the Time Schedule as set forth herein. For proper comparison 
and evaluation, the Owner requires that proposals be formatted A to F: 

A. Cover Letter: Cover letter shall be provided which explains the Firm’s interest in the project. 
The letter shall contain the name/address/phone number/email of the person who will serve 
as the firm's principal contact person with Owner’s Contract Administrator and shall identify 
individual(s) who will be authorized to make presentations on behalf of the firm. The 
statement shall bear the signature of the person having proper authority to make formal 
commitments on behalf of the firm. By submitting a response to this solicitation the Firm 
agrees to all requirements herein. 

B. Qualifications/Experience/Credentials: Proposers shall provide their qualifications for 
consideration as a contract provider to the City of Grand Junction and include prior 
experience in similar projects. 

C. Strategy and Implementation Plan: Describe your (the firm’s) interpretation of the 
Owner’s objectives with regard to this RFP. Describe the proposed strategy and/or plan for 
achieving the objectives of this RFP. The Firm may utilize a written narrative or any other 
printed technique to demonstrate their ability to satisfy the Scope of Services. The narrative 
should describe a logical progression of tasks and efforts starting with the initial steps or 
tasks to be accomplished and continuing until all proposed tasks are fully described and the 
RFP objectives are accomplished. Include a time schedule for completion of your firm’s 
implementation plan and an estimate of time commitments from Owner staff. 

D. References: A minimum of three (3) references with name, address, telephone number, 
and email address that can attest to your experience in projects of similar scope and size. 

E. Fee Proposal: Provide a not to exceed  cost using Solicitation Response Form found in 
Section 7, accompanied by a complete list of costs breakdown and rates sheet. 

F. Additional Data (optional): Provide any additional information that will aid in evaluation of 
your qualifications with respect to this project. 
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SECTION 6.0: EVALUATION CRITERIA AND FACTORS 

6.1 Evaluation: An evaluation team shall review all responses and select the proposal or 
proposals that best demonstrate the capability in all aspects to perform the scope of 
services and possess the integrity and reliability that will ensure good faith performance. 

6.2 Intent: Only respondents who meet the qualification criteria will be considered. Therefore, 
it is imperative that the submitted proposal clearly indicate the firm’s ability to provide the 
services described herein. 

Submittal evaluations will be done in accordance with the criteria and procedure defined 
herein. The Owner reserves the right to reject any and all portions of proposals and take 
into consideration past performance. The following parameters will be used to evaluate the 
submittals (in no particular order of priority): 

• Responsiveness of submittal to the RFP 
• Understanding of the project and the objectives 
• Experience/Demonstrated capability 
• Strategy & Implementation Plan 
• Fees 

Owner also reserves the right to take into consideration past performance of previous 
awards/contracts with the Owner of any vendor, Firm, supplier, or service provider in 
determining final award(s). 

The Owner will undertake negotiations with the top rated firm and will not negotiate with 
lower rated firms unless negotiations with higher rated firms have been unsuccessful and 
terminated. 

6.3 Oral Interviews (if required): The Owner reserves the right to invite the most qualified 
rated proposer(s) to participate in oral interviews, if needed. 

6.4 Award: Firms shall be ranked or disqualified based on the criteria listed in Section 6.2. The 
Owner reserves the right to consider all of the information submitted and/or oral presentations, 
if required, in selecting the project Firm. 
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SECTION 7.0: SOLICITATION RESPONSE FORM 
RFP-4859-21-DH Professional Consulting Services for America's Water Infrastructure Act (AWIA) Risk 

and Resilience Assessment 

Offeror must submit entire Form completed, dated and signed. 

1) Not to exceed cost to provide professional consulting services for risk and resilience assessment for 
City of Grand Junction water system: 

NOT TO EXCEED COST $  

WRITTEN: dollars. 

The Owner reserves the right to accept any portion of the services to be performed at its discretion 

The undersigned has thoroughly examined the entire Request for Proposals and therefore submits the proposal 
and schedule of fees and services attached hereto. 

This offer is firm and irrevocable for sixty (60) days after the time and date set for receipt of proposals. 

The undersigned Offeror agrees to provide services and products in accordance with the terms and conditions 
contained in this Request for Proposal and as described in the Offeror’s proposal attached hereto; as accepted 
by the Owner. 

Prices in the proposal have not knowingly been disclosed with another provider and will not be prior to award. 

• Prices in this proposal have been arrived at independently, without consultation, communication or 
agreement for the purpose of restricting competition. 

• No attempt has been made nor will be to induce any other person or firm to submit a proposal for the 
purpose of restricting competition. 

• The individual signing this proposal certifies they are a legal agent of the offeror, authorized to represent 
the offeror and is legally responsible for the offer with regard to supporting documentation and prices 
provided. 

• Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax 
exempt No. 98-903544. The undersigned certifies that no Federal, State, County or Municipal tax will 
be added to the above quoted prices. 

• City of Grand Junction payment terms shall be Net 30 days. 
• Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice 

is paid within days after the receipt of the invoice. 

RECEIPT OF ADDENDA: the undersigned Firm acknowledges receipt of Addenda to the Solicitation, 
Specifications, and other Contract Documents. State number of Addenda received:  

It is the responsibility of the Proposer to ensure all Addenda have been received and acknowledged. 

Company Name – (Typed or Printed) Authorized Agent – (Typed or Printed) 

Authorized Agent Signature Phone Number 

Address of Offeror E-mail Address of Agent 

City, State, and Zip Code Date 
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Purchasing Division 

ADDENDUM NO. 1  

DATE: January 7, 2021 
FROM: City of Grand Junction Purchasing Division 
TO: All Offerors 
RE: Professional Consulting Services for America's Water Infrastructure Act (AWIA) Risk 

and Resilience Assessment RFP-4859-21-DH 

Offerors responding to the above referenced solicitation are hereby instructed that the requirements 
have been clarified, modified, superseded and supplemented as to this date as hereinafter described. 

Please make note of the following clarifications: 

1. Q. Is the goal to integrate ERP with this project? 

A. Yes, both the Risk Assessment (RA) and Emergency Response Plan (ERP) are part of this 
project. 

2.Q. Does the City also want the ERP submitted by June 30, 2021? 

A. Not necessarily, so long as the successful bidder is able to keep the City compliant with the 
certification deadlines, the ERP can be submitted after June 30, 2021 in accordance with the 
table below: 

Certification Deadlines Population Served Risk and Resilience Assessment Next 5-Year Cycle Submission Date 
>_100,000 March 31, 2020 March 31, 2025 50,000-99,999 December 31, 2020 December 31, 2025 3,301-49,999 June 30, 2021 June 30, 2026 Population Served Emergency Response Plan* Next 5-Year Cycle Submission Date* 
>_100,000 September 30, 2020 September 30, 2025 50,000-99,999 June 30, 2021 June 30, 2026 3,301-49,999 December 31, 2021 December 31, 2026 *Emergency response plan certifications are due six months from the date of the risk assessment certification. The dates shown above are certification dates based on a utility submitting a risk assessment on the final due date. 



DocuSign Envelope ID: 48E7F299-9E9D-4FAF-9007-4E25E0251C9A 

3. Q. When was the City’s SWAP developed and by whom? 

A. The City’s SWAP was generated by CDPHE beginning in 2004; the website to access it is: 
https://cdphe.colorado.gov/swap-assessment-phase  

Our PWSID is CO-0139321 

4. Q. What is The City looking to get out of this project looking forward? 

A. Improvements that can increase security of our physical assets as well as IT. 

5. Q. Who will be the main point of contact(s)? 

A. Mark Ritterbush – Project Manager 
B. Andy Thatchder – Water Treatment 
C. Richard White - IT 

6. Q. What is the budget? 

A. The budget amount is not being released for this project. 

The original solicitation for the project noted above is amended as noted. 

All other conditions of subject remain the same. 

Respectfully, 

Duane Hoff Jr., Senior Buyer 
City of Grand Junction, Colorado 
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Purchasing Division 

ADDENDUM NO. 2  

DATE: January 14, 2021 
FROM: City of Grand Junction Purchasing Division 
TO: All Offerors 
RE: Professional Consulting Services for America's Water Infrastructure Act (AWIA) Risk 

and Resilience Assessment RFP-4859-21-DH 

Offerors responding to the above referenced solicitation are hereby instructed that the requirements 
have been clarified, modified, superseded and supplemented as to this date as hereinafter described. 

Please make note of the following clarifications: 

1. Q. Can you please confirm that the table of contents, covers, and solicitation response form are 
excluded from the page count? 

A. Yes, those items are exempt from the solicitation response page count. 

2.Q. Can you please confirm that the 15-page limit of the proposal applies to what is to be included in 
sections A-D of the proposal response as outlined in section 5.0 of the RFP? 

A. Per Section 4.3 Specifications/Scope of Services, Item II Proposal Requirements, first 
paragraph, “...The bod of the proposal shall be no longer than fifteen (15) pages, not including 
the cover letter and appendices such as a current rate sheet, resumes, and other supporting 
documentation.” As such, the 15 page limit pertains to Item B 
Qualifications/Experience/Credentials (not including resumes), and Item C Strategy and 
Implementation Plan. 

3.Q. The instructions in the RFP regarding the Past Experience section ask us to "Identify the rated 
capacity of the plant for which the report was prepared." This is not germane to the past similar 
projects we have worked on. Can this be disregarded, or how should this be addressed? 

A. If prior projects such as these did not involve a WTP per se, the rated treatment capacity of 
the facility can be disregarded. Providing that information does enable the City to better 
evaluate the firm’s capability to address issues specific to our system size. 

4. Q. I have a question regarding proposal organization and information. In the RFP, there are two 
different outlines included, as noted below. Is there a format that the City prefers? We will include all 
of the required information, but wanted to make sure we comply with City preference when 
considering the outline/format. 
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• In Section 4.3 II (Proposal Requirements): 
o Project Team and Exec. Summary 
o Project Management Methodology 
o Project Descriptions/References 
o Proposal Fee, Scope of Services, and Rates 

• In Section 5 (Preparation and Submittal of Proposals): 
o Cover Letter 
o Quals/Experience/Credentials 
o Strategy and Implementation Plan 
o References 
o Fee 
o Additional Data 

A. The requirements of Section 4.3 should be included in the items of Section 5 of the Firm’s 
proposal response. 

The original solicitation for the project noted above is amended as noted. 

All other conditions of subject remain the same. 

Respectfully, 

Duane Hoff Jr., Senior Buyer 
City of Grand Junction, Colorado 



DocuSign Envelope ID: 48E7F299-9E9D-4FAF-9007-4E25E0251C9A 

CITY OF GRAND JUNCTION, COLORADO 

PROPOSAL FOR 

RISK & RESILIENCE ASSESSMENT 

AND EMERGENCY RESPONSE PLAN 

January 27, 2021 

AARC Consultants 
1700 Lincoln Street, 17th Floor 

Denver, Colorado 80203 

Tel: (720) 575-7236 · Fax: (833) 771-AARC 



DocuSign Envelope ID: 48E7F299-9E9D-4FAF-9007-4E25E0251C9A 

TABLE OF CONTENTS 

A. COVER LETTER 1 

B. QUALIFICATIONS / EXPERIENCE / CREDENTIALS 2 

C. STRATEGY AND IMPLEMENTATION PLAN 6 

D. REFERENCES 11 

E. FEE PROPOSAL 12 

F. ADDITIONAL INFORMATION 14 

APPENDIX 15 

Regional Office: 

1700 Lincoln Street, 17th Floor, Denver, CO. 80203 · Tel: (720) 575-7236 · Fax: (833) 771-AARC 

Corporate Headquarters: 

2000 W Sam Houston Parkway S, Ste. 850, Houston, TX 77042 · Tel: (713) 974-AARC  · Fax: (713) 339-AARC 



DocuSign Envelope ID: 48E7F299-9E9D-4FAF-9007-4E25E0251C9A 

January 27, 2021 
Duane Hoff Jr., Senior Buyer 
City of Grand Junction 
250 North 5th Street 
Grand Junction, Colorado 81501 

RE: RFP-4859-21-DH - Professional Consulting Services for America's Water Infrastructure Act 
(AWIA) Risk and Resilience Assessment 

Mr. Hoff: 

The AARC Consultants multi-disciplinary team stands ready to support the City of Grand Junction (the City) 
as it conducts a Risk & Resilience Assessment (RRA) and prepares an Emergency Response Plan (ERP). 
This proposal will demonstrate that AARC is uniquely qualified to complete your project, including: 
Necessary Experience and Technical Skills: 

• AARC has completed or is currently engaged upon 25 RRA and ERP projects serving a combined 
population of 4.3 million people nationwide. AARC team members have direct experience in hazard and 
risk evaluation of sensitive infrastructure, including municipal facilities. AARC has completed 50+ 
Vulnerability Assessments, 130+ Risk Assessments, 25+ Marine Port Security Plans, and 50+ Chemical 
Facility Anti-Terrorism Plans. 

• AARC has completed an RRA and is currently preparing an ERP for the Parker Water & Sanitation 
District in Parker Colorado, just south of Denver, and is in contract negotiations with another Colorado 
AWIA client. 

Unique Qualifications for Project Work: 

• AARC Principal Scientist Dr. Scott Thomas has performed 13 risk analyses of military installations, 
focusing upon impacts to water supplies and infrastructure, including potential effects of drought and 
changing climate. He is also an adjunct professor at the University of Denver teaching graduate courses in 
Environmental Management, Water Sustainability, Leadership, and Environmental Economics. 

• Project Manager Jeff Cooley has more than 28 years of experience in emergency and disaster response, 
as well as hazard mitigation for water utilities. He has served as Project Manager for numerous multi-
million-dollar Capital Improvement Projects. He also has major incident management experience from 
his service with CalFire, including Logistics and Planning roles for major wildfires. 

• Lead Physical Security Specialist Robert Kaminky retired from the Colorado Highway Patrol after 23 
years of dedicated service. He has an extensive stakeholder resource network for Emergency 
Services in Colorado. 

• Senior Planner and Advisor Dr. Stephen Baruch has more than 20 years of experience as a public and 
private sector expert in Crisis Communications, Emergency Response Preparedness, and Business 
Continuity Planning. 

Please contact me at 720-575-7236 if you have any questions or need any additional information during your 
review of our proposal. 

Scott Thomas, PhD, Principal Scientist 
Vice President, Resiliency, Sustainability, and Emergency Response Planning 

Regional Offices: 

Denver, CO 

(720) 575-7236 

Atlanta, GA 

(404)-443-4571 
Baton Rouge, LA 

(225) 406-7400 
Bethesda, MD 

(240)479-4717 
Buffalo, NY 

(716) 800-2272 
Charlotte, NC 

(704)-972-2272 
Chicago, IL 

(312) 210-7264 
Cincinnati, OH 

(513) 589-2272 
Lansing, MI 

(517) 657-5666 
Lexington KY 

(859) 407-5990 
Philadelphia, PA 

(267) 996-3577 
Phoenix, AZ 

480-631-7770 
Portland, ME 

(207) 888-4773 
Portland, OR 

(971) 339-4555 
Wichita, KS 

(316) 618-9130 

Escondido, CA 

(442) 237-4906 
Los Angeles, CA 

(213)553-9309 
Sacramento, CA 

(916) 822-6823 

Tallahassee, FL 

(850) 297-2272 
Tampa, FL 

(813) 249-2272 

Brownsville, TX 

(956) 338- 2070 
Dallas, TX 

(214)388-2272 
McAllen, TX 

(956) 682-6898 
San Antonio, TX 

(210) 444-2272 

Regional Office: 

1700 Lincoln Street, 17th Floor, Denver, CO. 80203 · Tel: (720) 575-7236 · Fax: (833) 771-AARC 

Corporate Headquarters: 

2000 W Sam Houston Parkway S, Ste. 850, Houston, TX 77042 · Tel: (713) 974-AARC  · Fax: (713) 339-AARC 
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B. QUALIFICATIONS / EXPERIENCE / CREDENTIALS 

AARC Environmental Inc.  has been in business for 
26 years.  AARC Consultants, LLC (AARC)  emerged 
from the parent company in 2012 as a Woman-
Owned and Minority-Owned Small Business 
Enterprise (MBE/WBE). 
AARC offers 100% MBE/WBE participation on this 
project. Certification Number 12742. 

Federal Employment Identification (FEIN) Number: 
46-2542494. 

Dun & Bradstreet (D&B DUNS) Number: 
142546394. 

AARC’s mission is to assist communities and 
organizations to become more sustainable over the 
long term, build resilience to disruption into their 
systems, mitigate potential hazards, and respond to 
emergency events. Services include risk and 
resilience assessment; emergency planning; disaster 
preparedness and business continuity planning; 3rd 
party auditing; hazard mitigation assessment and 
planning; risk management consulting; utility 
engineering; physical and cybersecurity consulting; 
regulatory compliance; and related planning support 
for cities, municipalities, counties, and other public 
and private entities. 
AARC will document all the insurance requirements 
for this project. AARC is not party to any pending or 
current litigation which might adversely affect 
performance on this project. No City officials or 
employees are related to any AARC personnel or 
have any ownership interest in the firm. AARC has not 
terminated any client contracts in its history. 
AARC’s key personnel are committed for the duration of this project. Our 

“Deep Bench”  staffing strategy ensures that they are backed, if 
necessary, local and nationwide specialists in facility auditing, civil 
engineering, risk assessment, resilience analysis, and emergency 
response planning. Team members will not be added, removed, 
or substituted without prior approval by the City. 
AARC’s point of contact is Dr. Scott Thomas, Principal 
Scientist, who can be reached at our Denver office: 
1700 Lincoln Street, 17th Floor 
Denver, Colorado 80203 
Tel: (720) 575-7236 
Fax: (833) 771-2272 
sthomas@aarcgroup.com  

Your Partner in Managing Risk, Resilience, Page 2 
and Emergency Response 

► Full Team resumes appear in the Appendix. 



Background: 
The District provides water service to more than 50,000 residents in the Town of 
Parker, Colorado, as well as areas of Lone Tree, Castle Pines, and parts of Douglas 
County, Colorado. The District owns and operates a large high-hazard dam, a 
surface water diversion dam on Cherry Creek, a small reservoir, 19 well facilities 
including 53 deep aquifer wells, and a 10 MGD Water Purification Facility. As part 
of the distribution system, the District owns five 5-million-gallon storage tanks, five 
booster pump stations, and 334 miles of distribution pipes. 
Methods: 
The AARC Team conducted a two-day site visit to the District to assess facilities 
and perform workshops and interviews. A Threat-Asset Workshop determined 
pairing of critical and representative assets with designated threats. This was 
followed by a Consequence-Vulnerability-Threat Workshop which characterized 
likely outcomes. The AARC team and District staff participated in water facility site 
visits to evaluate physical security and operational strategies. Interviews were 
conducted in order to better understand policies and operations. An Out-Brief with 
District staff was held to review preliminary findings. 
AARC employed the AARC Risk and Resilience Tool (ARRT©) to analyze data and 
develop risk equations for all Threat-Asset Pairs. AARC produced an RRA with 
specific findings and recommendations for courses of action. 
City staff were involved in all stages of the planning and review processes, and 
complete review cycles were performed before the required RRA certification was 
presented to the EPA. Work on the District’s ERP commenced in January, 2021. 
Benefits: 
AARC efficiently responded to the District’s request for an accelerated schedule. 

AARC also adjusted the manner of conducting workshops and facility assessments to accommodate COVID-19 
conditions while preserving District review needs. Risk Mitigation measures include Capital Improvement Projects as 
well as actions that can be taken immediately to reduce utility risk and enhance resilience to system disruption. 

Cost:  $87,070 
Contact:  Jarod Baylie, Engineering Supervisor: 720-842-4262; jbaylie@pwsd.orga 

CASE STUDY – PARKER, COLORADO 

PARKER WATER & SANITATION DISTRICT 

RISK & RESILIENCE ASSESSMENT and EMERGENCY RESPONSE PLAN 
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PRIOR EXPERIENCE WITH SIMILAR PROJECTS  

AARC has completed or is currently engaged upon 25 AWIA RRA and ERP projects for Cities, Counties, Water Districts, 
and other public entities in Colorado and across the nation. All projects have been or are being completed on time and within 
budget. To meet client needs, several projects were completed successfully on very accelerated schedules. 

Your Partner in Managing Risk, Resilience, Page 3 
and Emergency Response 



Background: 
The City of Laredo provides water service to more than 260,000 residents on the Texas / Mexico 
border, drawing surface water from the Rio Grande River. The City also provides water to 
downstream retail agencies. Facilities include two water treatment plants, two pump stations, seven 
elevated tanks, one reservoir (Lake Casa Blanca), six wastewater treatment plants, and 70 lift 
stations in one interconnected system. The City selected AARC as a consultant familiar with local, 
regional, and state water environments, system risks and constraints, options available to build 
a resilient water system future, as well as a responsive plan for contingencies and emergencies. 
Methods: 
The City’s stakeholder engagement began with a Kick-Off Meeting which assured a shared 
understanding of project objectives, constraints, milestones, and deadlines for deliverables. 
AARC typically performs a three-day site visit to conduct a physical security assessment of critical 
assets. However, this assessment was not conducted in-person due to the COVID-19 outbreak. The 
first team meeting was a Threat-Asset Workshop, conducted via Microsoft ® Teams, which discussed 
pairing of critical and representative assets with designated threats. This was followed by online, 
multi-session Consequence-Vulnerability-Threat Analysis workshops. 
AARC employed the AARC Risk and Resilience Tool (ARRT©) to develop risk equations for all 
Threat-Asset Pairs. This analytic tool is more efficient and effective than the commonly-used tools 
VSAT or PARRE. 
Benefits: 
• AARC produced an RRA with more than 50 specific findings. City staff were involved in all stages of the planning 

processes, and review cycles were performed before the required certifications were presented to the EPA. 
• The AARC analytic tool (ARRT©) provided unique graphics capability to assist in City presentations and support 

decision-making. 
• AARC produced an ERP that included extensive plans for Natural and Manmade Hazards including: Wind, Fire, 

Earthquake, Drought, Flood, Hail, Subsidence, Environmental Contamination, Pandemics, Mass Vehicular 
Accidents, Terrorism, Mass Fatality Incidents, Vandalism, Theft, and Cyber Attack. The ERP included actions to 
mitigate these contingencies, integrated with the City’s existing planning framework by incorporation by reference 

and directing readers to appropriate documentation in existing plans. 
• AARC adjusted the manner of conducting workshops and facility assessments to accommodate COVID-19 

conditions while preserving City review needs. 
• Risk mitigation measures were developed that could be taken immediately to reduce utility risk and enhance 

resilience to system disruption. 
Cost:  $169,897 
Contact:  Arturo Garcia, Jr., PE: 956-721-2000; agarcia10@ci.laredo.tx.us 

CASE STUDY: CITY OF LAREDO, TEXAS 

“The only city in Texas to live under seven flags” 
RISK & RESILIENCE ASSESSMENT AND EMERGENCY RESPONSE PLAN 
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City of Orem, Utah (2020-2021) 

Project Description:  RRA and ERP for more than 97,000 residents - nine deep wells, two mountain 
springs, seven water storage facilities, and 375 miles of distribution lines. 
Cost:  $115,295 
Contact: Neil Winterton, Water Resources Manager: 801-229-7510; rwinterton@orem.org  

City of Wichita, Kansas (Completed 2020) 

Project Description:  RRA and ERP for more than 500,000 residents, with some facilities constructed circa 
1940. Brought together utility IT and OT personnel who had not previously met to jointly address key 
cybersecurity issues and potential vulnerabilities related to system interface. 
Cost:  $132,348 
Contact:  Laura Quick, Compliance Manager: 316-942-4482; lquick@wichita.gov 

Cleveland County Water, Lawndale, North Carolina (2020-2021) 

Project Description:  RRA and ERP for more than 52,700 residents - water treatment plant 
capacity of 8 MGD and approximately 2,000 miles of water line. 
Cost:  $99,830 
Contact:  Jeff Earl, Operations Director: 704-538-8033; jearl@clevelandcountywater.com  

► In addition to the projects above, AARC has completed or is currently engaged upon 20 other AWIA 
projects in Texas and California. Full details are available upon request. 

AARC Office Locations 

Your Partner in Managing Risk, Resilience, Page 5 
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C. STRATEGY AND IMPLEMENTATION PLAN 
The AARC Team recognizes that the City of Grand Junction (the City) maintains a 
water system that serves more than 29,000 customers with 9,800 taps. The service 
area encompasses 9.5 square miles with 307 miles of water mains. The WTP is a 16 
MGD direct filtration Water Treatment Plant was built in 1969 and had a major filter 
upgrade and SCADA system installation in 2016. The distribution system is all gravity-fed with 2-

 

4 MG storage tanks located within the WTP compound. A booster pump station is located at the 
outer edge of the distribution system to maintain adequate pressure for fire flows. 
The City’s watershed is located 20 miles to the east on top of the Grand Mesa, reaching up to 

11,000’ in elevation. Water is diverted from Kannah Creek into Juniata Reservoir. A 17-mile 
pipeline runs from Juniata Reservoir to the WTP and a 20-mile pipeline runs from the Kannah 
Creek diversion to the City WTP as a backup supply. IT support, which integrates the latest in 
cybersecurity technology, is provided by the City’s in-house IT Department. 
Conducting a comprehensive Risk and Resilience Analysis (RRA) and integrating the results into 
an updated Emergency Response Plan (ERP) are critical to ensuring a safe and reliable drinking 
water supply for the City’s customers. The EPA requires certification from the City stating that an 
RRA is completed by June 30, 2021 and an ERP update is completed no more than six months 
later. A project schedule reflecting these EPA deadlines is included in this proposal. 
AARC’s experience with preparing thorough-going RRAs and ERPs for large and small 
communities nationwide will enable us to meet the City’s goals and help to instill community 

confidence in the City’s proactive policies and procedures. 

PROJECT METHODOLOGY / WORK PLAN  

AARC will conduct the RRA and update the ERP using the following industry standards and reference materials: 

EPA Guidelines 

• • • 

EPA 817-K-19-001. Baseline Information on Malevolent Acts for Community Water Systems. 2019. 
EPA 810-F-03-007 Emergency Response Plan Guidance for Large Community Water Systems. 2003. 
EPA 816-R-04-002. Emergency Response Plan Guidance for Small and Medium Community Water 
Systems. 2004. 

 

• AWWA Water Sector Cybersecurity Risk and Management Guidance. 2019. 

 

• AWWA M19. Emergency Planning for Water and Wastewater Utilities, 5th  Ed. Denver, CO. 2018. 
American Water • AWWA. Process Control System Security Guidance for the Water Sector. 2017. 
Works • AWWA J100-10 (R13). Risk and Resilience Management of Water and Wastewater Systems 
Association 

 

(RAMCAP). Denver, CO. 2013. 
(AWWA) • AWWA G430-14. Security Practices for Operation and Management. Denver, CO. 2014. 
Guidelines • AWWA Water Sector Resource Typing Guidance. 2019. 

 

• AWWA. Utilities Helping Utilities: An Action Plan for Mutual Aid and Assistance Networks for Water 
and Wastewater Utilities. 2014. 

National Institute • NIST Framework for Improving Critical Infrastructure Cyber security. 2018. 
of Standards and • NIST SP 800-82 Rev 2, Guide to Industrial Control Systems (ICS) Security, May 2015. 
Technology • NIST SP 800-53 Rev 4, Recommended Security and Privacy Controls for Federal Information 
(NIST) 

 

Systems and Organizations, April 2013. 
Guidelines • NIST SP 800-184, Guide for Cybersecurity Event Recovery, December 2016. 
Federal • FEMA Local Mitigation Planning Handbook. 2013. 
Emergency • FEMA Comprehensive Preparedness Guide (CPG) 101. 2010 
Management • FEMA P-64 Federal Guidelines for Emergency Action Planning for Dams. 
Agency 

   

• ANSI/AWWA G440-17. Emergency Preparedness Practices. Denver, CO. 2017. 
ANSI Guidelines • ANSI/ISA-62443-2-1 Security for Industrial Automation and Control Systems: Establishing an 

  

Industrial Automation and Control Systems Security Program. 

Your Partner in Managing Risk, Resilience, Page 6 
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TASK 1 – COMMUNICATION AND COORDINATION WITH THE CITY 

AARC will request from the City any existing data and information necessary to perform the RRA and develop the ERP, 
which may include the following: 
Vulnerability Assessments (physical and/or cyber) Programs/Emergency Response Contract Plans 
Standard Operating Procedures (SOPs) Hazard Mitigation Plans 
Emergency Operations Plan (EOP) and/or Continuity of 
Operations Plans (COOP) 

Emergency Operation Center Procedures and Building 
Evacuation and Damage Assessment Procedures 

Water Master Plans; Water Reliability Studies Water Outage Emergency Drinking Water Plans 
Capital Improvement Plans DHS Protected Critical Infrastructure Information Audits 
Financial and Administrative Policies Existing Emergency Response Plan 

AARC will review the documentation requested above. AARC will hold a Kick-Off Meeting with City staff to discuss 
scope, schedule, and project details. The Kick-Off Meeting will ensure that the City’s goals and objectives are clearly 

understood. Progress meetings and invoicing will be scheduled. Our senior technical experts are involved in the 
process early to evaluate budget, staffing, and time constraints. 
Working relationship between AARC and City Staff: 

The Project Manager will conduct periodic meetings with City staff (in-person and conference call or webinar) to review 
project status, discuss analysis results, and plan next steps. The Project Manager will review draft deliverables with the 
City to ensure that the City’s comments are incorporated in all final deliverables. 

AARC will continuously check in with the US EPA for any AWIA requirement updates and will utilize any such 
information to complete the RRA and the ERP. Overall project management will ensure tasks are fully completed and 
within the allocated budget and timeframe. 
Project Data Security: 

AARC’s computing infrastructure is geared towards Security as the core of its operations, utilizing a full 

spread of System-level, Network-level, and Organization-level planned and managed enterprise-class 
software and hardware solutions. Cybersecurity is built from the ground up with anti-virus, encrypted 
firewalls and VPNs, well-defined password policies, and security training. Project-level IT security 
requires a greater focus upon data and hardware used in the field by our professionals and partners. 
These are the measures taken for the hardware and software levels: 
• All hardware is tightly controlled with remote monitoring and system wipe implementations as 

needed. Project laptops and desktops have Multi-Factor Authentication utilizing a complex 
password, pushed authentication to mobile devices, and Biometric Authentication. These 
methods secure data beyond the simple password layer. 

• Project data are provisioned on the Microsoft SharePoint Online platform. Client data can only 
be accessed via a secured terminal server within an isolated Microsoft Azure environment, ensuring 
confidentiality. 

During Task 1, AARC can also obtain preliminary input from the Local Emergency Planning Committee 
(LEPC), as well as other agencies and stakeholders, to gain their perspectives on key issues for 
assessment. 
The Risk and Resilience Team will prepare a Preliminary List of Critical Assets used to focus the field work and 
analysis in Task 2. 

► Task 1 Deliverables: Kickoff Meeting; Project Schedule; Schedule of Periodic Update Meetings; 
Preliminary List of Critical Assets. 

Your Partner in Managing Risk, Resilience, Page 7 
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TASK 2 – RISK & RESILIENCE ASSESSMENT  

The RRA will address all elements required by the AWIA, including: 
• Risk to the system from malevolent acts, including physical 

and cyber intrusion. 
• Risk to the system from natural hazards. 
• Dependency hazards, including utility interruptions (power 

outages, communications outages), supply chain, 
employee staffing issues (illness, strike), customers, 
transportation, proximity, etc. 

• Risk to the system from unintentional human-caused risks, 
(hazardous chemical spills, incorrect system operation, 
network security gaps or failures, critical component failure) 

• The resilience of the SCADA system and all automated 
systems (including cyber security). 

• Resilience of the pipes and constructed conveyances, 
physical barriers, source water, water collection and 
intake, pretreatment, treatment, storage and 
distribution facilities, electronic, computer, or other 
automated systems (including system security). 

• Monitoring practices of the potable water system. 
• Financial infrastructure assessment. 
• The use, storage, or handling of various chemicals by 

the system. 
• Operation and maintenance of the systems. 
• Sufficiency of Monitoring practices. 

AARC will closely follow the ANSI/AWWA J100-10 (R13) Methodology for Risk Analysis and Management for Critical 
Asset Protection (RAMCAP) Standard for Risk and Resilience Management of Water and Wastewater Systems, 
originally authored by AARC’s Dr. Jerry Brashear. 

The seven-step J100 process is designed to efficiently focus on what is most important for the City to manage. After 
initial steps to understand the City’s assets, identify those most critical, and characterize the threats faced by these 

most critical assets, the process undertakes a screening whereby the City and AARC will rank and screen the highest 
priority threat-assets pairs to focus the RRA on the most significant threat-asset combinations. AARC will work with 
City to identify and quantify the worst reasonable consequences that can be caused by specific threats on the assets 
identified and carried forward for analysis. 
In the Vulnerability Analysis, AARC will evaluate how well each critical asset (and its protective systems) withstands 
each specified threat. In the Threat Analysis, AARC will perform an estimate of the likelihood (and frequency) that the 
hazards, whether human or natural, will occur. The Risk Analysis is performed to calculate the level of risk in clearly 
quantified terms where  Risk = Consequences x Vulnerability x Threat Likelihood.  The Resilience Analysis is 
performed to calculate how resilient the utility is systemically and how resilient select assets are to specified threats. 

The Seven-Step J100 Process 

Your Partner in Managing Risk, Resilience, Page 8 
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AARC will interview City staff and conduct several meetings and workshops. These tasks can be performed online if 
necessary, depending upon current COVID-19 Social Distancing requirements. 
► In-person field assessments of City facilities will observe health guidelines implemented by the Centers 

for Disease Control and Prevention (CDC) and local health departments. 

The AARC Team will also lead Threat-Asset and Consequence-Vulnerability Workshops during this period as part of 
the J100 process and will provide an out-brief to management to present a summary of preliminary findings and 
discuss next steps. These workshops will be held online if necessary. 
AARC employs a number of tools for performing the RRA analysis. The AARC Team has experience with the non-
proprietary, USEPA-developed Vulnerability Self-Assessment Tool (VSAT), the proprietary Program to Assist Risk 
and Resilience Examination (PARRE), and AARC’s own Risk and Resilience Analytic Tool (ARRT©). ARRT©  is more 
flexible, customized, and client-oriented than either VSAT and PARRE. ARRT’s graphics capability, absent from the 

other platforms, is designed to assist in presentations and support decision-making. This self-developed, in-house 
tool has provided many benefits to our completed and current AWIA projects, and it differentiates AARC from all of 
our competitors. AARC recommends this option. 
Enhanced Water System Cybersecurity 

Large and small municipalities are experiencing increasing cyber-attacks. Smaller communities are particularly 
vulnerable to Ransomware attacks. 
A small City in Colorado recently had no option other than to pay $45,000 to cyber-criminals in order to 
rapidly un-encrypt and restore their systems. 
If deemed appropriate by the City, during Tasks 1, 2, and 3, AARC’s Cybersecurity experts will evaluate the 
City’s IT/OT-SCADA systems as applicable and appropriate to the Water systems, including: 
• Policy and procedures; alignment to standards; monitoring and reporting. 
• Network and server architecture. 
• Management of and effectiveness of security layers. 
• Access controls; firewall configuration assessment. 
• Wireless assessment; mobile and VPN assessment. 
• Social Engineering / Human Factors testing. 
The AARC Team will write the Draft RRA. Risk mitigation measures will be developed for all high-risk Threat- Asset 
Pairs. Progress updates will be conducted to discuss interim risk analysis results, consequence analysis, preliminary 
data reports, and findings and recommendations as the Draft RRA is being developed. The Draft RRA will be 
transmitted securely to the City for review and comment. A Review Meeting will be conducted to present the Draft 
RRA and address questions and comments. 
The AARC Team will prepare written responses to all reviewer comments on the Draft RRA and will not incorporate 
our responses into the Final RRA unless the City has indicated that our response is acceptable and appropriately 
addresses the review comments. 

► Task 2 Deliverables: Site Visits and Interviews; Threat-Asset and Consequence-Vulnerability Workshops; 
Management Out-Briefing; Draft RRA; Review Meeting and Presentation; Response to Comments; Final 
RRA. 

TASK 3 – EMERGENCY RESPONSE PLAN  

AARC will review the City’s existing ERP, including strategies and resources for emergency preparedness, response 
and recovery policies, plans and procedures, as well as training and exercise plans. AARC will clearly identify any 
additional information or documentation needed from the City in connection with preparation of the ERP. 
AARC will conduct a workshop to provide an overview of the requirements for complying with the ERP provisions of 
AWIA, present enhancements needed to the existing ERP (based on a gap analysis), and solicit input to the ERP 
through an interactive discussion. 
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The benefits and costs for recommended risk mitigation measures from the RRA will be analyzed to develop a matrix 
of recommended solution sets for risk reduction and emergency preparedness, aligned according to EPA 
recommendations: 
• Utility Information - Utility overview, personnel, components, surrounding industry of concern, response 

resources, key local services. 
• Resilience Strategies - Emergency response roles, ICS, internal and external communication, media outreach 

and public notification. 
• Emergency Plans & Procedures - Core and incident-specific procedures, plans and equipment used in response 

to an incident. 
• Mitigation Actions - Actions, procedures, and equipment which can obviate or lessen the impact of a threat, 

including alternative source water or facility improvements. 
• Detection Strategies - Strategies for detecting threats, physical and cyber, incorporating findings from the RRA. 
AARC will develop and/or update an ERP for the City, following the general format of the EPA-developed ERP 
template, which may include: 
• Plans and procedures that can be implemented, and identification of equipment that can be utilized, in the event 

of a malevolent act, proximity hazard or natural hazard that threatens the ability of the City to deliver safe 
drinking water. 

• Actions, procedures and equipment which can obviate or significantly lessen the impact of a malevolent act, 
proximity hazard or natural hazard on the public health and the safety and supply of drinking water provided to 
communities and individuals, including the development of alternative source water options and relocation of 
water intakes, and construction of flood protection barriers. 

• Strategies that can be used to aid in the detection of malevolent acts, proximity hazards, or natural hazards that 
threaten the security or resilience of the systems. 

The City will review and comment on the Draft ERP. The AARC Team will make requested changes and edits to 
address comments and produce the Final ERP. The AARC Team will prepare written responses to all reviewer 
comments and will incorporate our responses into the Final ERP when the City has indicated that our response is 
acceptable and appropriately addresses the review comments. 
► Task 3 Deliverables: Interviews and Workshops; Matrix of Recommended Risk Mitigation Solution Sets; 

Draft Updated ERP; Review Meeting; Response to Comments; Final ERP; Certification to EPA. 

QUALITY ASSURANCE / QUALITY CONTROL  

The AARC Project Manager and Principal in Charge will ensure that stringent quality procedures are performed. QA/QC 
also incorporates a general review of personnel to ensure an acceptable level of expertise is maintained for quality 
products. Deliverables prepared under this contract will be subjected to three levels of review: 
• Level 1: Deliverables will undergo a detailed review by the PM and Technical Leads to ensure that the documents 

are technically accurate, consistent, clear, and actionable. 
• Level 2: Deliverables will be reviewed by the Technical Editor for grammar, clarity, and formatting. 
• Level 3: Deliverables will be reviewed by the Principal in Charge for overall quality and responsiveness to client 

objectives prior to submission. 
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PROJECT SCHEDULE  

The following proposed schedule is included as a guideline and will be adjusted in coordination with City staff and 
current or emerging COVID-19 restrictions. 

Phase / Task Milestones/Deliverables Deadline 

Task 1 – Project Management 

Anticipated Notice to Proceed 
Kickoff Meeting 
Schedule of Project Update Meetings 
Data Review 
Preliminary List of Critical Assets 

February 2021 
February 2021 
February 2021 
February 2021 – March 2021 
March 2021 

Task 2 – Risk and Resilience Assessment 

Site Visit and Interviews 
Threat-Asset and Consequence-Vulnerability Workshop 
Draft RRA 
Review Meeting and Presentation 
Response to Comments 
Final RRA 
Final Certification to EPA 

March 2021 
March 2021 
April 2021 
Late April 2021 
May 2021 
Late May 2021 
No Later Than June 30, 2021 

Task 3 – Develop and/or Update Emergency Response Plan 

Meetings / Workshops with City staff and stakeholders 
Draft Emergency Response Plan 
Review Meeting and Response to Comments 
Final Emergency Response Plan 
Final Certification to EPA 

May - July 2021 
August 2021 
September 2021 
October 2021 
No Later Than December 31, 2021 

STAFF TIME COMMITMENT 

D. REFERENCES 
► Complete Reference contact information is included in Section B of this proposal. 
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E. FEE PROPOSAL 
The AARC Consultants cost for performing an RRA and developing/updating an ERP for the City of Grand Junction is 
$90,995. This cost is based on policy and guidance as currently published by the US EPA and standards development bodies 
such as the American Water Works Association (AWWA) and the American National Standards Institute (ANSI). 
The City’s required Solicitation Response Form is included on the following page. 
AARC is able to offer a five-year service agreement that finances the entire project over 60 months. This service 
includes the RRA, the ERP, and maintenance visits twice per year, allowing for seamless recertification required after 
five years. This approach can provide bridge financing until full funding sources are secured. It can also be customized 
to include any training or update tasks needed by the City. 

AARC Consultants Detailed Fee Proposal Calculation 

$90,995 1/27/2021 

City of Grand Junction CA Cost - AWIA RRA and ERP 

 

AARC Consultants 
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$225 $195 $160 $195 $150 $180 $85 

 

Task 1 Communication and Coordination with the City 

  

Kickoff Meeting (Virtual) 1 2 1 1 1 

  

$1,120 
Project Management 3 16 2 

    

$4,115 
Data Collection and Review 

 

8 6 6 6 

  

$4,590 
Preliminary List of Critical Assets 

 

1 

     

$195 
Expenses 

 

$0 
 Subtotal 

 

4 27 9 7 7 0 0 $10,020 

Task 2 Risk and Resilience Assessment 

 

Asset Inspections 

  

10 

  

10 

  

$3,450 
Staff Interviews/Workshops 

  

10 8 8 8 

  

$5,990 
J-100 Analysis 

 

2 16 2 3 

   

$4,475 
Develop Draft RRA 

 

3 36 8 16 

  

8 $12,775 
Review Meeting and Presentation (Virtual) 

 

1 3 

 

1 

   

$1,005 
Review and Respond to Comments on Draft RRA 

 

2 10 4 4 

   

$3,820 
Develop Final RRA 

 

2 12 6 4 

  

8 $5,210 
Travel and Other Expenses 

 

$1,600 

 

Subtotal 10 97 28 36 18 0 16 $38,325 
Task 3 Emergency Response Plan 

  

Project Management 3 10 

     

$2,625 
Data Collection and Review 

 

6 

 

3 

 

16 

 

$4,635 
Net Benefit Analysis for Risk Reduction Measures 2 3 16 5 

   

$4,570 
Interviews 

 

6 

   

10 

 

$2,970 
Meetings and Planning Workshop (Virtual) 

 

8 

  

2 10 

 

$3,660 
Develop Draft ERP 3 16 

 

6 

 

36 10 $12,295 
Review Meeting and Presentation (Virtual) 1 4 

   

3 

 

$1,545 
Review and Respond to Comments on Draft ERP 1 10 2 2 

 

10 

 

$4,685 
Develop Final ERP 2 10 

 

3 

 

10 8 $5,465 
Travel and Other Expenses 

 

$200 

 

Subtotal 12 73 18 19 2 95 18 $42,650 

Total Labor Hours / Cost: 496 26 197 55 62 27 95 34 $89,195 
TOTAL COST  $90,995 

billing rates $225 $195 $160 $195 $150 $180 $85 

 

total hours 26 197 55 62 27 95 34 

 

Labor cost $5,850 $38,415 $8,800 $12,090 $4,050 $17,100 $2,890 $89,195 

This cost proposal is for the City’s drinking water system. If inclusion of a wastewater system is also desired, AARC 
will work with the City to define the additional level of effort required. 
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SECTION 7.0: SOLICITATION RESPONSE FORM 
RFP-4859-21-DH Professional Consulting Services for America's Water Infrastructure Act (AWIA) Risk 

and Resilience Assessment 

Offeror must submit entire Form completed, dated and signed. 

1) Not to exceed cost to provide professional consulting services for risk and resilience assessment for 
City of Grand Junction water system: 

NOT TO EXCEED COST $  90,995  

WRITTEN: Ninety thousand nine hundred and ninety-five dollars. 

The Owner reserves the right to accept any portion of the services to be performed at its discretion 

The undersigned has thoroughly examined the entire Request for Proposals and therefore submits the proposal 
and schedule of fees and services attached hereto. 

This offer is firm and irrevocable for sixty (60) days after the time and date set for receipt of proposals. 

The undersigned Offeror agrees to provide services and products in accordance with the terms and conditions 
contained in this Request for Proposal and as described in the Offeror’s proposal attached hereto; as accepted 
by the Owner. 

Prices in the proposal have not knowingly been disclosed with another provider and will not be prior to award. 

• Prices in this proposal have been arrived at independently, without consultation, communication or 
agreement for the purpose of restricting competition. 

• No attempt has been made nor will be to induce any other person or firm to submit a proposal for the 
purpose of restricting competition. 

• The individual signing this proposal certifies they are a legal agent of the offeror, authorized to represent 
the offeror and is legally responsible for the offer with regard to supporting documentation and prices 
provided. 

• Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax 
exempt No. 98-903544. The undersigned certifies that no Federal, State, County or Municipal tax will 
be added to the above quoted prices. 

• City of Grand Junction payment terms shall be Net 30 days. 
• Prompt payment discount of _____2 percent of the net dollar will be offered to the Owner if the invoice 

is paid within days after the receipt of the invoice. 10  

RECEIPT OF ADDENDA: the undersigned Firm acknowledges receipt of Addenda to the Solicitation, 
Specifications, and other Contract Documents. State number of Addenda received: 2  

It is the responsibility of the Proposer to ensure all Addenda have been received and acknowledged. 

AARC Consultants, LLC Scott Thomas 
Company Name – (Typed or Printed) Authorized Agent – (Typed or Printed) 

720-575-7236 
Authorized Agent Signature Phone Number 

1700 Lincoln Street, 17th Floor, Denver, CO 80203 sthomas@aarcgroup.com 

    

Address of Offeror E-mail Address of Agent 

1-25-2021 
City, State, and Zip Code Date 

- 20 - 
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F. ADDITIONAL INFORMATION 

ADDITIONAL AND OPTIONAL VALUE-ADDED SERVICES  

AARC offers online or in-person training sessions to relevant City employees, with participation from local emergency 
planning agencies and other stakeholders, as deemed appropriate by the City, concerning RRA updates (required every 
five years) and local ERP operations. This can include table-top exercises and functional exercises in the field. 
AARC’s Dr. Stephen Baruch, DEnv, has more than 20 years of experience as a private and public sector expert, including 
training programs, table-top exercises, and field exercises, for severe weather evacuation plans, wildfire response plans, 
cyber-system attacks, acts of vandalism or terrorism, earthquakes, and susceptibility to pandemics. 
The experience and expertise of Dr. Stephen Baruch are value-added differentiating features that position the AARC 
Team far ahead of our competitors. 

► Pandemic Response Planning, as well as subsequent Return-to-Work Planning, is becoming increasingly 
important, and AARC offers comprehensive plans to meet these needs for large and small communities. 

► AARC is able to offer additional security, environmental, and regulatory compliance consulting services to 
meet any emerging needs for the City of Grand Junction. 
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APPENDIX 
TEAM ORGANIZATION AND RESUMES  

AARC’s carefully selected team of professionals includes a unique range of backgrounds and experience relevant to achieving 
AWIA compliance, with demonstrated expertise in water infrastructure, civil engineering, physical security and cybersecurity, 
and emergency response planning. 

RESUMES  

Scott Thomas, PhD – Principal in Charge 
Dr. Scott Thomas has more than 27 years of experience in critical infrastructure and natural resource 
management sectors, including 13 years of experience performing resiliency assessments for utilities and 
critical infrastructure. He was an officer in the United States Marine Corps for 20 years, retiring as a 
Lieutenant Colonel. He served as Director of Water Resources for four years at Marine Corps Base Camp 
Pendleton and as Environmental Officer for nine years at three military bases. He has planning experience 
in support of projects at Federal and local levels, serving in various roles as Director, Project Manager, 
Group Facilitator, Technical Advisory Committees, Watershed Coordinator, and Grant Support. 

Education:  
• PhD, Environmental Science and Public Policy, George Mason University. 
• MA, Business and Management, Webster University. 
• BA, History, Hampden-Sydney College. 
Specialized Training and Certifications:  
• AWWA Utility Risk and Resilience Certificate. 
• FEMA IS-393b Hazard Mitigation. 
• Health and Environmental Risk Communication. 
• Multi-Factor Evaluation for Decision Support. 
• EPA Hazardous Materials Incident Management Response Operations. 
Relevant Experience Highlights:  

• Principal in Charge for 25 AWIA projects – Colorado and nationwide. 
• Resilience planning support to six million customers of Santa Ana Watershed Project Authority in California. 
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Naval Warfare Information Center Pacific: 
San Diego, California 

Background:  Dr. Scott Thomas supported the 
Naval Warfare Information Center to study the 
vulnerability and resilience of infrastructure for eight 
Marine Corps installations. Department of Defense 
directives called for enhancing sustainability and 
resiliency while recognizing that climate change may 
potentially undermine installation capacity to support 
military training activities. The issue of resilient 
installation infrastructure and overall security is 
especially acute in California, Arizona and Nevada. 
Methods:  Dr. Thomas coordinated with Climate 
Scientists from the Scripps Institution of 
Oceanography regarding the impacts of Climate 
Change on regional hydrology. He authored and 
employed an innovative asset-based Resilience 
Assessment Framework to characterize vulnerability 
and evaluate levels of risk. 
Benefits:  Regional climate change was assessed, 
enabling the team to evaluate how the broader 
effects of climate change across the region would 
relate to resource resiliency and security at the 
installations. 
Contact:  Dr. Kara Sorensen, Research Director 
Energy and Environmental Sciences Group 
(619) 553-1340. 

Regional Security Review and Synthesis Report 
for Marine Corps Installations West (MCIWEST) 
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• Developed innovative methodology to assess water & energy 
resilience of Army combat outposts in Afghanistan. 

• Performed water resource resilience and sustainability evaluation 
of five military bases for US EPA and DoD. 

• As Chairman of Board of Commissioners for Diamondhead Water 
and Sewer District in Mississippi, directed planning 
and development of $100+ M Sewage Treatment Plant during 
recovery following Hurricane Katrina. 

• Participated in Hurricane Katrina response and recovery 
operations including debris removal, emergency protective 
measures and public services, and security and repair of damaged 
public property. 

• Member of Planning Team for coastal community resilience 
planning in Hancock County, MS under NOAA. 

• Committee Member, Gulf of Mexico Alliance Priority Issue Team on 
Coastal Resilience. 

• As Director of Water Resources for Marine Corps Base Camp 
Pendleton: 
- Directed safety evaluation of two dams and a levee. 
- Represented installation in watershed planning initiatives. 
- Directed water policies, plans, and programs relating to surface 

and groundwater supply, source water supply, monitoring and 
modeling for water quality, quantity, and flood protection. 

- Developed and directed water conservation and recycling 
programs and watershed planning. 

- Project Manager for planning $100 million conjunctive use 
water project. 

- Chair of Base Water Steering Committee. Established metrics 
and benchmarks for water management and built these into an 
installation water resources plan. 

Awards  
• Secretary of Defense Environmental Security Award – Citation for 

Meritorious Achievement (Installation) (2001); Secretary of 
Defense Environmental Security Award – Honorable Mention 
(Installation) (2000); Secretary of the Navy Pollution Prevention 
Award – Citation for Superior Achievement (Installation) (1999). 

• Awarded Meritorious Service Medal and Navy and Marine Corps 
Commendation Medal. Marine Corps nominee to serve as General 
Tommy Franks’ Aide at CENTCOM. 

Selected Publications and Conferences  
Thomas, S. and D. Kerner. 2019. Compounding Disruptions and 

Cascading Failures: A Framework for Assessing and Enhancing 
Resilience. Challenges of Natural Resource Economics and 
Policy 6th National Forum on Socioeconomic Research in Coastal Systems. May 22. New Orleans, LA. 

Thomas, J. S. and D. A. Kerner. 2015. Measuring Water Resource Resilience. The Water Report #132. 
Thomas, S., C. Cantu, L. McKenney, and D. Kerner. 2015. Developing Water Resource Metrics Based on Resilience 

Attributes: A Case Study in the Santa Ana River Watershed. American Water Resources Association Spring 
Specialty Conference. March 30-April 1, CA. 

Thomas, J. S. and D. A. Kerner. 2014. Attributes of Resilience in Coastal Systems. Bays and Bayous Symposium. 
Dec 2, 2014. Mobile, AL. 

Kerner, D. A. and J. S. Thomas. 2014. Resilience attributes of social-ecological systems: framing metrics for 
management. Resources Journal; 3 672-702. 

Thomas J.S. 2008. Graphical tools to clarify planning decisions. The Water Report. No. 51. 
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Jeff Cooley – Project Manager 

Jeff Cooley has more than 28 years of experience in the direction, operations, and management of 
water and wastewater utilities, utility projects, and staff, including emergency and disaster response, 
as well as hazard mitigation. He has wide-ranging knowledge of current and proposed EPA 
regulations and permitting processes. He has served as project manager/liaison for numerous utility 
Capital Improvement Projects and has managed multi-million-dollar utility budgets. He has 
experience in strategic planning, capacity development, SCADA master planning, and long-term CIP 
planning. His ability to interpret and implement operational analysis solutions enables him to assist 

utilities in achieving permit compliance and meeting or exceeding drinking water standards. He also has major incident 
management experience from his service with CalFire, including Logistics and Planning roles for major wildfires. 
Education:  

• BS, Environmental Resource Management, California State University, Bakersfield 
• Bachelor of Accounting and Finance, Delta State University 
• AA, Business Administration and Management, Mississippi Gulf Coast Community College 

Specialized Training and Certifications:  
• Wastewater Treatment Plant Operator Grade IV 
• Water Treatment Operator Grade III 
• Water Distribution Grade II 
• Incident Command System (ICS) Level 500  

• Trainer of Security and Emergency Response 
• AWWA Risk and Resiliency Certificate 
• Associate Water Asset Manager (AWAM) 
• HAZWOPER 40 Hour Certified 

Relevant Experience Highlights:  
• Project Manager or Assistant Project Manager for 16 AWIA projects – Colorado and nationwide. 
• Disaster Responder and FEMA Recovery Coordinator after Hurricane Katrina on Mississippi Gulf Coast. 
• Utility Manager – City of Vacaville CA – Managed $50+ million Utilities Department budgets. Project Manager for SCADA 

Master Plan, Groundwater Management Plan, $150 Million Tertiary Wastewater Plant Project. 
• Security assessments for California Department of Corrections (CDC) water systems at major prison facilities. 
• State Coordinator-Rural Community Assistance Partnership (RCAP), developing rate analysis, feasibility studies, long 

range planning and regulatory compliance reports including training to local officials on financial and budgetary 
management. 

• Environmental Resource Manager, California Department of Forestry and Fire Protection (CalFire). Managed 
environmental programs for CalFire’s conservation camp program. Involved with numerous major wildfire response efforts 
within California serving as Logistics and Planning sections lead. Trained as a First Responder and Logistical Support. 

Professional Affiliations:  
• EPA Water Security Working Group 
• EPA National Drinking Water Advisory Council, 
• EPA Climate Ready Water Utilities Working Group, 
• CREAT 1.0 and 2.0 (Climate Resilience Evaluation and Awareness Tool) Working Group 
• California / Nevada AWWA Security and Emergency Planning Committee 
• Office of the Secretary of Defense – Employer Support of the Guard and Reserve Patriotic Employer Award 
• Security and Emergency Response Incident Commander, for development, oversight, and updating of Emergency 

Response Plan and HAZWOPER Plan, City of Vacaville, California. 
• Gulf Coast Regional Emergency Response Team. 
• National Drinking Water Advisory Council - advised EPA Administrator on water regulations/issues. 
• Water Security Working Group - advised EPA on active and effective water security programs. 
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Pacia Díaz, PhD – Assistant Project Manager /Senior Engineer /Senior Planner 

Dr. Pacia Díaz is an Environmental Engineer with more than 20 years of experience with specializing 
training in Resilience, Vulnerability Assessments, Hazard Mitigation Strategies, and Emergency Response 
Plans for cities. She participated in several European Union projects which critically assessed community 
resilience, working with stakeholders from Portugal, Spain, and India. She currently prepares All-Hazards 
Risk & Resilience Assessments and Emergency Response Plans throughout the United States. 

Education  
• PhD, Environmental Engineering, University of South Florida (USF). 
• Master Civil Engineering, University of South Florida. 
• BS, Civil Engineering, University of South Florida. 
• Diplomate, Urban Management Tools for Climate Change, Erasmus University, Rotterdam. 
• Fulbright Scholarship Recipient, Institute of Environmental Science and Technology, Autonomous University of 

Barcelona, Spain. 
• Fully bilingual in English and Spanish. 
Specialized Training and Certifications  
• AWWA Utility Risk and Resilience Certificate. 
• AWWA Security Practices for Operations and Management 
• LEED AP BD+C (Leadership in Energy & Environmental 

Design). 
• Graduate Certificate, Community Development, USF. 
• Graduate Certificate, Water, Health and Sustainability, USF. 

• FEMA Disaster Management for Water & Wastewater 
Utilities (Mgt-343). 

• FEMA IS-00235b Emergency Planning. 
• FEMA IS-00139 Exercise Design. 
• FEMA IS-00393a Introduction to Hazard Mitigation. 
• FEMA IS-00547a Introduction to Continuity of Operations. 

Relevant Experience Highlights  

• Assistant Project Manager and Senior Engineer for 20 AWIA projects – Colorado and nationwide. 
• Doctoral researcher for EU project IMPRESSIONS to help decision-makers apply integrated adaptation and 

mitigation strategies within two river basins at high risk to climate change impacts in Iberia. 
• Co-instructor for a study abroad (southern Spain) for an architectural studio; delivered lectures on 

environmental/sustainability aspects to be incorporated in proposed interventions in the community. 
• Graduate researcher investigating the challenges and response strategies by water managers in highly urbanized 

and water scarce region in southern Spain. 
• Graduate student cohort studying comparative water law and visited key Dutch water infrastructure interventions and 

strategies throughout the Netherlands. 
Selected Publications:  
Pursuing Resilience of Coastal Communities through Sustainable and Integrated Urban Water Management 

(December 2018). Doctoral Dissertation. 
Díaz, P., Stanek, P., Frantzeskaki, N., & Yeh, D. H. (2016). Shifting Paradigms, Changing Waters: Transitioning to 

Integrated Urban Water Management in the Coastal City of Dunedin, USA. Sustainable Cities and Society 26 
(October 2016): 555-567. 

Díaz, P., Morley, K., and Yeh, D. H (2017). Resilient Urban Water Supply: Preparing for the Slow-Moving 
Consequences of Climate Change. IWA Water Practice and Technology, 12 (1): 123-138. 

Díaz, P., and Yeh, D. (2014). Adaptation to Climate Change for Water Utilities. In S. Ahuja, Water Reclamation and 
Sustainability. Elsevier. 
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Robert Kaminky – Lead Physical Security Specialist 

Robert Kaminky retired from the Colorado State Patrol after 23 years of dedicated service. He also 
served for five years in the US Air Force. He has extensive knowledge of the Incident Command 
System, Emergency Planning, FMCSA, HAZMAT CFR Title 49, HAZMAT spill response, accident 
investigation, and incident management. He also has an extensive stakeholder resource network 
for Emergency Services in Colorado. 

Specialized Training and Certifications:  

• HAZMAT Chemistry and Classification 
• Title 49 Federal HAZMAT Regulations 
• Federal Motor Carrier Safety Administration Inspector / Trainer 
• Radiation Specialist 
• FBI Interview, Interrogation and Hostage Negotiation 
• Background Investigator 

Relevant Experience Highlights:  
• Physical Security and Emergency Response Planner on seven AWIA projects – Colorado and nationwide. 
• Colorado State Patrol: 

- Level VI WIPP Instructor. 
- Full Skills Instructor Driving, Police Officer Standards and Training ( P.O.S.T.) 
- HAZMAT Technician/Specialist, Division of Fire Safety. 
- HAMAT Operations, Division of Fire Safety. 
- Driving Instructor, P.O.S.T. 
- Gang Resistance Education and Training. 
- Tactical Road Block/Vehicle Assault, CSP. 
- Field Training Officer, CSP. 
- Introduction to Instruction, P.O.S.T. 

Joseph McCroy – Lead Cybersecurity Specialist 

Joseph McCroy is a retired Army Reserve Major with experience in Cyber Threat Intelligence and 
Supervisory Control and Data Acquisition (SCADA) system components, Industrial Control Systems (ICS), 
and US Critical Infrastructure. He has two decades of experience in the IC community, including nine years 
specializing in Military Intelligence training and doctrine; eight years involvement as an MI Staff Officer 
responsible for strategic communications, curriculum development, policy writing, and enforcement. 

Education:  
• MS, Military Intelligence, Command Control and Information Operations, American Military University. 
• BS, Criminal Justice, Chapman University. 
Specialized Training and Certifications:  
• AWWA Utility Risk and Resilience Certificate. 
• Certified SCADA Network Security Architect (CSSA). 
• Active Top Secret (TS) with Sensitive Compartmented Information (SCI) with Counterintelligence Polygraph; 

trained in OSI model and underlying network protocols (e.g., TCP/IP). 
Relevant Experience Highlights:  
• Assistant Project Manager or Senior Cybersecurity Specialist for 25 Risk & Resilience Assessments in 

California, Texas, Utah, Colorado, Kansas, and North Carolina. 
• Knowledge of SCADA-ICS and OT systems across several critical infrastructure industries and public utilities 

which includes water and wastewater treatment plants, oil and gas refineries and power transmission system. 
• Applied comprehension of tactical to strategic level intelligence analysis of cyber threats, vectors, and actors to 

support cyber defense and computer network operations. 
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• Advise the Army and Air Force on understanding network vulnerability, and malware analysis that can be 
conducted to identify Indicators of Compromise (IOC) in ICS-SCADA systems like utilities, water and wastewater 
treatment plants; oil and gas refineries and power transmission system. 

• Consulted the Army and Air Force on the uses of forensics, network vulnerability, and malware analysis to 
conduct both technical analysis of cyber threats and events as well as all-source analysis of cyber threats and 
their vectors and capabilities; helped clients understand a cyber-mission environment. 

• Used open-source data and classified reporting to analyze and document the political, economic, social, and 
behavioral aspects of malicious cyber activity. Provide situational awareness of local, regional, and international 
cyber threats, including attribution analysis of cyber organizations, programs, capabilities, motivations, and intent 
to conduct cyberspace operations. 

• Facilitated understanding of cyber-attack stages (e.g., reconnaissance, scanning, enumeration, gaining access, 
escalation of privileges, maintaining access, network exploitation, covering tracks) commonly used on ICS-
SCADA and OT systems used in water and wastewater treatments plants and utilities. 

• Assessed the physical security of base critical infrastructure. 
• Provided situational awareness of local, regional, and international operational and strategic threats, including 

attribution analysis of enemy forces, programs, capabilities, motivations, and intent to conduct kinetic, non-kinetic 
and cyber space operations against U.S. and Allied Forces. 

Stephen Baruch, D Env, MBCI, CBCP – Senior Emergency Response Advisor 

Dr. Stephen Baruch has more than 20 years of experience as a private and public sector expert in 
Emergency Preparedness and Business Continuity. He designed and implemented Genentech’s BCP 
Program. His past clients include the Rock Church, Stanford University’s Office of Real Estate, Jazz 

Pharmaceuticals, and the San Jose California Water Company. He also developed BCP and ERP plans 
for MetricStream, Stanford Management Company, Facebook, D.W. Morgan, Netflix, Celera, and the 
Office of Emergency Services in San Mateo, California. 

Education:  
• D Env, Environmental Science and Engineering, UCLA. 
• MS, Public Health, Yale University. 
• MS, Public Administration, University of Southern California. 
• BA, Brooklyn College. 
Specialized Training and Certifications:  

• AWWA Utility Risk and Resilience Certificate. 
• Vice Chair, AWWA Security and Emergency Planning Committee, California-Nevada Section. 
• Certified Business Continuity Professional (CBCP). 
• Member Business Continuity Institute (BCI). 
• Carlsbad California Emergency Response Team (CERT). 
Relevant Experience Highlights:  

• Lead Emergency Response Planner / Senior Emergency Response Advisor for 25 AWIA projects – Colorado and 
nationwide. 

• Business Continuity Consultant – San Jose Water Company (SJWC), California. Implemented improvements to company 
documentation of life safety, Emergency Response and Business Continuity programs. Proposed recommendations for 
integrating existing approaches into a best-practice Business Continuity Management program. 

• 21 Business Continuity Plans – Enhanced public and private organizational capabilities for more effective recovery from 
disasters and emergencies, including: 
- Prioritized recovery of mission-critical functions using business impact analysis techniques. 
- Alignment with ISO 22301 requirements. 
- Improved Emergency Operations Center procedures. 
- Improved Crisis Communication plans. 
- Pandemic Plans. 
- Processes for post-disaster damage assessment and reimbursement. 
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TEAM COLLABORATION  

Brownsville Public Utilities, TX 

Burlingame, CA 

Cleveland County Water, NC 

Contra Costa Water District, CA 

Del Rio, TX 

Fresno, CA 

Gilroy, CA 

Laredo, TX 

Lompoc CA 

Merced, CA 

Orem, UT 

Parker Water District, CO 

Poway, CA 

Rancho Water District, CA 

Redwood City, CA 

Rialto, CA 

Rohnert Park, CA 

San Juan, TX 

San Patricio Water District, TX 

Santa Clara, CA 

South Gate, CA 

Sweetwater Authority, CA 

Western Municipal Water District, CA 

Wichita, KS 
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Years of Relevant Experience 27 28 21 23 20 21 
AWWA Risk & Resilience Certification ● ● ● ● ● ● 
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AUTHORIZED REPRESENTATIVE 

AARCENV-CL ESENAY 

CERTIFICATE OF LIABILITY INSURANCE 
DATE (MM/DD/YYYY) 

4/7/2021 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER 

Smith Brothers Insurance, LLC 
68 National Drive 
Glastonbury, CT 06033 

CONTACT Erin Senay NAME: 
PHONE FAX 
(A/C, No, Ext): (860) 652-3235 (A/C, No): (860) 652-3236 
E-MAIL 
ADDRESS: GeneralMailbox@SmithBrothersUSA.com 

INSURER(S) AFFORDING COVERAGE NAIC # 

INSURER A : Crum & Forster Specialty Insurance Co 44520 
INSURED 

AARC Consultants LLC 
2000 W. Sam Houston Pkwy S #850 
Houston, TX 77042 

INSURER B : Chubb National 10052 

INSURER C : 

 

INSURER D : 

 

INSURER E : 

 

INSURER F : 

 

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER: 1 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR 
LTR TYPE OF INSURANCE 

ADDL 
INSD 

SUBR 
WVD POLICY NUMBER 

POLICY EFF 
(MM/DD/YYYY) 

POLICY EXP 
(MM/DD/YYYY) LIMITS 

A X COMMERCIAL GENERAL LIABILITY 

X 

 

EPK-126935 5/10/2019 5/8/2021 

EACH OCCURRENCE 2,000,000 $ 

 

CLAIMS-MADE X OCCUR DAMAGE TO RENTED 
PREMISES (Ea occurrence) 50,000 $ 

GEN'L AGGREGATE 

POLICY 

OTHER: 

X 
LIMIT APPLIES 
PRO- 
JECT 

 

PER: 

LOC 

MED EXP (Any one person) 5,000 $ 

PERSONAL & ADV INJURY 2,000,000 $ 

GENERAL AGGREGATE 4,000,000 $ 

PRODUCTS - COMP/OP AGG 2,000,000 $ 

 

$ 
A 

X 

X 

AUTOMOBILE LIABILITY 

ANY AUTO 
OWNED 
AUTOS ONLY 
HIRED 
 AUTOS ONLY  
No Owned Autos 

X 

SCHEDULED 
AUTOS 
NON-OWNED 
AUTOS ONLY 

  

EPK-126935 5/10/2019 5/8/2021 

COMBINED SINGLE LIMIT 
(Ea accident) 1,000,000 $ 

BODILY INJURY (Per person) $ 

BODILY INJURY (Per accident) $ 
PROPERTY DAMAGE 
(Per accident) $ 

 

$ 
A 

X 
UMBRELLA LIAB 

EXCESS LIAB 

X OCCUR 

CLAIMS-MADE 

  

EFX-113578 10/17/2019 5/8/2021 
EACH OCCURRENCE 10,000,000 $ 

AGGREGATE 10,000,000 $ 

 

DED 

 

RETENTION $ 

 

$ 
B WORKERS COMPENSATION 

AND EMPLOYERS' LIABILITY 

ANY PROPRIETOR/PARTNER/EXECUTIVE 
OFFICER/MEMBER EXCLUDED? 
(Mandatory in NH) 

If yes, describe under 
DESCRIPTION OF OPERATIONS below 

Y / N 

N N / A 

 

71782261 00 10/8/2020 10/8/2021 
X PER 

STATUTE 

 

OTH-
ER 

 

E.L. EACH ACCIDENT 1,000,000 $ 

E.L. DISEASE - EA EMPLOYEE 1,000,000 $ 

E.L. DISEASE - POLICY LIMIT 1,000,000 $ 
A 

A 

Pollution liability 

Professional Liab 

  

EPK-126935 

EPK-126935 

5/10/2019 

5/10/2019 

5/8/2021 

5/8/2021 

Each Incident 

Each Wrongul Act 

2,000,000 

2,000,000 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 
City of Grand Junction is included as additional insured under the general liability, per the policy terms and conditions. 

CERTIFICATE HOLDER CANCELLATION 

City of Grand Junction 
250 N. 5th Street 
Second Floor, Room # 245 
Grand Junction, CO 81501 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved. 

The ACORD name and logo are registered marks of ACORD 



 

3  A FAIRFAX COMPANY 

CRUM &FORSTER 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED OWNERS, LESSEES OR 
CONTRACTORS 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
CONTRACTORS POLLUTION LIABILITY COVERAGE PART 

SCHEDULE 

Name Of Additional Insured Person(s) or Organization(s) 

Blanket when specifically required in a written contract with the named insured. 

SECTION III — WHO IS AN INSURED within the Common Provisions is amended to include as an additional 
insured the person(s) or organization(s) indicated in the Schedule shown above, but only with respect to 
liability caused, in whole or in part, by your work" for that insured which is performed by you or by those acting 
on your behalf. 

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED. 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS - 
COMPLETED OPERATIONS 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SCHEDULE 

Name of Additional Person(s) or Organization(s): Location And Description Of Completed Operations 

Blanket when specifically required in a written contract with the 
named insured, 

Blanket when specifically required in a written 
contract with the named insured. 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

A. Section III — Who Is An Insured within the 
Common Provisions is amended to include as 
an insured the person(s) or organization(s) 
shown in the Schedule, but only with respect to 
liability for "bodily injury" or "property damage" 
caused, in whole or in part, by your work" at 
the location designated and described in the 
schedule of this endorsement performed for 
that additional insured and included in the 
"products-completed operations hazard". 

EN0320-0211 Page 1 of 1 



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

PRIMARY AND NON-CONTRIBUTORY ADDITIONAL INSURED 
WITH WAIVER OF SUBROGATION 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
CONTRACTORS POLLUTION LIABILITY COVERAGE PART 
ERRORS AND OMISSIONS LIABILITY COVERAGE PART 
THIRD PARTY POLLUTION LIABILITY COVERAGE PART 

SCHEDULE 

Name Of Additional Insured Person(s) or Organization(s) 

Blanket when specifically required in a written contract with the named insured. 

A. SECTION III — WHO IS AN INSURED within the Common Provisions is amended to include as an 
additional insured the person(s) or organization(s) indicated in the Schedule shown above, but solely with 
respect to "claims" caused in whole or in part, by "your work" for that person or organization performed by 
you, or by those acting on your behalf. 

This insurance shall be primary and non-contributory, but only in the event of a named insured's sole 
negligence. 

B. We waive any right of recovery we may have against the person(s) or organization(s) indicated in the 
Schedule shown above because of payments we make for "damages" arising out of "your work" performed 
under a designated project or contract with that person(s) or organization(s). 

C. This Endorsement does not reinstate or increase the Limits of Insurance applicable to any "claim" to which 
the coverage afforded by this Endorsement applies. 

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED. 
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ENVIRONMENTAL EXCESS LIABILITY POLICY 

Various provisions in this policy restrict coverage. Read the entire policy carefully to determine 
rights, duties and what is and is not covered. 

Throughout this policy, the words "you" and "your" refer to the Named Insured stated in Item 1. of 
the Declarations. The term Insured means any person or organization qualifying as an insured in 
the "controlling underlying insurance". The words "we", "us" and "our" refer to the Company 
stated on the Declarations providing this insurance. Other words and phrases that appear in 
quotation marks have special meaning. Refer to SECTION III DEFINITIONS and other provisions 
of this policy for such meanings. 

I. INSURING AGREEMENT 

We will pay on behalf of the Insured the "ultimate net loss": 

1. In excess of all "underlying insurance", 

2. Provided the injury or offense takes place during the Policy Period of this policy, and 

3. Only after all "underlying insurance" has been exhausted by the payments of the limits of such 
insurance for losses arising out of "occurrences", "pollution conditions" or "wrongful acts" insured 
by all of the policies designated in the Declarations as "underlying insurance". 

If any "underlying insurance" does not pay a loss for reasons other than the exhaustion of an 
aggregate limit of insurance, then we shall not pay such loss. 

We have no obligation under this insurance with respect to any claim or suit settled without our 
consent. 

The amount we pay is limited as described in SECTION IV. LIMIT OF LIABILITY. 

If we are prevented by law from paying on behalf of the Insured for coverage provided under this 
insurance, then we will indemnify the Insured. 

The Agreements, Definitions, Terms, Conditions, and Exclusions of the "controlling underlying 
insurance" scheduled in Item 5. of the Declarations, in effect at the inception date of this policy, 
apply to this coverage unless: 

1. They are inconsistent with provisions of this policy; or 

2. There are provisions in this policy for which a similar provision is not contained in the 
"controlling underlying insurance"; or 

3. They relate to premium, subrogation, any obligation to defend, the payment of expenses, 
Limits of Insurance, cancellation or any renewal agreement. 

With respect to the exceptions described in 1., 2. or 3. above, the provisions of this policy will 
apply. 

II. DEFENSE PROVISIONS AND SUPPLEMENTAL PAYMENTS 

A. DEFENSE PROVISIONS 

We shall not be called upon to assume charge of the investigation, settlement or defense of 
any claim made or suit brought against the Insured, but we shall have the right and be given 
the opportunity to be associated in the defense and trial of any claims or suits relative to any 
"occurrence", "pollution condition" or "wrongful act" which, in our opinion, may create liability on 
the part of us under the terms of this policy. 

If we assume such right and opportunity, we shall not be obligated to defend any suit after the 
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applicable limits of this policy have been exhausted by payment of the "ultimate net loss". 
B. SUPPLEMENTAL PAYMENTS 

The only supplemental payments and expense that we shall pay under this policy are as 
follows: 

1. All expenses incurred by us and solely at our discretion; 

2. All interest on that part of any judgment which accrues after entry of the judgment and 
before we have paid, offered to pay, or deposited into court that part of the judgment, 
payable under this policy, which does not exceed the Limits of Insurance, and to which this 
policy applies; 

3. If all "underlying insurance" pays pre-judgment interest, then we will pay related pre-
judgment interest awarded against the Insured on the part of the judgment we pay. If we 
make an offer to pay the applicable Limits of Insurance, we will not pay any pre-judgment 
interest based on that period of time after the offer. 

C. DEFENSE AND SUPPLEMENTAL PAYMENTS CONDITION 

Defense provisions and supplemental payments are subject to all of the foregoing and: 

1. If defense and/or supplemental payment expenses are included within the limit of 
insurance of any "underlying insurance", then any such expense payment we make shall 
reduce the Limits of Insurance of this policy. 

2. If none of the policies of "underlying insurance" includes defense and/or supplemental 
payment expenses within the limit of insurance of the "underlying insurance", then any 
such expense payment we make shall not reduce the Limits of Insurance of this policy. 

III. DEFINITIONS 

A. "Controlling underlying insurance" means the policy or policies of insurance as stated in Item 5. 
of the Declarations. 

B. "Occurrence" means an accident, including continuous or repeated exposure to substantially 
the same general harmful conditions. 

C. "Pollution condition" means the discharge, dispersal, seepage, migration, release, escape, 
presence or movement of "pollutants". Two or more "pollution conditions" arising out of the same 
or related acts of discharge, dispersal, seepage, migration, release, escape or movement of 
"pollutants" shall be deemed to be a single "pollution condition". 

D. "Ultimate net loss" means the amount of the principal sum, award or verdict actually paid or 
payable in cash in the settlement or satisfaction of claims for which the insured is liable, either 
by adjudication or compromise with the written consent of us, after making proper deduction for 
all recoveries and salvages. 

Defense and supplemental expense payments shall be included within the "ultimate net loss", 
provided that such expense payments are included within the agreements, terms, conditions, 
and limits of insurance of any "underlying insurance" in accordance with SECTION II., 
Paragraph C. DEFENSE AND SUPPLEMENTAL PAYMENTS CONDITION. 

E. "Underlying insurance" means the policy or policies of insurance as described in 
Item 5. of the Declarations, including "controlling underlying insurance". 

F. "Wrongful act" means an act, error or omission in the rendering or failure to render 
"professional services" by any insured covered under an underlying Errors and Omissions 
policy. 
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IV. LIMIT OF LIABILITY 

The Limit of Liability stated in the Declarations as applicable to Each Occurrence shall be the total limit 
of our liability for all loss sustained as the result of any one "occurrence", "pollution condition" or 
"wrongful act". If a deductible amount is stated in Item 4. of the Declarations, our liability for loss 
sustained as the result of any one "occurrence", "pollution condition" or "wrongful act" shall be limited 
to amounts in excess of that deductible. 

The Limit of Liability stated in the Declarations as "aggregate" shall be the total limit of our liability 
for all losses sustained during each annual period of this policy except for losses covered in the 
"underlying insurance" to which no underlying aggregate limit applies and for which any "underlying 
insurance" provides coverage that is subject to an aggregate limit. 

This policy shall apply in excess of the "underlying insurance" limits shown in the Declarations. 
However, if the "underlying insurance" limit has been reduced or exhausted solely by reason of 
losses paid thereunder arising out of "occurrences", "pollution conditions" or "wrongful acts" which 
take place during the policy period of this policy, then this policy shall: 

1. In the event of reduction, pay the excess of the reduced underlying limit; 

2. In the event of exhaustion, continue in force as "underlying insurance". 

However, when 1. or 2. above apply, we will not pay that portion of a loss that is within the 
underlying limits of insurance which you have agreed to fund by self-insurance or means other than 
insurance. 

The Limit of Liability of this policy shall apply to the entire policy period and will not reinstate annually if 
the policy period is greater than twelve months. If the Policy Period is extended after issuance for an 
additional period of less than 12 months, the additional period will be deemed part of the last preceding 
period for purposes of determining the Limit of Liability. 

V. EXCLUSIONS 

This insurance does not apply to: 

A. ASBESTOS AND LEAD 

Any liability arising out of or in any way related to: 

1. Asbestos, asbestos fibers, or any product containing asbestos or asbestos fibers; or 

2. The actual, alleged, or threatened exposure to lead or any substance containing lead. 

This policy does not apply to Economic Loss, Diminution of Property, Abatement Costs, or any 
other loss, cost, or expense including Equitable Relief, in any way or to any extent arising out 
of or involving: 

1. Asbestos, asbestos fibers or any product containing asbestos, or asbestos fibers; or 

2. Lead or any substance containing lead. 

This policy provides no coverage for any fees, costs, or expenses of any nature whatsoever in 
the investigation or defense of any claim or suit arising out of or involving: 

1. Asbestos, asbestos fibers, or any product containing asbestos or asbestos fibers; or 

2. Lead or any substance containing lead. 

As used in this exclusion: 

Abatement Costs means any actual or potential damages, costs, fees, or expenses, including 
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the costs of inspection, removal, or replacement. 

Diminution of Property means the diminishing or lessening in value of property. 

Economic Loss means any actual or potential damages, costs, fees, expenses, or lost profits 
arising out of or involving the manufacture or utilization of a good or product. 

Equitable Relief means any remedy of relief, including restitution or injunctive relief, sought in a 
court with equitable powers. 

B. POLLUTION 

1. Any liability arising directly or indirectly out of the actual, alleged or threatened discharge, 
dispersal, seepage, migration, release or escape of pollutants at any time. 

2. Any loss, cost or expense arising out of any: 

a. Request, demand or order that you or others test for, monitor, clean up, remove, 
contain, treat, detoxify or neutralize, or in any way respond to or assess the effects of 
pollutants; or 

b. Claim or suit by or on behalf of a governmental authority for damages because of testing 
for, monitoring, cleaning up, removing, containing, treating, detoxifying or neutralizing, or 
in any way responding to or assessing the effect of pollutants. 

Pollutants means any solid, liquid, gaseous, or thermal irritant or contaminant including smoke, 
vapor, soot, fumes, acid alkalis, chemicals and waste. Waste includes material to be recycled, 
reconditioned or reclaimed. 

C. CONTROLLING UNDERLYING INSURANCE 

Any liability excluded by "controlling underlying insurance". 

D. NUCLEAR ENERGY 

1. Under any Liability Coverage to injury, sickness, disease, death or destruction. 

a. With respect to which an Insured under the policy is also an Insured under a nuclear 
energy liability policy issued by Nuclear Energy Liability Insurance Association, Mutual 
Atomic Energy Liability Underwriters or Nuclear Insurance Association of Canada, or 
would be an Insured under any such policy but for its termination upon exhaustion of 
its limits of liability; or 

b. Resulting from the hazardous properties of nuclear material and with respect to which 
(1) any person or organization is required to maintain financial protection pursuant to 
the Atomic Energy Act of 1954, or any law amendatory thereof of (2) the insured is, or 
had this policy not been issued would be, entitled to indemnity from the United States 
of America, or any agency thereof, under any agreement entered into by the United 
States of America or any agency thereof, with any person or organization. 

2. Under any Medical Payments coverage or under any Supplementary Payments provision 
relating to immediate medical or surgical relief to expenses incurred with respect to bodily 
injury, sickness, disease or death resulting from the hazardous properties of nuclear facility 
by any person or organization. 

3. Under any Liability coverage, to injury, sickness, disease, death or destruction resulting 
from the hazardous properties of nuclear material, if 

a. The nuclear material (1) is at any nuclear facility owned by, or operated by or on behalf 
of an Insured or (2) has been discharged or dispersed there from; 

b. The nuclear material is contained in spent fuel or waste at any time possessed, 
handled, used, processed, stored, transported, or disposed of by or on behalf of an 
Insured; or 
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c. The injury, sickness, disease, death or destruction arises out of the furnishing by an 
insured of services, materials, parts or equipment in connection with planning, 
construction, maintenance, operation or use of any nuclear facility, but if such facility is 
located within the United States of America, its territories or possessions or Canada, 
this exclusion (c) applies only to injury to or destruction of property at such nuclear 
facility. 

4. As used in this policy: 

"hazardous properties" include radioactive, toxic or explosive properties; 

"nuclear material" means source material, special nuclear or by-product material; 

"source material", "special nuclear material" and "by-product material" have the meanings 
given them in the Atomic Energy Act of 1954 or in any law amendatory thereof; 

"spent fuel," means any fuel element or fuel component, solid or liquid which has been 
used or exposed to radiation in a nuclear reactor; 

"waste" means any waste material (1) containing by-product material other than the tailings 
or wastes produced by the extraction or concentration of uranium or thorium from any ore 
processed primarily for its source material content, and (2) resulting from the operation by 
any person or organization of any nuclear facility included within the definition of nuclear 
facilities under paragraph (a) or (b) thereof; 

"nuclear facility" means: 
a. any nuclear reactor; 

b. any equipment or device designed or used for (1) separating the isotopes of uranium 
or plutonium, (2) processing or utilizing spent fuel, or (3) handling, processing or 
packaging waste; 

c. any equipment or device used for the processing, fabricating or alloying of special 
nuclear material if at any time the total amount of such material in the custody of the 
insured at the premises where such equipment or device is located consists of or 
contains more than 25 grams of plutonium or uranium 233 or any combination thereof, 
or more than 250 grams of uranium 235; 

d. any structure, basin, excavation, premises or place prepared or used for the storage or 
disposal of waste, and includes the site on which any of the foregoing is located, all 
operations conducted on such site and all premises used for such operation; 

"Nuclear reactor" means any apparatus designed or used to sustain nuclear fission in a self-
supporting chain reaction or to contain a critical mass of fissionable material; 

With respect to injury to or destruction of property, the word "injury" or "destruction" 
includes all forms of radioactive contamination of property. 

"Property damage" includes all forms of radioactive contamination of property. 

E. E.R.I.S.A 

Any obligation or liability for which the Insured or any of its insurers may be held liable under 
the Employees' Retirement Income Security Act of 1974 (E.R.I.S.A.), and any amendments 
thereto or any similar federal, state, local, or foreign law. 

F. PUNITIVE OR EXEMPLARY DAMAGES 

Punitive or exemplary damages, fines or penalties. 
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G. COMPUTER-RELATED AND OTHER ELECTRONIC PROBLEMS 

Liability arising directly or indirectly out of: 

1. Any actual of alleged failure, malfunction or inadequacy of: 
a. Any of the following, whether belonging to Insured or to others: 

(1)Computer hardware, including microprocessors; 
(2)Computer application software; 
(3) Computer operating systems and related software; 
(4)Computer networks; 
(6) Microprocessors (computer chips) not part of any computer system; or 
(6) Any other computerized or electronic equipment or components; or 

b. Any other products, and any services, data or functions that directly or indirectly use or 
rely upon, in any manner, any of the items listed in paragraph a. above 

due to the inability to correctly recognize, process, distinguish, interpret or accept one or 
more dates or times, including the year 2000 and beyond. 

2. Any advice, consultation, design, evaluation, inspection, installation, maintenance, repair, 
replacement or supervision provided or done by the Insured or for the Insured to 
determine, rectify or test for, any potential or actual problems described in paragraph 1. 
above. 

H. INFRINGEMENT OF COPYRIGHT, PATENT, TRADEMARK OR TRADE SECRET 

"Personal and advertising injury—  arising out of the infringement of copyright, patent, 
trademark, trade secret or other intellectual property rights. 

However, this exclusion does not apply to infringement, in your "advertisement" of copyright, 
trade dress or slogan. 

VI. CONDITIONS 

A. APPEALS 

If you or any of your underlying insurers elect not to appeal a judgment in excess of the limits 
of liability afforded by the "underlying insurance", we may elect to appeal. Our Limits of 
Insurance shall not be increased because of the appeal, except that we will make the appeal at 
our cost and expense. 

B. ASSIGNMENT 

Your interest in this policy may not be transferred to another, except by an endorsement issued 
by us which gives our consent. If you are bankrupt or insolvent or if you die, this policy shall 
cover your legal representative(s), but only while acting within the scope of their duties as 
such. 

C. AUDIT OF YOUR BOOKS AND RECORDS 

We may examine and audit your books and records as they relate to this policy at any time 
during this policy period and within three (3) years after the final termination of this policy. 

D. BANKRUPTCY OR INSOLVENCY 

Bankruptcy or insolvency of you or your estate will not relieve us of our obligations under this 
policy. 

E. BANKRUPTCY OR INSOLVENCY OF UNDERLYING INSURER 

For all purposes of this policy, if any "underlying insurance" is not available or collectible 
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because of: 
1. The bankruptcy or insolvency of the underlying insurer(s) providing such "underlying 

insurance"; or 

2. The inability or failure for any other reason of such underlying insurer(s) to comply with any 
of the obligations of its policy; 

then this policy shall apply as if "underlying insurance" were available and collectible. 

F. CANCELLATION OR NON-RENEWAL 

1. The First Named Insured, as stated in Item 1. of the Declarations, may cancel this policy by 
mailing or delivering to us this policy or written notice of cancellation, stating when 
thereafter the cancellation is to be effective. 

2. We may cancel or non-renew this policy by mailing or delivering to the First Named Insured 
written notice at least: 
a. 10 days before the effective date of cancellation, if we cancel for nonpayment of 

Premium as stated in Item 6. of the Declarations; or 
b. 20 days before the effective date of cancellation or non-renewal, if we cancel for any 

other reason, or non-renew. 

3. We will mail or deliver our notice to the First Named Insured's last mailing address known 
to us. 

4. Notice of cancellation or non-renewal will state the effective date of cancellation or non-
renewal and will be effective for all Insureds. The Policy Period will end on that date. 

5. If this policy is canceled, we will send the First Named Insured any Premium refund due. If 
we cancel, return Premium will be pro rata, subject to a minimum premium earned by us of 
25% of the Premium stated in Item 6. of the Declarations. If cancellation is at the request 
of the First Named Insured, return Premium will be computed at 90% of pro rata unless 
prohibited by law or statute. Any cancellation by the First Named Insured is subject to the 
Minimum Earned Premium stated in Item 6. of the Declarations. 

6. If notice is mailed, proof of mailing will be sufficient proof of notice. 

G. CHANGES 

This policy (including the Declarations and any schedules and endorsements attached) 
contains all the agreements between you and us concerning this insurance. You are 
authorized to make changes in the terms of this policy, with our consent. 

This policy's terms and conditions can be amended or waived only by written endorsement 
issued by us and made a part of this policy. 

H. DUTIES IN THE EVENT OF OCCURRENCE, CLAIM OR SUIT 

1. You must see to it that we are notified as soon as possible of an "occurrence", "pollution 
condition" or "wrongful act" which may result in a claim or suit under this policy. To the 
extent possible notice should include: 

a. How, when and where the "occurrence", "pollution condition" or "wrongful act" took 
place; 

b. The names and addresses of any injured persons and witnesses; and 

c. The nature and location of any injury or damage arising out of the "occurrence", 
"pollution condition" or "wrongful act". 

2. If a claim is made or suit is brought against any Insured that is likely to involve this policy, 
you must see to it that we receive prompt written notice of the claim or suit. 
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3. You and any other involved Insured must: 

a. Immediately send us copies of any demands, notices, summons, or legal papers 
received in connection with the claim or suit; 

b. Authorize us to obtain records and other information; 

c. Cooperate with us in the investigation, settlement or defense of the claim or suit; 

d. Assist us, upon our request, in the enforcement of any right against any person or 
organization which may be liable to any Insured because of injury or damage to which 
this policy may also apply; 

4. You shall not make or authorize an admission of liability, attempt to settle, incur any 
expense, make any payment other than for first aid, or otherwise dispose of any claim or 
suit without our written consent. 

5. You must see to it that we are notified promptly of any "occurrence", "pollution condition" or 
"wrongful act" which involves any of the following injuries or events: 

a. Any brain damage; 

b. Spinal cord injury with paralysis; 

c. Severe burns resulting in disfigurement; 

d. Amputations and/or multiple fractures; 
e. Fatal injuries; 

f. Permanent disabilities; sexual molestation and/or rape; 

g. Massive internal injuries; 

h. Any coverage issue which may trigger a reservation of rights or coverage declination; 
or 

i. Any claim with an incurred exposure of $250,000 or above. 

You will also promptly advise us of the estimated amount of loss and of adjustment 
expenses in connection with each claim or loss and of any subsequent changes to those 
estimates. 

I. INSPECTION AND SURVEYS 

We have the right, but are not obligated, to: 

1. Make inspections and surveys at any time; 

2. Give you reports on the conditions we find; and 

3. Recommend changes. 

Any inspections, surveys, reports or recommendations relate only to insurability and the 
Premiums to be charged. We do not: 
1. Make safety inspections; 

2. Undertake to perform the duty of any person or organization to provide for the health or 
safety of workers or the public; or 

3. Warrant that conditions are safe or healthful or comply with laws, regulations, codes or 
standards. 

This condition applies not only to us but also to any rating service or similar organization that 
makes insurance inspections, surveys, reports or recommendations. 

EN0028-0714 Page 8 of 10 
::: 20 I 1 \.).)' :e,..1 •:.:.t.,:,to, Fre r;,u-:.tr)ce Con'ip ,,...:v. b I ric.('',i. i'('.•ter,,,ied. 



J. LEGAL ACTION AGAINST US 

No person or organization has a right under this policy to: 

1. Join us as a party or otherwise bring us into a suit asking for damages from you; 

2. Sue us, unless all of the terms of this policy have been fully complied with. 

A person or organization may sue us to recover on an agreed settlement or on a final judgment 
against you obtained after trial. We will not be liable for damages that are not payable under 
the terms of this policy or that are in excess of the applicable limit of this policy. An agreed 
settlement means a settlement and release of liability signed by us, you, and the claimant or 
the claimant's legal representative. 

K. MAINTENANCE OF UNDERLYING INSURANCE 

The policy or policies referred to in the Declarations and Schedule of "Underlying Insurance" or 
renewals or replacements thereof not more restrictive in coverage shall be maintained in full 
effect during this policy period, except for any reduction in the aggregate limits solely by 
payment of claims and/or claims expense. 

If such "underlying insurance" is not maintained in full effect by you, if there is any material 
change in the coverage of any "underlying insurance", or if any limits of liability of "underlying 
insurance" are: 

1. Less than as stated in the Schedule of "Underlying Insurance"; 

2. Unavailable to you due to bankruptcy or insolvency of an underlying insurer; or 

then the insurance afforded by this policy shall apply in the same manner as if such "underlying 
insurance" and limits of liability had been in effect, available, so maintained unchanged and 
collectible. 

L. OTHER INSURANCE 

If other insurance (whether such insurance is stated to be primary, contributing, excess or 
contingent) collectable or not, is available to you covering a loss also covered by this policy, 
other than a policy that is specifically written to apply in excess of this policy, the insurance 
afforded by this policy shall apply in excess of and shall not contribute with such other 
insurance. 

However, if a written contract between you and an additional insured specifically requires that 
this insurance be primary, then this insurance will be primary to and noncontributing with other 
insurance maintained by the additional insured; however this primary and noncontributing 
coverage is limited to the amount of insurance required as specified in the contract. 

M. PREMIUM 

The First Named Insured is responsible for the payment of all Premiums. All other Insureds are 
contingently liable for payment of Premium if the First Named Insured fails to do so. 

The Premium for this policy, as stated in Item 6. of the Declarations, is a flat Premium. It is not 
subject to an adjustment unless stated in the Declarations or an endorsement attached to this 
policy. 

N. REPRESENTATIONS, FRAUD, OR CONCEALMENT 

By accepting this policy, you agree that: 

1. The statements in the Declarations. Schedule of "Underlying Insurance", and Application 
for this policy are accurate and complete; 

2. Those statements are based upon representations you made to us; 
3. This policy has been issued in reliance upon your representations; and 
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4. This policy is void in any case of fraud by you or if you intentionally conceal or misrepresent any 
material fact as it relates to this policy or any claim under this policy. 

0. SEPARATION OF INSUREDS 

Except with respect to the Limits of Insurance, this policy applies: 

1. As if each Insured were the only Insured; 

2. Separately to each Insured against whom claim is made or suit brought. 

P. SUBROGATION 

In the event of any payment under this policy by us, we shall be subrogated to all of your rights 
of recovery against any person or organization, and you shall execute and deliver instruments 
and papers and do whatever else is necessary to secure such rights. You shall do nothing 
after loss to prejudice such rights. 

The amount recovered as subrogation shall be apportioned in the inverse order of payment of 
the "ultimate net loss" to the extent of the actual payment. The expenses of all recovery 
proceedings shall be apportioned in the ratio of respective recoveries. 

We have no duty to provide coverage under this policy unless you and any other involved 
insured have fully complied with the conditions of this policy. 

However, if a written contract between you and an additional insured specifically requires it, we will 
waive any right of recovery we may have against that person or organization because of payments 
we make for injury or damage arising out of your work performed for that person or organization 
under such written contract, but only if the injury or damage does not result from the sole 
negligence of that person or organization. 

Q. TITLES OR CAPTIONS OF POLICY PROVISIONS 

The title or caption of the sections and paragraphs of this policy and any attached 
endorsements are solely for convenience or reference. They do not affect the provisions to 
which they relate. 

R. SERVICE OF SUIT 

It is agreed that service of process in any suit on this policy against us may be made upon the 
highest one in authority bearing the title of commissioner, director or superintendent of 
insurance of the state or commonwealth wherein this policy is delivered or issued. The one in 
authority bearing the title commissioner, director, or superintendent of insurance of the state or 
commonwealth where this policy is delivered is hereby authorized and directed to accept 
service of process on behalf of this Company in any such suit; provided such commissioner, 
director, or superintendent has a procedure for forwarding suits to insurance companies by 
registered or certified mail and agrees to abide by such procedure by mailing via certified mail 
all documents so served to Crum and Forster Specialty Insurance Company, Attention: Claims, 
305 Madison Avenue, Morristown, NJ 07960. 

It is further agreed that the Insured shall, by registered mail, send to Crum and Forster 
Specialty Insurance Company, Attention: Claims, 305 Madison Avenue, Morristown, NJ 07962 
a copy of all documents relating to the service of process and suit as the Insured has delivered 
to the highest one in authority of the insurance department of the state in which the suit has 
been instituted. 

EN0028-0714 Page 10 of 10 
::: 20 I .1 \.).)' :e,,:i •:.:.t;,,,to Fre r;,u-:.tr)ce Con'ip ,,...:v. b I ric.('',i. i'('.•ter,,,ied. 


	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41
	Page 42
	Page 43
	Page 44
	Page 45
	Page 46
	Page 47
	Page 48
	Page 49
	Page 50
	Page 51
	Page 52
	Page 53
	Insurance Certificate RFP-4859-21-DH0001.pdf
	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14

	Contract Amendment No 1 RFP-4859-21-DH0001.pdf
	Page 1




