

Bid Schedule: Persigo WWTP Large Repairs w/ FE Basin Walls

Item No.	CDOT, City Ref.	Description	Quantity	Units	Unit Price	Total Price
1	3-1	Concrete Corner Spall Repair	46.	SF	\$ _____	\$ _____
2	3-2	Concrete Coping Repair	4.	SF	\$ _____	\$ _____
3	3-3	Installation of New Anchors	39.	EA	\$ _____	\$ _____
4	3-5	Sealant Installation (Add Alternate)	780.	LF	\$ _____	\$ _____
5		North Dividing Wall		Lump Sum	---	\$ _____
6		North Dividing Wall Installation		Lump Sum	---	\$ _____
7		South Dividing Wall		Lump Sum	---	\$ _____
8		South Dividing Wall Installation		Lump Sum	---	\$ _____
9		Splice of Slab L-Bars at North & South Wall	210.	EA	\$ _____	\$ _____
10		Address Existing Leaking Cracks		Lump Sum	---	\$ _____
11		Install New Catwalk at South Dividing Wall		Lump Sum	---	\$ _____
12	5-1	Installation of Coating System at Walls	15,400.	SF	\$ _____	\$ _____
13		Additional Surface Preparation	7,000.	SF	\$ _____	\$ _____
14	5-3	Removal of Dome and Entrance Extension	2.	EA	\$ _____	\$ _____
15	5-5	Installation of Guardrail	760.	LF	\$ _____	\$ _____
16	5-6	Installation of New Grating	60.	SF	\$ _____	\$ _____
17		Patch Wall at MEP Penetration		Lump Sum	---	\$ _____
18		Concrete Repairs	180.	SF	\$ _____	\$ _____
19		Crack Sealing	1,000.	LF	\$ _____	\$ _____
20	5-2	Installation of Coating System at Slabs (Add Alternate)	20,600.	SF	\$ _____	\$ _____
21	6-1	Installation of Coating System		Lump sum	---	\$ _____
22	6-2	Replacement of Connections at Perimeter Beams (North & West Elev)		Lump sum	---	\$ _____
23	6-4	Replacement of Connections at Main Beams (North and West Elev)		Lump sum	---	\$ _____
24	6-6	Sealant Installation	160.	LF	\$ _____	\$ _____
25	6-3	Replacement of Connections at Perimeter Beams (East Elevation)		Lump sum	---	\$ _____
26	6-5	Replacement of Connections at Main Beams (South & East Elev)		Lump sum	---	\$ _____

Bid Schedule: Persigo WWTP Large Repairs w/ FE Basin Walls

Item No.	CDOT, City Ref.	Description	Quantity	Units	Unit Price	Total Price
27		Sanitary Facility	2.	EA	\$ _____	\$ _____
28		Access		Lump sum	---	\$ _____
29		Mobilization		Lump sum	---	\$ _____
30		General Conditions (Protection, Access, Temporary Removal and Reset of Utilities)		Lump sum	---	\$ _____
MCR		Minor Contract Revisions	---	---	---	\$ 235,000.00
					Bid Amount:	\$ _____

Bid Amount:

dollars