



Purchasing Division

ADDENDUM NO. 1

DATE: July 23, 2021
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Chip Seal Thermoplastic Pavement Markings 2021 IFB-4932-21-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Please see the attached updated Addendum 1 Price Bid Schedule. Contractor shall utilize the Addendum 1 Price Bid Schedule when submitting their bid response.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written in a cursive style.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado

Bid Schedule: 2021 Chipseal Thermoplastic Addendum #1

Contractor: _____

Item No.	CDOT, City Ref.	Description	Quantity	Units	Unit Price	Total Price
1	627	12" Preformed Thermoplastic Pavement Marking (125 Mil) (Stop Bar)	660.	LF	\$ _____	\$ _____
2	627	24" Preformed Thermoplastic Pavement Marking (125 Mil) (X-Walk)	1,242.	LF	\$ _____	\$ _____
3	627	Preformed Thermoplastic Pavement Markings - Elongated Left Arrow (90 Mil)	72.	EA	\$ _____	\$ _____
4	627	Preformed Thermoplastic Markings - Elongated Right Arrow (90 Mil)	13.	EA	\$ _____	\$ _____
5	627	Preformed Thermoplastic Markings - Elongated Straight Arrow (90 Mil)	2.	EA	\$ _____	\$ _____
6	627	Preformed Thermoplastic Markings - Bike Rider w/ Helmet (Left) 6'6"x3'4" (90 Mil)	22.	EA	\$ _____	\$ _____
7	627	24" Preformed Thermoplastic Pavement Marking (125 Mil) (Sharks Teeth)	15.	EA	\$ _____	\$ _____
8	627	Preformed Thermoplastic Markings - 48"x84" Bike Straight Arrow Panel - Green (90 Mil)	3.	EA	\$ _____	\$ _____
9	627	Preformed Thermoplastic Markings - 48"x84" Bike Rider Left Facing Box Panel - Green (90 Mil)	3.	EA	\$ _____	\$ _____
10	627	Preformed Thermoplastic Markings - 6'6" Left Bike Symbol w/ Black Contrast (90 Mil)	5.	EA	\$ _____	\$ _____
11	626	24" Preformed Thermoplastic Markings - 4' Long Green Hash Marks (90 Mil)	3.	EA	\$ _____	\$ _____
12	626	Mobilization	Lump	SUM	---	\$ _____
13	630	Traffic Control (Complete In Place)	Lump	SUM	---	\$ _____
14	630	Flagging	720.	HR	\$ _____	\$ _____
15	630	Traffic Control Plan(s)	Lump	SUM	---	\$ _____
MCR		Minor Contract Revisions	---	---	---	\$ 5,000.00

Bid Amount: \$ _____

Bid Amount: _____

dollars