



Purchasing Division

ADDENDUM NO. 1

DATE: October 29, 2021
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Professional Engineering Services for Horizon Dr. & G Road Roundabout RFP-4966-22-KH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. Due to a scheduling conflict, the Optional Pre-Proposal Meeting is being moved to 2:00pm on November 9, 2021. Sections 1.4 and 4.2.1 of the solicitation document is hereby modified as follows:

Pre- Proposal Meeting: An **optional** pre-proposal meeting is required for all prospective offerors. The purpose of this visit will be to inspect and to clarify the contents of this Request for Proposal (RFP). Meeting location shall be at City Hall Auditorium at 250 N. 5th Street, Grand Junction, CO on November 9, 2021 at 2:00pm.

Section 4.5. of the solicitation document is hereby modified as follows:

RFP Tentative Time Schedule:

- | | |
|--------------------------------------------------|-------------------------|
| • Request for Proposal Available | October 29, 2021 |
| • Optional Site Visit Meeting/Briefing | November 9, 2021 |
| • Inquiry deadline, no questions after this date | November 17, 2021 |
| • Addendum Posted | November 22, 2021 |
| • Submittal deadline for proposals | December 3, 2021 |
| • Owner evaluation of proposals | December 6-10, 2021 |
| • Interviews (if required) | December 17, 2021 |
| • Final selection | December 20, 2021 |
| • City Council Approval (if required) | January 19, 2022 |
| • Contract execution | January 20, 2022 |

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Kassy Hackett, Buyer
City of Grand Junction, Colorado