

## Addendum 2 Bid Schedule: Partial Reconstruction of South Rim Drive and Kansas Avenue

Item No.	CDOT, City Ref.	Description	Quantity	Units	Unit Price	Total Price
1	202	Removal of Asphalt Mat (Full Depth)	14,398.65	SY	\$ _____	\$ _____
2	208	Storm Drain Inlet Protection (Gravel Filter at Curb Inlet) (Includes Maintenance & Removal of Debris, & Removal of Inlet Protection)	2.	Each	\$ _____	\$ _____
3	210	Reset Landscape Ground Cover (Match in Kind) (Contractor shall remove ground cover and underlying weed barrier as needed and stockpile materials. Contractor shall reset these materials and provide additional materials as needed)		Lump Sum	---	\$ _____
4	210	Adjust Manhole Rim to Finished Grade	15.	Each	\$ _____	\$ _____
5	210	Adjust Water Valve Box to Finished Grade	19.	Each	\$ _____	\$ _____
6	210	Reset Stop Sign	1.	Each	\$ _____	\$ _____
7	304	Aggregate Base Course (Class 6) (4" thick) (Shoulder Base)	9.8	Tons	\$ _____	\$ _____
8	304	Aggregate Base Course (Class 6) Road Profiling Material	700.	Tons		
9	304	Subgrade Stabilization (Class 3 Aggregate Base Course – 24" Thick)(Complete in Place)(If Needed)	2,000.	Tons	\$ _____	\$ _____
10	304	6" Recondition Existing Base Course	14,348.6	SY	\$ _____	\$ _____
11	401	Hot Bituminous Pavement (5" Thick) (Grading SX, Binder Grade PG 64-22) (One 3" Lift & One 2" Lift)	1,086.35	Tons	\$ _____	\$ _____
12	401	Hot Bituminous Pavement (3" Thick) (Grading SX, Binder Grade PG 64-22) (One 3" Lift)	1,715.71	Tons	\$ _____	\$ _____
13	608	Concrete Gutter (Match in Kind)	40.83	SY	\$ _____	\$ _____
14	630	Traffic Control Plan		Lump Sum	---	\$ _____
15	630	Traffic Control (Complete In Place)		Lump Sum	---	\$ _____
16	630	Flagging		Lump Sum	---	\$ _____
17	620	Sanitary Facility		Lump Sum	---	\$ _____
18	625	Construction Surveying		Lump Sum	---	\$ _____
19	626	Mobilization		Lump Sum	---	\$ _____
MCR		Minor Contract Revisions		---	---	\$ <u>30,000.00</u>

**Bid Amount:** \$ \_\_\_\_\_

**Bid Amount:**