



Purchasing Division

ADDENDUM NO. 2

DATE: April 12, 2022
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Partial Reconstruction of South Rim Drive and Kansas Avenue IFB-5044-22-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Q. On profile, you're showing existing elevations. No line item for additional base material.
A. A line item has been added to the bid schedule for road profiling base course.
2. A line item has been added to the bid schedule for sub-grade stabilization.
3. See attached [Updated Plan Sheets](#) and [Bid Schedule](#). Contractors shall utilize this Addendum 2 Price Bid Schedule when submitting their bid response.
4. For clarification, all bid openings open to the public, but are not mandatory.
5. The following Contractors have been pre-qualified to submit a bid for this project:
 - Dirtworks Construction
 - United Companies
 - Elam Construction
 - Mountain Valley Contracting

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written over a white background.

Duane Hoff Jr., Contract Administrator
City of Grand Junction, Colorado