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CITY OF GRAND JUNCTION, COLORADO 

***************************************************************************************************************  

 CONTRACT 
 

     This CONTRACT made and entered into this 31st day of October 2022 by and between 
the City of Grand Junction, Colorado, a government entity in the County of Mesa, State 
of Colorado, hereinafter in the Contract Documents referred to as the "Owner" and Bud’s 
Signs, Inc. hereinafter in the Contract Documents referred to as the “Contractor.” 
  
WITNESSETH: 
      
 WHEREAS, the Owner advertised that sealed Proposals would be received for 
furnishing all labor, tools, supplies, equipment, materials, and everything necessary and 
required for the Project described by the Contract Documents and known as Design/Build 
Grand Junction Entry/Welcome Signs RFP-5094-22-DD. 
 
     WHEREAS, the Contract has been awarded to the above-named Contractor by the 
Owner, and the Contractor is now ready, willing, and able to perform the Work specified in 
the Notice of Award, in accordance with the Contract Documents; and, 
 
 WHEREAS, the Contractor acknowledges that the Owner has certain expectations 
which have been communicated both orally and in the design regarding the quality and the 
aesthetics of the signs that the Contractor will construct; and, 
 
 WHEREAS, the Contractor acknowledges the importance to the Owner of the project 
and the Contractor’s successful completion of the Work, and that the Work requires full, 
careful, and consistent consideration by the Contractor of the shape, size, color, balance, 
proportion, context, and other details of the design to successfully produce the Work for the 
Owner; 
 
     NOW, THEREFORE, in consideration of these Recitals, the compensation to be paid the 
Contractor, the mutual covenants hereinafter set forth all subject to the terms of this 
Contract, it is mutually covenanted and agreed as follows: 
 
 ARTICLE 1 
 
Contract Documents: It is agreed by the Parties hereto that this agreement, the Recitals, the 
attached instruments, drawings, and documents (or references thereto),constitute and shall 
be referred to either as the “Contract Documents” or the “Contract”, and all of said 
instruments, drawings, and documents taken together as a whole constitute the Contract 
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between the Parties hereto, and they are fully a part of this agreement as if they were set 
out verbatim and in full here. 
 
The order of contract document governance shall be as follows: 
 

a. The body of this contract agreement 
b. Contractors Response to the Solicitation (Negotiated Proposal with associated 

documented correspondence) 
c. Solicitation Documents for the Project including all Addenda; Design/Build Grand 

Junction Entry/Welcome Signs RFP-5094-22-DD; 
d. Notice of Award 
e. Contractors Response to the Solicitation (Original Proposal with associated 

documented correspondence) 
f. Work Change Requests (directing that changed work be performed); 
g. Field Orders 
h. Change Orders.  

ARTICLE 2 
 
Definitions:  The clauses provided in the Solicitation apply to the terms used in the Contract 
and all the Contract Documents. 
 
 ARTICLE 3 
 
Contract Work: The Contractor agrees to furnish all labor, tools, supplies, equipment, 
materials, and all that is necessary and required to complete the tasks associated with the 
Work described, set forth, shown, and included in the Contract Documents as indicated in 
the Solicitation Document. 
 
 ARTICLE 4 
 
Contract Time and Liquidated Damages: Time is of the essence with respect to this 
Contract. The Contractor hereby agrees to commence Work under the Contract on or 
before the date specified in the Solicitation from the Owner, and to achieve Substantial 
Completion and Final Completion of the Work within the time or times specified in the 
Solicitation. In the event the Work is not completed in the times set forth and as agreed 
upon, the Contractor further agrees to pay Liquidated Damages to the Owner as set forth 
in the Solicitation. The Contractor acknowledges and recognizes the delays, expenses 
and difficulties involved in proving in a legal proceeding the actual losses suffered by the 
Owner if the work is not completed on time. Accordingly, instead of requiring any such 
proof, the Owner and the Contractor agree that as Liquidated Damages for delay, but not 
as a penalty, the Contractor shall pay to the Owner the amounts specified in the 
Solicitation. 
 
 ARTICLE 5 
 
Contract Price and Payment Procedures: The Contractor shall accept as full and complete 
compensation for the performance and completion of all the Work specified in the Contract 
Documents, the sum of Four Hundred, Thirty-Eight Thousand and 00/100 Dollars 
($438,000.00). If this Contract contains unit price pay items, the Contract Price shall be 
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adjusted in accordance with the actual quantities of items completed and accepted by the 
Owner at the unit prices quoted in the Solicitation Response.  The amount of the Contract 
Price is and has heretofore been appropriated by the Grand Junction City Council Board of 
Commissioners for the use and benefit of this Project.  The Contract Price shall not be 
modified except by Change Order or other written directive of the Owner.  The Owner shall 
not issue a Change Order or other written directive which requires additional work to be 
performed, which work causes the aggregate amount payable under this Contract to exceed 
the amount appropriated for this Project, unless and until the Owner provides Contractor 
written assurance that lawful appropriations to cover the costs of the additional work have 
been made.   
 
Unless otherwise provided in the Solicitation, monthly partial payments shall be made as 
the Work progresses. Applications for partial and Final Payment shall be prepared by the 
Contractor and approved by the Owner in accordance with the Solicitation. 
 
Upon Final Completion of the Work under the Contract and before the Contractor shall 
receive final payment, the Owner shall publish at least twice in a newspaper of general 
circulation published in the County a notice that: 1. the Owner has accepted such Work as 
completed according to the Contract Documents; 2. the Contractor is entitled to final 
payment therefore; 3. thirty days after the first publication, specifying the exact date, the 
Owner shall pay the full balance due under the Contract; and 4. persons having claims for 
labor, materials, team hire, sustenance, provisions, provender, or other supplies used or 
consumed by the Contractor or a subcontractor shall file a verified statement of the amount 
due and unpaid on account of such claim prior to the date specified for such payment.  
Nothing herein shall be construed as relieving the Contractor and the Sureties on the 
Contractor's Bonds from any claim or claims for work or labor done or materials or supplies 
furnished in the execution of the Contract. 
 
 ARTICLE 6 
 
Bonds:  The Contractor shall furnish currently herewith the Bonds required by the Contract 
Documents; such Bonds being attached hereto.  The Performance Bond shall be in an 
amount not less than one hundred percent (100%) of the Contract Price set forth in Article 
5.  The Payment Bond shall be in an amount not less than one hundred (100%) of the 
Contract Price set forth in Article 5.   
 
 ARTICLE 7 
 
Contract Binding: The Owner and the Contractor each binds itself, its partners, successors, 
assigns and legal representatives to the other party hereto in respect to all covenants, 
agreements and obligations contained in the Contract Documents.  The Contract 
Documents constitute the entire agreement between the Owner and Contractor and may 
only be altered, amended, or repealed by a duly executed written instrument.  Neither the 
Owner nor the Contractor shall, without the prior written consent of the other, assign or sublet 
in whole or in part its interest under any of the Contract Documents and specifically, the 
Contractor shall not assign any moneys due or to become due without the prior written 
consent of the Owner. 
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ARTICLE 8 
 

Severability:  If any part, portion, or provision of the Contract shall be found or declared null, 
void, or unenforceable for any reason whatsoever by any court of competent jurisdiction or 
any governmental agency having the authority thereover, only such part, portion or provision 
shall be affected thereby and all other parts, portions and provisions of the Contract shall 
remain in full force and effect. 
 
     IN WITNESS WHEREOF, City of Grand Junction, Colorado, has caused this Contract to 
be subscribed and sealed and attested in its behalf; and the Contractor has signed this 
Contract the day and the year first mentioned herein. 
 
    The Contract is executed in two counterparts. 
 
 
 
CITY OF GRAND JUNCTION, COLORADO 
 
 
 
By:                                             
Duane Hoff, Jr.  Contracts Administrator  Date 
 
 
 
Bud’s Signs, Inc. 
 
 
 
By:                                             
Bud Preuss Owner/Operator   Date 
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Bud s Signs, Inc. 

Design/Build Grand Junction Welcome/Entry Signs 

RFP-5094-22-DD 

Negotiated/Final Proposal 
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5611 Halifax Avenue    Fort Myers    FL    33912    USA    Phone: 239-461-5522    Fax: 239-337-7887
MONDAY - FRIDAY  8:00AM - 8:00PM (US EASTERN TIME)

www.solarilluminations.com    sales@solarilluminations.com

DAT215/0420V1.2

FL25
Solar Sign Light System 

With 3 Light Fixtures
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www.solarilluminations.com    sales@solarilluminations.com

DAT215/0420V1.2

FL25
Solar Sign Light System 
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Solar Makes Sense

cheaper than trenching

No monthly bills

Federal and local incentives

Renewable energy. -

Green Image.

-

-
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 Purchasing Division 
 
 
 

ADDENDUM NO. 1 
 
DATE:  July 13, 2022 
FROM:  City of Grand Junction Purchasing Division 
TO:   All Offerors 
RE: RFP-5094-22-DD Design/Build Grand Junction Entry / Welcome Signs 
 
Offerors responding to the above referenced solicitation are hereby instructed that the requirements 
have been clarified, modified, superseded and supplemented as to this date as hereinafter described. 
 
Please make note of the following clarifications: 
 

1. Q. Could you please provide exact locations for the two Welcome Signs that are being 
constructed at Hwy 50 & 30 Road and I-70 & 22 Road? 
 
A. Site #2A is located on the northeast corner of Highway 50 and 30 Road intersection. Site #3 
is located at 651 Railhead Circle adjacent to I-70. Exact locations are depicted on Slide 14 and 
Slide 16, respectively, of Appendix 2 in the solicitation. 

 
2. Q. In the description section for the locations, it is mentioned that the sign located on I-70 East 

of Horizon Dr will be reconstructed. Does that mean that some parts of the old sign would be 
reused? Or is the proposal to remove that sign for a new one in that location? 
 
A. The intent is for the sign to either be removed in its entirety or the existing foundation to be 
removed to 18 inches below grade and the new sign to be designed and constructed around 
the remnants of the existing foundation. 

 
3. Q. Who owns the private property noted in Site #3? 

 
A. Property Ownership: 
Site #1 - Within easement on property owned by Grand Junction Regional Airport 
Site #2a - Parcel owned by City of Grand Junction 
Site #2b - Within CDOT Right-of-Way 
Site #3 - Will be within easement on property owned by United Companies 

 
4. Q. On the two existing signs to be removed, can you please confirm this is expected to be 

removal to grade with no excavation of existing footings? This also means that it is understood 
that a new sign in the same overall footprint will need to adjust placement of new footings 
around potential abandoned footings on the site. 
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A. The Highway 50 site shall be removed to 18 inches below existing. For the I-70 site, the
contractor will have the option to remove the existing foundation to 18 inches below grade and
adjust placement of new footings around the abandoned footings or remove the foundation of
the existing sign in its entirety.

5. Q. The schedule requested for work to begin on an unknown date for design and engineering
with a project installation completion date of October 16th does not allow for enough time. Is an
alternate schedule supplied by our organization allowed? We cannot commit to the schedule
supplied especially with the LD’s requested in place.

A. Please note Section 4.2.11 Time of Completion: Contractor shall submit a complete project
Schedule for both design and construction with their proposal. The City and awarded
Contractor shall negotiate the final project completion date. Project completion deadline is
December 16, 2022. If that still is not enough time, a contractor provided alternative schedule
would be allowed.

6. Q. Is there intended to be any Contingency fund on this project set aside to be used in the
event any new scope requirements are added to the build while going through the design and
engineering process?

A. A 5% or $22,500 of the budget should be reserved for additional scope requirements that
may be encountered during the design/engineering process.

7. Q. We are concerned with meeting the 80% Keep Jobs In Colorado Act requirements as we
manufacture out of multiple regional (out of state) facilities. If we cannot meet this 80%
requirement, are we disqualified?

A. The Keep Jobs In Colorado Act is for Public Works projects exceeding $500,000. The
Keep Jobs In Colorado Act addresses actual labor (installation, etc) and not manufacturing of
components. The Design/Build of the Welcome Signs is not considered a Public Works
project, therefore Section 2.56 of the Solicitation is hereby stricken from the document.

8. Q. Electrical: We need more site electrical information to quote electrical final connection for
sign and landscape lighting in scope. Please provide more details and specifications on the
existing panels at each of the three sign locations we are expected to run power from
including distance to where sign is desired to be and complete details on the solar power
supply for sign #1.

A. Both existing signs are solar powered. Please provide proposals for brand new contractor
provided solar powered array for each sign.

9. Section 4.2.14: Correct Project Manager Information to read as follows:
“The Project Manager for the Project is Trent Prall – Project Manager, who can be reached at
(970) 256-4047.”

10. The following changes have been made to the RFP Solicitation Document Section 4.5 RFP
Tentative Time Schedule:

• Request for Proposal Available June 24, 2022 
• Non-Mandatory Pre-Proposal Meeting/Briefing July 7, 2022 
• Inquiry deadline, no questions after this date July 12, 2022 
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• Addendum Posted          July 13, 2022 
• Submittal deadline for proposals      July 18, 2002 
• Owner evaluation of proposals       July 26, 2022-July 29, 2022 
• Interviews (if required)         August 5, 2022   
• Final selection           August 8, 2022 
• City Council Approval         August 17, 2022 
• Contract execution          August 18, 2022 
• Bonding and Insurance        Upon Receipt of Notice to  

Proceed 
• Completion Date          December 16, 2022 

      
The original solicitation for the project noted above is amended as noted.  
 
All other conditions of subject remain the same. 
 
Respectfully, 
 

 
 
Dolly Daniels, Senior Buyer 
City of Grand Junction, Colorado 
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250 N. 5TH STREET, GRAND JUNCTION, CO 81501  P[970] 244 1533  www.gjcity.org 

NOTICE OF AWARD 

Date: 

Company: 

Project: 

October 31, 2022 

Bud’s Signs, Inc. 

Design/Build Grand Junction Entry/Welcome Signs RFP-5094-22-DD 

You have been awarded the City of Grand Junction Design/Build Grand Junction Entry/Welcome 

Signs RFP-5094-22-DD for a total price of $438,000.00. 

 Please notify Trenton Prall City of Grand Junction Public Works Director at 970-256-4047 or 

trentonp@gjcity.org for project scheduling and return to the City Purchasing Division an 

acknowledged copy of this Notice of Award, signed Contract, Payment & Performance Bonds, and 

Insurance Certificate, as per the contract documents. 

CITY OF GRAND JUNCTION, COLORADO 

Duane Hoff, Jr. Contracts Administrator 

SUPPLIER ACKNOWLEDGEMENT 

Receipt of this Notice to Award is hereby acknowledged: 

Company: ________________________________________________________ 

By: ________________________________________________________ 

Title: _________________________________________________________ 

Date: _________________________________________________________ 
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Bud's Signs, Incorporated

11/4/2022

President



 

 

Bud’s Signs, Inc. 

Design/Build Grand Junction Welcome/Entry Signs 

RFP-5094-22-DD 

Original Proposal 
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Contract Experience and Capabilities 

 

Our lead installers have accumulated more than 15 years of sign installation experience. Some of the 

projects that have been completed in the recent past include Vectra Bank Central in Pueblo, Vectra Bank 

South in Pueblo, Vectra Bank North in Pueblo, CMU baseball scoreboard, Stocker Stadium Renovations. 

 

Bud Preuss, Owner, has supervised the entire operation of the business for over 40 years. During this 

time, he has spent countless hours in the field in a supervisory sense for more difficult installation 

projects. 

 

Kevin Peebler, General Manager, has been in the sign business for over 30 years in various positions. 

Kevin is one of the most talented and accomplished designers in the sign industry. 

 

Paul Schritter, Installation Manger, has over 30 years’ experience in business, from business ownership 

for 26 years and most recently 6 years with Bud’s as an installation manager and contract administrator.  

 

We have biweekly safety meetings to discuss current situations and what to expect with the jobs that 

are coming up. We are proud to say that we are fortunate to have had but one lost time injury in the 

past 3 years. 

 

We plan to use Barnes Electric for the electrical components of this project, Hi River Excavation for the 

dirt work components, JT Crane service for the lifting of the beams, Precision Hydro Vac to excavate the 

foundations, and plan to do the rest with our own equipment and personnel. 
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Qualifications and Experience\Credentials: 

Our lead installers recently completed a 4-piece City entrance sign project for the City of Craig, CO. This 

comprised of some demolition and rebuilding of new sign structures at each of the compass points of 

the City outer limits. They were supervised during this process by Bud Preuss, owner of the Company. 

Bud has had over 40 years of varied sign installation projects requiring engineering and application 

decisions made on site to complete projects on time and on budget. 

Some of the recent projects that we have completed include the following: Grand Junction Bike Path 

Wayfinding project, CMU Baseball scoreboard, American Furniture sign renovations for all Front Range 

stores, and resigning of all the Vectra Bank branches across Colorado, and the Timberline Bank 

headquarters. 

Our two lead designers within our Company have combined more than 70 years of sign design, ranging 

from simple to extremely complex. 

These past couple of years have presented multiple challenges, such as labor shortages and supply chain 

issues. These additional problems have created many strong headwinds that have taught us, as a 

company as well as individuals, how to seek alternative solutions to the many problems that continue to 

hamper the business environment that we once knew. We have found alternate sources for some 

products as well as been able to add additional key personnel to our install team. 

 

We pride ourselves in the fact that we pay close attention to details of the original plans, specs, and 

drawings and have not needed to ask for change orders other than in the situations where the Owner 

has requested a change to the original design. I am certain that our records would show you less than 

5% of our projects had change orders.  Furthermore, we strive to stay within the planned completion 

time for all projects.  If there are unforeseen circumstances that arise, we word diligently to ensure that 

we stay within &/or close to those time frames. 
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Start Up, Commissioning, Performance Verification, and Training 

 

Upon the receipt of the NTP and the deposit/down payment, we begin in earnest with the final design 

and engineering process. We generally see this as a 20-workday process. Once this process has been 

completed and submittals approved, materials will be ordered. The receipt of the steel components for 

this project is a variable that will need to work on, as this commodity has created some issues with 

scheduling in the past. As this step is in the works, we will begin the removal of the exiting sign and dirt 

work shall begin in preparation of the new sign erection. Following the dirt work, our hydrovac 

subcontractor will arrive to excavate the holes for the pole foundations. County Building will be called in 

to inspect the foundation and rebar cage for the foundation. Following this approval, concrete and the 

pole structural components will be placed. Following the correct curing time, the finished element of the 

sign will be placed, installed, and tested.  We expect this to be a 4-week endeavor for each of the signs 

following the delivery of the steel beams component. 

 

With the allowance for the steel beams to arrive in 3 weeks and the above stated timeline, we project 

that this project will be complete in 126 days. Final completion date will be a result of the NTP and 

deposit\down payment check arrival. 

 

Performance verification will be a constant monitoring situation with various people checking on 

progress and the quality of work delivered.  We do not anticipate any additional training to be required 

as no aspect of this installation is radically different than most any other installation project.  
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Strategy and Implementation Plan 

 

Our goal is to provide an eye-catching and welcoming sign to embrace tourists and potential new 

residents to our city. We plan to attain this goal by using our multiple years of experience, varied skills, 

talents, and abilities to build this one-of-a-kind art piece as a gateway to the City of Grand Junction.  We 

have successfully created a similar situation for the City of Craig, on a much smaller degree, but the city 

is quite happy with the pieces that we added to each of the entrances to their city. 

We will, like we do with every project that we produce from our facility, take great pride in our finished 

product. Not only will these be a beacon for the city but a piece that we would be honored to hang our 

hat on as well. 
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