

N:\Landproj\24 Road and G Road Intersection\dwg\SUMMARY OF APPROXIMATE QUANTITIES.dwg, 11/22/2022 3:32:25 PM

Item No.	CDOT, City Ref.	Description	Quantity	Units
185	614	Steel Sign Support (2" round) (Pole/Slipbase)	106.	EA
186	614	Steel Sign Support (2 1/2" round NP-40) (Pole/Slipbase)	4.	EA
187	620	Sanitary Facility	1.	EA
188	625	Construction Surveying	Lump	SUM
189	626	Mobilization	Lump	SUM
190	627	Pavement Marking Paint (parking at Canyon View)	20.	Gal
191	627	Epoxy Pavement Marking (asphalt only) (Roadway Striping)	285.	Gal
192	627	Preformed Plastic Pavement Marking (Type II) (Inlaid) (includes black background paint) (Roundabout Striping)	1,370.	SF
193	627	Preformed Thermoplastic Pavement Marking (Word-Symbol) (Asphalt and Concrete)	1,841.	SF
194	627	Preformed Thermoplastic Pavement Marking (X-Walk-Stop Line) (Asphalt and Concrete)	2,300.	SF
195	630	Traffic Control (Complete In Place)	Lump	SUM
196	630	Traffic Control Plan	Lump	SUM
197	630	Construction Phasing Plan	Lump	SUM
198	630	Temporary Paving	3,500.	SY
199	LSC	Landscape Rock (639 24 Road)	135.	SF
200	LSC	Landscape Cobble (639 24 Road)	600.	SF
201	M-620	Field Office, Class 1	Lump	SUM
202	PH	Potholing	1.	LS
203	SP-9	Portable Message Sign Panel	4.	EA
INC	SP-4	HMA Incentive	---	---
MCR		Minor Contract Revisions	---	---

REVISION	DESCRIPTION	DATE	DRAWN BY	DATE
REVISION Δ	ADDENDUM 4	2022-11-17	JCS	2022
REVISION Δ			JCS	2022
REVISION Δ			ALC/ER	2022
REVISION Δ			KAH	2022

NO SCALE



PUBLIC WORKS
ENGINEERING DIVISION
PROJECT NO. 207-F210302L

24 ROAD AND G ROAD
SUMMARY OF APPROXIMATE QUANTITIES
- 6