



Purchasing Division

ADDENDUM NO. 6

DATE: November 28, 2022
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: 24 and G Road Improvements Phase II Project IFB-5150-22-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. For Contractor's information, Xcel crews will be starting the wreck out of existing power poles on 11/28 and are scheduled to have all overhead power poles wrecked out by the end of December 2022.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written in a cursive style.

Duane Hoff Jr., Contract Administrator
City of Grand Junction, Colorado