



Purchasing Division

## **ADDENDUM NO. 1**

**DATE:** June 11, 2024  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** Design Build Material Recovery Facility RFP-5447-24-DD

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded, and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

### **THIS SOLICITATION HAS BEEN POSTPONED UNTIL FURTHER NOTICE**

The solicitation for the Design/Build Material Recovery Facility has been postponed until further notice. The City of Grand Junction is currently working to finalize the site location and establishing partnerships associated with this Project.

Another Addendum will be posted in the future when this Project is re-released for proposals.

The original solicitation for the project noted above is amended as noted. All other conditions of the subject remain the same.

Respectfully,

A handwritten signature in blue ink that reads "Dolly Daniels".

Dolly Daniels, Senior Buyer  
City of Grand Junction, Colorado