



Purchasing Division

**ADDENDUM NO. 1**

**DATE:** July 9, 2024  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** 24 Road and G Road Roundabout Landscape Installation RFQ-5474-24-DD

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded, and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. **Section 3.2 Scope of Work** is revised as follows:  
Provide landscape installation in accordance with attached plans, approximately 400 tons of embankment, **15 SY of ABC**, and necessary hard and live landscape items, including irrigation.

Please use the revised Bid Schedule when submitting your bid.

The original solicitation for the project noted above is amended as noted. All other conditions of the subject remain the same.

Respectfully,

A handwritten signature in blue ink that reads "Dolly Daniels".

Dolly Daniels, Senior Buyer  
City of Grand Junction, Colorado

## Bid Schedule: 24 and G Roundabout Landscaping Addendum No. 1

Item No.	CDOT, City Ref.	Description	Quantity	Units	Unit Price	Total Price
1	203	Unclassified Embankment	400.	Tons	\$ _____	\$ _____
2	304	Class 6 Aggregate Base Course (6" thickness, under statue foundations)	15.	SY	\$ _____	\$ _____
3	329	Soil Amendment	4,185.	SF	\$ _____	\$ _____
4	329	Type 1 Rock - 1-1/2" Tan Granite, 3" Depth	3,362.	SF	\$ _____	\$ _____
5	329	Type 1 Rock - 1-1/2" Tan Granite, 3" Depth plus Type 2 2-3" La Sal Purple scattered at 2 CF/100 SF	823.	SF	\$ _____	\$ _____
6	329	Landscape Boulders-Small	49.	EA	\$ _____	\$ _____
7	329	Landscape Boulders-Large	12.	EA	\$ _____	\$ _____
8	329	Deciduous Shrubs (5 Gall Container)	27.	EA	\$ _____	\$ _____
9	329	Evergreen Tree (6 Foot, B&B)	2.	EA	\$ _____	\$ _____
10	329	Evergreen Shrubs (5 Gallon Container)	4.	EA	\$ _____	\$ _____
11	329	Perennials (1 Gallon Contained	11.	EA	\$ _____	\$ _____
12	329	Ornamental Grasses (1 Gallon Container)	18.	EA	\$ _____	\$ _____
13	328	1" PVC Lateral Pipe	200.	LF	\$ _____	\$ _____
14	328	Riser Assembly to Compression Tee (not incl. tree rings)	6.	EA	\$ _____	\$ _____
15	328	1/2" Drip Tubing, No Emitters	450.	LF	\$ _____	\$ _____
16	328	Netafim Drip Emitters (incl 1/4" tubing)	151.	EA	\$ _____	\$ _____
17	328	Tree Ring Assembly	2.	EA	\$ _____	\$ _____
18	328	1/2 " Flush Box Assembly	4.	EA	\$ _____	\$ _____
MCR		Minor Contract Revisions	---	---	---	\$ 1,500.00
<b>Bid Amount:</b>						<b>\$ _____</b>

**Bid Amount:**

**dollars**