



Purchasing Division

ADDENDUM NO. 1

DATE: November 4, 2014
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: RFP-3938-14-DH City of Grand Junction Fire Station #4 CM/GC

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. For clarification of Section 2.15 Retention, there shall be no retention held for submitted invoices for pre-construction services. There shall only be retention held for construction services.
2. See attached Pre-Proposal Meeting sign in sheet.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", is written over a horizontal line.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado

Solicitation Name:	City of Grand Junction Fire Station #4 CM/GC
Solicitation #:	RFP-3938-14-DH
Date:	10/31/2014
Time:	9:00am

SIGN-IN SHEET



	Company Name	Representative Name	Phone	Email
1	JBlanco Enterprises	Bill Yackanicz	303 419-2969	byackanicz@jblancoenterprises.com
2	J&K Trucking	Christie Harris	970 208 4345	charris@outlook.com
3	Asset Engineering	Kathy Schreiner	970 245 0228	kathyasassetengineering.net
4	FCL CONSTRUCTORS, INC	EVAN WACTON	970-434-7093	EWACTON@FCLCON.COM
5	GS READY MIX/ELAM	SIM DOODY	970-712-6634	sdoody@gjrmk.com
6	SHAW CONSTRUCTION RICH KELLER	RICH KELLER	970 242-9236	RICKKELLER@SHAWCONSTRUCTION.NET
7	SHAW Construction	SAM MEYER	970-242-9236	sammeyer@shawconstruction.net
8	Ford Construction	Amanda Decker	970-245-9343	adecker@fordconstruction.org
9	Ford Construction	Paul Martinez	970-245-9343	paul@fordconstruction.org
10	PNCI CONSTRUCTION INC	FRANK DE SANTIS	970 242-3548	Frank@PNCIConstruction.com
11	PNCI Construction, INC	Todd Schmitt	970.242.3548	Todd@pnciconstruction.com
12				
13				
14				