



**ADDENDUM NO. 2**

**DATE:** June 19, 2015  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** RFP-4059-15-SH Recording System, Public Record and Document Storage System

Firms responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

- 1. **Question:** "Inquiry deadline is on June 19<sup>th</sup>, with the proposals due on June 30<sup>th</sup>. Given the tight timeline, would Mesa County consider extending the proposal submittal deadline to 10 days after answers to all questions are provided?"

**Answer:** Yes, Mesa County will agree to an extension of the proposal deadline. By this Addendum, the due date for proposals is officially rescheduled. The verbiage has been amended to read:

**RESPONSES DUE:**  
**July 7, 2015 prior to 2:00 p.m. MDT**  
**250 N. 5<sup>th</sup> Street**  
**City Clerk's Office, Room #111**  
**Grand Junction, CO 81501**

**Consequently, Section 4.3 shall be amended to read:**  
**4.3 RFP Tentative Time Schedule:**

- Request for Proposal available May 22, 2015
- Inquiry deadline at noon, no questions after this date June 19, 2015
- Submittal deadline for proposals July 7, 2015
- Owner evaluation of proposals and selection of finalists July 7-14, 2015
- Finalists demonstrations of systems July 27-29, 2015
- Final selection August 7, 2015
- Commissioners public hearing to award contract On or about August 31, 2015
- Contract execution On or about September 1, 2015

Work begins no later than the first calendar day following contract execution.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject RFP remain the same.

Respectfully,

Susan Hyatt  
Senior Buyer  
City of Grand Junction, Colorado