



Purchasing Division

ADDENDUM NO. 2

DATE: February 17, 2016
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: IFB-4168-16-DH Motor Control Centers Replacements for Persigo WWTP Phase IV

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. Due to a delay in a portion of the equipment engineering and pricing from the manufacture, the Response Due Date and Time for this solicitation process shall be extended to February 24, 2016 prior to 3:00pm.**

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", is written over a white background.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado